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                   ! ! ! C A U T I O N  T O  O F F E R O R S ! ! ! 
 
1.  BUSINESS HOURS:  For the Alaska District Corps of Engineers is from 7:30 
A.M. to 4:00 P.M., Monday through Friday. 
 
2.  SUBMIT PROPOSALS:  To deliver proposals to the US Army Corps of Engineers, 
2204 Third St, Elmendorf AFB, Alaska, you will need to submit a request for a 
base pass 48 hours prior to proposal due date (See Section 00100 for 
additional instructions). Hand deliveries to the Alaska District, you will 
need call extension 753-5624 or 753-2545 in advance to arrange for pick-up. Be 
advised there is limited telephone service in the lobby. Please be sure to 
submit proposals by the time specified on Standard Form 1442, Block 13-A.  Any 
bids received after the specified time will not be accepted. 
 
3.  VISITORS TO ELMENDORF AFB:  ***NOTE: BE ADVISED THAT DUE TO BASE SECURITY 
MEASURES, YOU WILL NEED EXTRA TIME TO PROCESS THROUGH BONIFACE GATE. You are 
required to have the following to obtain a base pass:  current Anchorage 
emissions control inspection certificate, driver’s license, DOD ID card (if 
applicable), proof of insurance, Alaska vehicle registration and Contracting 
Division point of contact/telephone number.     
 
4.  AMENDMENTS:  Have you acknowledge receipt of ALL amendments?  If in doubt 
as to the number of amendments issued, please contact our office, (907)753-
2545 or (907)753-2553. SEE SECTION 00100 FOR ADDITIONAL INFORMATION REGARDING 
AMENDMENTS. 
 
5.  AMENDED PROPOSAL PAGES:  If any of the amendments furnished amended 
proposal pages, the amended pages must be used in submitting your proposals. 
 
6.  OFFER GUARANTEE:  Sufficient offer guarantee in proper form (SF 24) must 
be furnished with your proposal.  (FOR JOBS EXCEEDING $25,000)    
 
7. MISTAKE IN PROPOSAL:  Have you reviewed your proposal price for possible 
errors in calculation or work left out? 
 
8. TELEGRAPHIC MODIFICATIONS:  THE ALASKA DISTRICT DOES NOT HAVE THE 
CAPABILITY OF RECEIVING COMMERCIAL TELEGRAMS DIRECTLY.  Offerors who wish to 
modify their offer by telegram are urged to ensure that telegrams are 
submitted within enough time to arrive at the offer depository room prior to 
the time specified for bid opening.  (SEE STANDARD FORM 1442, BLOCK 13-A FOR 
SPECIFIC PROPOSAL DUE TIME).  Any doubt as to time should be resolved in favor 
of EXTRA TIME.  Transmission by Fax to this office is NOT ACCEPTABLE. 
 
9. OFFER ACCEPTANCE PERIOD:  The minimum OFFER acceptance period is specified 
in Block 13D of the Standard Form 1442, Solicitation, Offer and Award.  Please 
ensure that you allow at least the stated number of calendar days for the 
Government to accept your proposal.   
 
10. WEB-SITE: If you have access to the Internet, updated project listing and 
planholder lists are available at 
https://ebs.poa.usace.army.mil/AdvertisedSolicitations.asp  
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 PROPOSAL SCHEDULE W911KB-05-R-0004 

CLR020 
Clear Dormitory 

 
Clear AFS, ALASKA 

 
Item                         Estimated Unit 
No. Description Quantity Unit Price Amount 
 
 

BASE ITEMS 
 
0001. Design Dormitory  
 & Site Work, Complete. 
 Including all  
 betterments and  
 innovations.  1 Lump sum $________ $________ 
 
0002. Construct Dormitory,  
       Complete. Including all 
       Betterments and  
       innovations. 
 
 Check one of the following 
  84-person dormitory 
  96-person dormitory 
 
  1 Lump sum $________ $________ 
 
0003. Construct site work 
 and utilities beyond 
 the building 1.5 meter 
 lines, complete. 1 Lump sum $________ $________ 
 
0004. Demolish buildings 4,40,  
  41, 42, and 43 of  
  “old camp” complete  
  including foundations. 1 Lump sum $________ $________ 
 
 
                            Total of Base Items 0001 thru 0004 $_________ 
 
 



PS-2 

OPTIONS 
 
 
0005. Demolish buildings 1, 3,  
  and 93 of “old camp”  
  complete including  
      foundations. 1 Lump sum $________ $________ 
 

0006. Use Government facilities 
  to include dormitory, up to  
  25 rooms, & dining on  
  Clear AFS, Alaska, and  
  Supplemented with commercially 
  Available facilities,  
  Complete 
 
  Per diem meal & incidental rate 
  is $37.00/person 1 Lump sum $________ $________ 
 
 
                        Total of  Optional Item 0005 and 0006 $_________ 
 
 Total of Base and Optional  Items (0001 thru 0007) $_________ 
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GOVERNMENT BETTERMENTS 
In descending order of importance 

 
 
 
0007 Additional modules 1 Lump sum $________ $________ 
 
0008 Additional parking 1 Lump sum $________ $________ 
 
0009 Enhanced Atrium/Lobby area 1 Lump sum $________ $________ 
 
0010 Bulk Storage 1 Lump sum $________ $________ 
 
0011 Day room on each floor 1 Lump sum $________ $________ 
 
0012 Courtyard 1 Lump sum $________ $________ 
 
0013 Increased fresh air intake 1 Lump sum $________ $________ 
 
0014 Extra heavy duty doors 1 Lump sum $________ $________ 
 
0015 Snowmelt System 1 Lump sum $________ $________ 
 
0016 Full Spectrum lighting 1 Lump sum $________ $________ 
 

 Total of Government Betterment Items 0007 thru 0016 $_________ 
 
 Grand Total (Base, Optional and Government Betterment Items) $_________ 
 

 
 
EVALUATION OF OFFERS.   
 
  1.  AWARD: Award will be made in accordance with Section 00120 - EVALUATION 
FACTORS FOR AWARD.  
 
  2.  EXTENSIONS:  All extensions of the unit prices shown will be subject to 
verification by the Government.  In case of variation between the unit price and 
the extension, the unit price will be considered to be the offer. 
 
 

 
 

--  END OF PROPOSAL SCHEDULE  -- 
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If the offer is submitted by a corporation, partnership, Joint Venture or an 
LLC, the applicable form listed must be completed.  In the alternative, other 
evidence must be submitted to substantiate the authority of the person signing 
the offer.  If a corporation, the same officer shall not execute both the 
offer and the certificate. 
 

LLC 
 
I,                               (name), certify that I am the 
____________________        (title) of the LLC named as Offeror/Contractor 
herein; that                              (name) who signed this 
offer/contract on behalf of the Offeror/Contractor was then                   
         (title) of said LLC; that said offer/contract was duly signed for and 
on behalf of said LLC by authority of its governing body, and is within the 
scope of its corporate powers. 
 
                                       ___________________________________ 
                                         (Signature) 
 
 
 CORPORATE CERTIFICATE 
 
I,                               , certify that I am the _____________________ 
Secretary of the corporation named as Offeror/Contractor herein; that         
                               who signed this offer/contract on behalf of the 
Offeror/Contractor was then                      of said corporation; that 
said offer/contract was duly signed for and on behalf of said corporation by 
authority of its governing body, and is within the scope of its corporate 
powers. 
 
                                 (CORPORATE SEAL)    
                                         (Secretary) 
 
 
 AUTHORITY TO BIND PARTNERSHIP 
 
This is to certify that the names and signatures of all partners are listed 
below and that the person signing the offer had authority to actually bind the 
partnership pursuant to its partnership agreement.  Each of the partners 
individually has full authority to enter into and execute contractual 
instruments, on behalf of said partnership, with the United States of America, 
except as follows:  (State "none" or describe limitations, if any.) 
 
 
This authority shall remain in full force and effect until such time as the 
revocation of authority by any cause whatsoever has been furnished in writing 
to, and acknowledged by, the Contracting Officer. 
 
 
 
___________________________________________________________________________ 
    (Type or Print Name)                           (Signature) 
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 JOINT VENTURE 
 
 
I,                               , certify that I am the Secretary of the 
 
Corporation named as Offeror/Contractor Herein, that                       
 
who signed this offer/contract on behalf of the Offeror/Contractor was then 
 
                             of said corporation by authority of its governing 
 
body and is within the scope of its corporate powers.  IN WITNESS WHEREOF, I 
 
have hereunto affixed my hand and the seal of said corporation this 
 
                    day of                   
 
 
AFFIX CORPORATE SEAL                                   
                (Secretary) 
 
 
 JOINT VENTURE 
 
I,                                , certify that I am the Secretary of the 
 
corporation names as Offeror/Contractor herein, that                         
 
who signed this offer/contract on behalf of the Offeror/Contractor was then 
 
                       of said corporation; that said offer/contract was duly 
 
signed for and on behalf of said corporation by authority of its governing 
 
body and is within the scope of its corporate powers. 
 
 
IN WITNESS WHEREOF, I have hereunto affixed my hand and the seal of said 
 
corporation this               day of              . 
 
 
AFFIX CORPORATE SEAL     ______________________________ 
                   (Secretary) 
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 PRE-AWARD QUESTIONNAIRE 
 
Following offer opening, the apparent low offeror will be contacted and 
requested to submit the data referenced below.  This will expedite our pre-
award process.  Prior to awarding any contract, it is required for this office 
to have on record specific information concerning the apparent low, 
responsible, responsive offeror.  Accordingly it is requested that you 
complete the following form and return to this office, ATTN:  Contracting 
Division, CEPOA-CT-SP. 
 
Name of Contractor                                         X Proper Block 
 
Business Address                                           Corporation 
 
City/State/Zip                                             Partnership 
 
Telephone No.                                              Individual 
 
Operating Office Address, (This Area):                     J/V 
 
                                                           LLC 
Name of Contractor                                     
 
Business Address                                           inc. in State of: 
City/State/Zip 
Telephone No. 
 
            Year inc. 
LIST OF CORPORATION OFFICERS/PARTNERS BY NAME AND TITLE 
 
                                                           Small Business 
 
                                                           Large Business 
 
                                                           Minority Business 
 
YEARS EXPERIENCE in the field of proposed work (                            ). 
Also indicate similarity between work currently being produced and work 
required under subject invitation: 
                                                                             
                                                                             
 
Financial Institution Ratings.  Is your firm listed in: 
a.  Dun & Bradstreet:      No     Yes:  If yes, what is the rating? 
b.  Thomas Register:       No     Yes:  If yes, what is the rating? 
 
CERTIFIED CURRENT BALANCE SHEET and latest PROFIT AND LOSS STATEMENT signed 
by an officer of the company.  The name of your banking firm and telephone 
number and the name of the individual to contact for a line-of-credit  
reference.  The last financial statements will be acceptable if they are 
less than 6 months old. 
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List all pending lawsuits or unsatisfied judgments against you; the nature of  
same and Court where filed or adjudicated.  Lawsuits or judgments where full  
payment will be made, or are covered by your insurance are not to be included. 
 
____________________________________________________________________________ 
 
____________________________________________________________________________ 
 
____________________________________________________________________________ 
 
List all your contract claims pending; state nature and amount of each claim  
and approximate date filed. 
 
____________________________________________________________________________ 
 
____________________________________________________________________________ 
 
____________________________________________________________________________ 
 
Name(s) of Bonding Company(ies)_____________________________________________ 
 
Business Address(es)________________________________________________________ 
 
Your bonding capacity as established by your surety $_______________________ 
 
PLEASE ATTACH with Pre-Award Questionnaire a list of tools, equipment and 
facilities, with year, date and value which will be used for this project. 
 
By my signature hereon, I certify that the offer price of $                  
on 
subject project has been reviewed and is without error. 
 
       Signature___________________________ 
 
       Title_______________________________ 
 
       Date________________________________ 
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SECTION 00100 
PROPOSAL SUBMISSION REQUIREMENTS 

 
 
 
NOTICE OF COST LIMITATION 
 
The target ceiling for contract award of the FY06 Dormitory at Clear Air Force Station is $17,350,000 based 
on congressionally appropriated funds for this project.  The offeror is encouraged to approach but not exceed 
this amount. It is unlikely additional funds will be made available for award should the target ceiling amount 
be exceeded. 
 
Offerors are also advised that a contract resulting from this solicitation is contingent upon congressional 
approval.  Should congress not appropriate the funds, the solicitation will be canceled.  If the solicitation is 
canceled, all proposal preparation costs will be borne by the offeror.  The Government will not reimburse 
offerors for their costs associated in preparing their proposals. 
 
PART 1:  GENERAL INFORMATION 
 
1.  REQUEST FOR PROPOSAL   
 
The intent of this RFP is to solicit proposals for the design and construction of a 84-person dormitory.  This 
solicitation will be issued as a Request for Proposal (RFP) on CD-ROM or via other electronic means at no 
charge. Traditional paper copies will not be available.  Prospective offerors, subcontractors, and plan rooms 
are required to self-register their firm or office through the Alaska District’s contracting website at:  
www.poa.usace.army.mil/contracting/default.asp.  Those registering are responsible for the information on 
the mailing list.  Updated project listings and plan holders lists are available at the same website.  Note:  
elephonic, mailed, or faxed requests will not be accepted. 
 
 
2.  BOND AMOUNT REQUIRED  
 
Proposal Bond.  Offer Guarantee:  Proposal bond shall be submitted in accordance with 52.228-0001 Bid 
Guarantee (Sep 1996) with Phase II Vol. 2, Pricing. 
 
 
3.  SURETY REQUIREMENTS 
 
a.  Corporate Sureties - Corporate sureties for bid, performance, and payment bonds must appear on the list 
contained in the Department of the Treasury Circular 570, "Companies Holding Certificates of Authority as 
Acceptable Sureties on Federal Bonds and Acceptable Reinsuring Companies".  Other requirements for 
corporate sureties are contained in FAR 28.202-1. 
 
b.  Individual Sureties - If individual sureties are used for bond obligations, they must meet the requirements 
under FAR 28.203. 
 
 
4.  INQUIRIES 
 
Prospective offerors may submit inquiries concerning administrative and technical matters in writing to June 
Wohlbach, Contract Specialist, (907) 753-5624,  Fax (907) 753-2544.  All written inquiries should be 
addressed to U.S. Army Engineer District, Alaska, ATTN: June Wohlbach,  CEPOA-CT-CM, P.O. Box 
6898, Elmendorf AFB, AK 99506-6898.  (e-mail: june.l.wohlbach@poa02.usace.army.mil) 
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COLLECT CALLS WILL NOT BE ACCEPTED! 
 
 
5.  VISITORS TO DOD INSTALLATIONS 
 
Individual registration and a vehicle pass is required for entry onto Elmendorf AFB (see section 00800 for 
instructions for entry to Clear AFS).  Offerors not in possession of a current vehicle pass shall provide the 
following information to the Alaska District (Wohlbach) at least Forty-eight (48) hours prior to the date 
access is needed. 
 a. The solicitation number 
 b. The names of all person(s) in the vehicle 
 c. Their social security number(s) 
 d. The name of their employer(s) 
 
On the day of entry, kindly inform the security police that you are on the list for a DAY PASS and be 
prepared to present the following documentation: 
 a. Valid driver’s license 
 b. Proof of current insurance 
 c. Proof of current IM certification 
 d. Current vehicle registration.  
  
Note:  Seatbelt use for all vehicle occupants is mandatory and violators will be subject to a fine 
and/or loss of driving privileges. 
 
 
6.  FACSIMILE PROPOSALS 
 
Facsimile proposals or modifications will not be accepted. 
 
 
7.  PICK-UP SERVICE FOR TELEGRAPHIC AMENDMENTS 
 
The US Army Engineer District, Alaska, does not provide pick-up service for telegraphic amendments. 
 
 
8.  PRE-PROPOSAL CONFERENCE / SITE VISIT (PHASE-TWO ONLY) 
 
A pre-proposal conference and site visit will be conducted at Clear Air Force Station at a day and time to be 
announced for those offerors selected to submit on phase two.  Offerors selected for Phase-Two are 
encouraged to attend the pre-proposal conference and familiarize themselves with site parameters and 
constraints. 
 
Prospective offerors are advised to visit the work site to ascertain the degree of difficulty expected in avoiding 
existing features, and other factors affecting the work.  Any difficulties arising during performance of work 
that would have been evident at such a prior inspection will not be considered to be a result of differing site 
conditions. 
 
Offerors wishing to attend will be required to notify the Corps of Engineers and provide base access 
information as noted above to: 
 
June Wohlbach 
Contract Specialist 
U.S. Army Engineer District, Alaska  
FAX (907) 753-2544  
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email:  june.l.wohlbach@poa02.usace.army.mil  
 
Questions submitted at least two days prior to the proposal conference/site visit will be answered at the 
conference if possible.  Minutes of the conference will be recorded and distributed to all offerors as an 
amendment to this RFP regardless of whether or not they attend the pre-proposal conference. 
 
 
9.  PRE-AWARD SURVEYS. 
 
The Government reserves the right to conduct a pre-award survey of any firm under consideration to confirm 
any part of the information furnished by the offeror, or to require other evi dence of managerial, financial, 
technical, and other capabilities. 
 
 
PART II:  WHO MAY SUBMIT:  
 
Joint ventures are encouraged to apply; however they must complete the following: 
 
 a.  Obtain a Tax Identification Number (TIN) as a joint venture. 

b.  Prepare the Reps/Certs as a joint venture (For example, provide the TIN of the joint venture and 
do not use a TIN from one of the parties of the joint venture.) 

 c.  All parties to the joint venture must sign the proposal. 
 
All offerors are advised that if they are the successful offeror they must be registered in the Central 
Contracting Registration (CCR) database prior to award in accordance with FAR Clause 252.204-7004, 
Required Central Contractor Registration (NOV 2001).  “Lack of registration in the CCR database will make 
an offeror ineligible for award”.  We advise offerors begin this process when they prepare their proposal in 
order to ensure this registration is in place should they be selected for the award.  All offerors must also 
have completed the annual representations and certifications electronically via the Online Representations 
and Certifications Application (ORCA) website in accordance with FAR Clause 52.204-8. Joint ventures 
must be registered in both CCR and ORCA as a Joint venture. 
 
Corporate certificate:  Ensure that both firms complete the joint-venture portion. 
 
In the case of a joint venture, the following is required:  A contract with joint ventures may involve any 
combination of individuals, partnerships, or corporations. The contract shall be signed by each participant in 
the joint venture in the manner prescribed below for each type of participant. When a corporation is 
participating, the Contracting Officer shall verify that the corporation is authorized to participate in the joint 
venture. 
 
Individuals. A contract with an individual shall be signed by that individual. A contract with an individual doing 
business as a firm shall be signed by that individual, and the signatures shall be followed by the individual’s 
typed, stamped, or printed name and the words “an individual doing business as  (insert name of firm). 
Partnerships. A contract with a partnership shall be signed in the partnership name. Before signing for the 
Government, the Contracting Officer shall obtain a list of all partners and ensure that the individual(s) signing 
for the partnership have authority to bind the partnership. 
Corporations. A contract with a corporation shall be signed in the corporate name, followed by the work “by: 
and the signature and title of the person authorized to sign. The Contracting Officer shall ensure that the 
person signing for the corporation has authority to bind the corporation.  
 
The bid bond form, block “principal” requires that the name and title of the person authorized to sign for the 
joint venture be included. 
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After award the performance and payment bonds, and the insurance certificate(s) provided shall be in the 
name of the joint venture. 
 
3.  PARTICIPATION OF COMMERCIAL FIRM 
 
The following firms may provide administrative support during the source selection process.  These firms will 
be authorized access to only those portions of the proposal data and discussions that are necessary to 
enable them to perform their respective duties.  The firms listed below shall be expressly prohibited from 
competing on the subject acquisition and from proposal scoring, or ranking: 
 
FIRMS: None 
 
Pursuant to Federal Acquisition Regulation (FAR) 9.505-4, individuals involved in this acquisition whose 
duties expose them to proprietary information generated in an offeror’s proposal will be required to sign a 
nondisclosure agreement.  This agreement states that, while performing their duties related to the source 
selection process, they will:  (1) protect the offeror’s information from unauthorized use or disclosure for as 
long as it remains proprietary and, (2) refrain from using the information for any purpose other than that for 
which it was furnished. 
 
 
 
PART III:  REQUEST FOR PROPOSAL PROCESS  
 
a. The process used for this solicitation will be a two-phase Request for Proposal (RFP) wherein offerors 
will be evaluated on and selected from the following criteria:   
 
Phase One: 
Experience 
Past Performance  
Organization and Management  
Design Approach   
 
Phase Two:  
Technical Solution 
Betterments and Innovations 
Equipment 
Schedule 
Subcontracting Plan 
Price 
 
Each criterion, with the exception of Price, will be evaluated as a discrete factor.  The final determination as 
to the overall value of any proposal will reflect the combined effect of having considered all criteria as a whole 
relative to price.  A firm fixed price construction contract will be awarded to the offeror who submits a 
proposal determined to be the best value to the Government, with price and other factors considered. 
 
Only those offerors that are considered to be most highly qualified within Phase One will be asked to submit 
Phase Two proposals.  No greater than three (3) offerors will be selected to submit proposals for 
Phase Two. 
 
The Government intends to award without discussions. 
 
Limited exchanges with offerors may be conducted for clarifications.  A competitive range will be established 
for conducting discussions if discussions are deemed necessary. 
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PART IV. GENERAL PROPOSAL REQUIREMENTS 
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a.  Submit your proposal packages to the U.S. Army Engineer District, Alaska at the address shown in 
Block 8 of Standard Form 1442.  The Government must receive your proposal no later than the time and 
date specified in Block 13 of Standard Form 1442. 
 
b.  All offerors will receive written notice if they were or were not selected to participate in Phase-Two.  
Those selected for Phase-Two shall have approximately sixty (60) days after receipt of the final RFP for 
submittal of the Phase-Two proposal documents.    
 
c.  Proposal clarity, organization and cross-referencing is mandatory.   
 
d.  Written portions shall be typewritten using not more than 6 vertical lines per inch in 8-1/2" x 11" format 
with three holes punched, in three ring binders.  Schedules may be presented on 11” x 17” sheets folded to 
8-1/2” x 11”.  The offeror shall label and tab their proposal consistent with the solicitation format index below.  
Each page of the proposal shall have the page number on the bottom of the page starting with the first page 
to the last. 
 
e. Number of copies is as follows: 
 
Phase I: Original + four (3) copies (only one volume) 
Phase 2/Vol 1: Original + four (3) copies 
Phase 2/Vol 2: Original + one (1) copy 
 
f.  Page limitations: 
 
Phase 1: Not expected to exceed 35 (Thirty-five) single-sided pages.  Personnel resumes and 

performance evaluations are not counted in the page limits. 
Phase 2/Vol 1:  As many pages as required.  Use of original product information or high quality laser copied 

images is encouraged for clarity. 
Phase 2/Vol 2: As many pages as required. 
 
 
 
PART IV. SPECIFIC PROPOSAL REQUIREMENTS 
 
 
PHASE ONE 
 
Volume one is an opportunity for you to provide information on your team’s past experience, past 
performance, organizational characteristics, and design approach to this project.  Present the material 
sequentially under the following Tabs, A thru D, to facilitate evaluation.  
 
TAB A: EXPERIENCE 
 
Use the format specified in Part V. 
 
a.  Contractor: Provide a maximum of three (3) examples of projects, demonstrating relevant construction or 
design/build experience, that are similar to this project in scope and magnitude.  Provide an explanation of 
how these projects are similar in scope and magnitude to the work required in this RFP.   
 
b.   Design Firm(s): Provide a maximum of three (3) examples of projects, demonstrating relevant design or 
design/build experience, that are similar in scope and magnitude to this project.  Examples provided should 
include the primary A/E and may also include primary AE consultants as well.  Provide an explanation of 
how these projects are similar in scope and magnitude to the work required in this RFP. 
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c.   Team Experience: Provide a maximum of three (3) examples of projects with recent and relevant 
experience in which you and your design firm have worked together.  Identify any projects that are similar to 
this project. Provide an explanation of how these projects are similar in scope to the work required in this 
RFP.  Also, identify any design-build experience within and between your proposed team. 
 
Note:  Relevant experience includes but is not limited to: experience with multi-story construction such as 
lodging facilities, dormitories, and office buildings using similar construction materials/methods and similar 
dollar value as expected for this project.   
 
 
TAB B: PAST PERFORMANCE   
 
a. Contractor and Designer: Provide information for each project listed under Tab A to indicate past 
performance.  The offeror may use the Past Performance Evaluation Questionnaire included in Part V of this 
section (00100) as a means to supplement the Past Performance requirement.  This is especially useful if 
one or both parties has limited experience with government projects or wishes to highlight specific civilian 
projects.  The Offeror will be responsible for submitting the Past Performance Questionnaire to its 
customers in a timely manner.   
 
Note:  The government will also review available recent and relevant past performance data in its possession 
and may contact sources outside those listed in the proposal.  To avoid duplicate effort on the part of your 
customers, please inform the contract specialist if there are any relevant questionnaire(s) already submitted 
to the Alaska District that you wish to use for this proposal. 
 
 
TAB C: ORGANIZATION AND MANAGEMENT 
 
Fully describe your proposed organization, in terms of key positions including but not limited to: 
Superintendent, Quality Control Manager, Designers of Record, and others to manage and execute the 
design, construction, training, and warranty support, in a narrative and in an organization chart.  Resumes of 
key personnel should include experience commensurate with this type of project.  Identify the Design/Build 
management team and describe the role of the Design Organization during construction.  Identify your 
procedures for quality control throughout the design and construction process. 
 
TAB D: DESIGN APPROACH  
 
Describe your general approach to design and construction of this project. Identify opportunities, challenges, 
and/or constraints.  
 

END of PHASE 1 Requirements 
 
 
PHASE TWO REQUIREMENTS 
 
VOLUME ONE  
 
Volume one is an opportunity for you to provide your team’s solution for design and construction needed to 
accomplish requirements for this project.  Present the material sequentially under the following Tabs, A 
through E, to facilitate evaluation.  
 
 
 
 
TAB A: DESIGN NARRATIVE AND DESIGN DRAWINGS 
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Note:  The government has identified a betterment to increase the number of rooms from 84 to 96 
(i.e., 21 modules vs 24 modules).  The offeror is not expected or encouraged to provide a separate 
technical proposal for the base requirement and the betterment. 
 
Part I – Narrative.  Present a narrative to support your understanding of the technical requirements.  In the 
narrative, certify that your design complies with the most recent regulations, standards and codes, or if you  
deviate from them identify the extent and reason for deviating .  The narrative shall include but not 
necessarily be limited to the following: 
 
CIVIL 
 
Include the rationale for the major features of the design. Clearly delineate the elements of construction.  
Explain the inter-relationship of the new building and landscaping with respect to parking, utilities, vehicular 
and pedestrian traffic, and other features.  Provide a site specific description of the vehicular and pedestrian 
traffic flow design, main entrance design, utilidor and utility design including fire hydrant location, fire 
access, and site landscape design, drainage plan, snow removal and storage plan, etc.  Describe the 
analysis of geotechnical information to develop an understanding of the proposed building foundation and 
pavement sections design.  Emphasize the arctic engineering principles and the special features 
incorporated in the design. Describe Force Protection measures incorporated. 
 
 
ARCHITECTURAL 
 
Describe the overall design concept and the relationship of the facility to the site.  
Explain or describe: 
How the proposed solution relates to the adjacent complex and enhances the campus 
How the building supports airman interaction and camaraderie 
How privacy at living units is maintained 
How the use of materials, structure and form work together to satisfy functional and aesthetic requirements 
and achieves compatibility with the surrounding built and natural environment.   
Major building systems.  
 
 
WATER, SEWER, AND STEAM SYSTEMS 
 
Provide a description of your general design approach to each of the utility systems.  Your description shall 
include the basis of design, and describe the salient features of the proposed equipment to be used.   
 
 
COMMUNICATION AND ELECTRICAL SYSTEMS 
 
Describe the communication and electrical systems required for this project.  Your description shall include 
basis of design and construction materials.  Also include the salient features of proposed equipment and 
materials to be used. 
 
STRUCTURAL 
 
Describe the structural scope including the basis of design.  Describe the structural framing system and 
materials and the lateral load resisting system including the anticipated foundation and how lateral loads will 
be transmitted to the foundation.  Provide a description of the roof and floor systems and of unusual design 
features such as irregular shapes, large openings, etc.  If the building will have an irregular shape, explain 
where seismic joints will be placed to create regular shapes or provide a statement that a dynamic analysis 
of the building will be performed.  Provide a description of the structural systems and type of construction of 
lesser-related structures.  Provide a list of design criteria, design loads and assumptions, and computer 
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software used for analysis.  Describe force protection measures incorporated. Provide a list of all testing and 
protection to be required in construction. 
 
 
HAZMAT ABATEMENT/DEMOLITION 
 
Describe your procedures for handling hazardous materials abatement and demolition for this project.  
Explain how areas not affected by construction will be protected from demolition. 
 
MECHANICAL 
 
Describe the design approach and the basis of design (summer/winter, indoor/outdoor design conditions for 
critical and non-critical systems).  Provide a narrative description of the basic plumbing, and HVAC systems 
and tie-ins.  
 
ELECTRICAL  
 
Describe the internal, external, and electronic systems required for this project.  The description should 
discuss all aspects of each system. 
 
 
FIRE PROTECTION AND DETECTION  
 
Describe the sprinkler system with associated site and equipment needs.   
 
 
Part II – Drawings.   Include only those drawings required to show the following information.  Prints of 
drawings shall be 1/2 size bound separately or incorporated into the tabbed binder for ease of review and 
handling.  Provide an index sheet with these drawings. 
 
GENERAL 
 
Cover sheet with title, drawing index, and gross and net area analysis demonstrating compliance with 
program requirements identified in section 01010.  Provide comparative code analysis of IBC 2000 and 
NFPA 101 requirements.   
 
CIVIL 
 
Civil Site/Grading Plan (Scale 1:250) - Locate all proposed improvements including: building footprint, site 
amenities or improvements, parking, landscaping, AC paving, curbs, walks, concrete slabs, and access 
roadways.  Plan shall also indicate proposed finish floor, drainage improvements, culverts, swales, ditches, 
and utility locations. 
 
LANDSCAPING 
 
Landscape Site Plan(s) (if not included as part of Civil Site Plan) 
 
 
ARCHITECTURAL 
 
Building Plan(s) (1:100 minimum scale) with sufficient detail to determine scope, function, and conformance 
to minimum or maximum areas required.  Plans will show: walls, doors, windows, circulation, casework & 
attached components, basic dimensions, room names and square meter size.  Roof Plan shall show roof 
configuration and different materials, drainage, skylights, roof access. 



CLEAR DORMITORY, CLEAR AFS, AK   
W911KB-05-R-0004 
 

                                      
CLR020 

 

Section 00100 – page 10 
 

 
Enlarged Plan(s) (1:50 minimum scale) shall show First Floor public areas showing features and 
environmental relationships. 
 
Exterior Elevations (1:100 minimum scale) shall show floor elevations, finishes and textures, windows, 
entrances, roof forms. 
 
Building Section (1:100 minimum scale) shall show major structural elements, walls, floors, ceilings, floor to 
floor distance(s), grade to roof peak, adjacent grade, and site element relationships. 
 
Typical Exterior Wall Section(s) (1:10 minimum scale) shall show structural elements, exterior finishes, 
architectural framing elements, roof/floor/wall assembly call-outs, vertical dimensions. 
 
Exterior Perspective(s) (one minimum) shall show the building entrance, architectural features, walkways, 
finish materials, planned site elements and relationship to adjacent dormitory.   
 
 
STRUCTURAL 
 
No drawings required. 
 
 
MECHANICAL 
 
Provide diagrammatic drawings to demonstrate how the utilities are to be routed within the facility. 
 
Plan(s) to show layout of all major equipment within Mechanical room and Fan Room with required 
clearances. 
 
 
ELECTRICAL 
 
One line riser diagrams for power, telecommunications, CCTV stub-outs, and PA system for interior and 
exterior of the building. 
 
 
COLOR BOARD 
 
Provide a color board with samples of primary interior and exterior finish materials.  The purpose of the color 
board is to convey the level of quality proposed for this project.  Colors may be changed as part of the 
design after award process. 
 
 
 
TAB B:  BETTERMENTS AND INNOVATION 
 
“Betterment” is defined as any component or system identified by the government that exceeds the 
minimum requirements stated in the Request for Proposal.   The Government has identified desired 
Betterments in order of preference in Section 01010.  In narrative form, address each Betterment listed in 
Section 01010 that you have included in your proposal, and a description of how you intend to accomplish 
the Betterment.  
 
“Innovations” are the offeror’s opportunity for design and construction creativity and value engineering that 
improve overall value to the government.   
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Note: When selecting betterments and innovations, the offeror is highly encouraged to consider the cost 
limitation identified for this project. If the offeror chooses to present betterments and innovations as 
severable from the minimum base bid requirements, the government will consider the value of accepting 
them as part of the overall best value determination.  If betterments and innovations are presented in this 
way, prices must be provided for each item or group of items.  Pricing of Government betterments and  
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contractor proposed innovation will be provided in Phase Two, Tab C, Volume Two. Do not provide pricing in 
this section. 
 

 
Table 1 

 CONTRACTOR PROPOSED  
BETTERMENTS 

 

 

 
# Description Affect on project 
  I.E. "Better Value”, 

"Better Function" 
   

 
   

 
   

 
 
TAB C: PROPOSED EQUIPMENT  
 
Furnish manufacturers’ catalog data on major pieces of equipment and fixtures to indicate type of 
equipment, size or capacities, manufacturer, and model number to be used in this project.  Originals of 
manufacturer's catalog should be submitted where photocopies may not be legible.  Material presented in 
this tab will be one means of establishing the level of quality to be expected by the government. 
 
Major items include but are not necessarily limited to: 

• Primary mechanical equipment such as fans, controls, and heat exchangers 
• Plumbing fixtures 
• Valves, expansion joints, and mechanical devices in utilidors 
• Primary and/or specialized light fixtures 
• Architectural products not shown on the color board  

  
 
TAB D:  PROPOSED SCHEDULE 
 
a.  Capability: Provide a narrative, describing your scheduling capability and planning organization.  Address 
how you maintain, update and use your schedule.  Describe the software you intend to use.  The software 
must support the Corps of Engineers Data Exchange format in accordance with Section 01320. 
 
b.  Schedule: Submit a proposed preliminary schedule for design and construction.  This schedule shall 
clearly state how it compares to the number of days stated in Section 00700, Contract Clause 52.211-10 
(Note:  This project has a phased completion schedule.).  Assume an NTP date of 10 Jan 06.  Offeror shall 
acknowledge that he understands that the total contract duration proposed in their schedule will 
become contractually binding should that offeror receive the award.  In addition, the proposed 
schedule shall be used as the basis for development of the initial NAS as defined by SEC 01320.  
Schedules or diagrams may be provided separately in a size that is easily read, but shall be bound and 
clearly labeled.  The schedules shall be task oriented, indicating the number of calendar days, after notice 
to proceed, by which milestones are to be achieved.  Offeror may use the method of his choice; however, 
schedules shall be graphically presented.  Give special attention to the following features. 
 
  Show the design phase, including events associated with coordinating the design submittals and the 
proper handling of the review comments. 
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2.  Show the construction phase for each major feature of construction.   
 
3.  Show O&M manual submission and required operator training. 
 
4.  Show turnover of the project.  Identify any proposed phased Turnovers.  Show turnover Inspections. 
 
5.  Show as-built submissions. 
 
6. Constraints: Offeror must demonstrate the capability and flexibility to plan and schedule the complete 
project to meet the proposed contract completion date.  Clearly identify any constraints on the schedules 
presented (e.g., labor or material availability, weather, interfaces with base utilities, etc.) indicate the 
anticipated critical path on the schedule. 
 
7.  Show permitting milestones.  
Timeframes: The time durations for the following start to finish activities shall be included in the schedule for 
the project design as provided below: 
 
8.  Review of Fire Protection Design – 60 days for each review 
 
  65% Design Review period    30 days 
  Review Conference - 65% Design   1 day 
   
  95% Design Review period  30 days 
  Review conference – 95% Design   1 day 
    
  100% Backcheck review  14 days 
   
 
9.  Work Plan: Show work plan submittal(s) Alaska Department of Environmental Conservation (ADEC), 
Environmental Protection Agency (EPA) submittals and associated review periods. 
 
All work activities shall be scheduled and submitted to the Administrative Contracting Officer (ACO) for 
approval. 
 
TAB E  SUBCONTRACTING PLAN AND SMALL BUSINESS PARTICIPATION   
 
Provide a subcontracting plan that addresses the anticipated utilization of small businesses. List each group 
and goals for each small disadvantaged businesses, woman owned, hub-zone, veteran owned, and disabled 
veteran owned and prepare plan in accordance with FAR 52.219-9.  The suggested subcontracting plan 
format is attached.  (NOTE:  Small businesses are not required to submit this plan.)  The Subcontracting 
may be submitted separately within 24 hours of the proposal due date.   
 
VOLUME TWO –PRICING 
 
TAB A: SECTION 00600  
 
Provide requirements of 00600 of this request for proposal. (Reps and Cert.) 
 
TAB B: PRE-AWARD SURVEY BANK REFERENCE Submit the Pre-Award Questionnaire form along with a 
letter from your financial institution confirming your firm’s business and financial reputation, integrity, and 
ability to execute this contract.  This letter must include information regarding any outstanding loans, past 
performance on loan payments, and general account information (for example, XYZ Corporation routinely 
maintains a checking balance in the six figures.). 
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TAB C: PRICE INFORMATION 
 
The price information supporting the technical proposal shall be in the form of the proposal schedule 
contained in the front of this solicitation.  The initial review of the Price Proposal will result in a determination 
as to reasonableness and affordability compared to the independent government estimate.  Include the 
SF1442 and completed Proposal Schedule. 
 
TAB D:  JVs or LLCs 
 
 Joint ventures must provide a copy of their Joint Venture Agreement.  LLCs must provide a copy of 
their Articles of Organization.  JVs and LLCs must provide evidence that the person(s) signing the offer has 
the authority to bind the organization.  
 
TAB E:  POINT OF CONTACT 
 
 Provide primary and secondary points of contact for the construction contractor and design firm 
should any questions arise from review of this offer.  Information shall include:  Name; Title; Address; Phone; 
Fax number; and E-mail address 
 
TAB F:  HUBZONE PREFERENCE  
 
 All HUBzone firms submitting as prime contractor will be provided a price evaluation in accordance 
with the FAR clause, 52.219-4 noted in Section 0700.  Indicate here if your firm is a HUBZONE.  If you are 
claiming a waiver from the preference, please provide the waiver in accordance with 52.219-4. 
 
End of Phase Two Requirements 
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PART V.  FORMAT REQUIREMENTS FOR VOLUME ONE, PHASE I TABS  
 
1. CONSTRUCTION PRIME CONTRACTOR EXPERIENCE (Use separate sheets) 
 
A. Firm's Name: 
 
B. Name of Project: 
 
C. Location of Project: 
 
D. Owner with Point of Contact and telephone number: 
 
E. General Scope of Construction Project: 
 
F. Role (Prime, joint Venture, or Subcontractor, etc.) and Work Company Self Performed: 
 
G. Construction Cost: 
 
H. Extent and Type of Work Subcontracted: 
 
I. Dates Construction Began/Completed: 
 
J. Were You Terminated or Assessed Liquidated Damages? (If either is "Yes," attach explanation)  
 
 
2.  PRIME DESIGN FIRM EXPERIENCE  (Use separate sheets) 
 
A. Firm's Name: 
 
B. Name of Project: 
 
C. Location of Project: 
 
D. Owner with Point of Contact and telephone number: 
 
E. General Scope of Construction Project: 
 
F. Summary of Role in Design of this Project: 
 
G. Estimated Construction Cost: 
 
H. Dates Construction Ended: 
 
Performance Evaluations (These will be attached by the Government when provided by past customers)  
 
 
3. DESIGN / BUILD TEAM’S EXPERIENCE  (Use separate sheets) 
 
A. Name of Project: 
 
B. Location of Project: 
 
C. Owner with Point of Contact and telephone number: 
 



CLEAR DORMITORY, CLEAR AFS, AK   
W911KB-05-R-0004 
 

                                      
CLR020 

 

Section 00100 – page 16 
 

D. General Scope of Construction Project: 
 
E. Construction Cost:  
 
F. Project Team members: Identify key designers and disciplines and construction team members and 
positions.  Refer to Qualifications provided under Part V, Items 4 and 5. 
 
G. Dates Construction Began / Completed: 
 
H. Extent and Type of Work Subcontracted: 
 
Were You Terminated or Assessed Liquidated Damages? (If either is "Yes," attach explanation)  
 
 
4. CONSTRUCTION PERSONNEL (Use separate sheets) 
 
Provide the information listed below on separate sheets for each person showing qualifications of: 
Construction Project Manager, Construction Site Supervisor, Superintendent, Contractor Quality Control 
Manager and Safety Officer.  Use continuation sheets, if needed. 
 
A. Name and Title: 
 
B. Assignment on this Project: 
 
C. Name of Firm: 
 
D. Number of Years: With this Firm/ With other Firms: 
 
E. Education and/or special credentials and training: 
 
F. Specific Experience and Qualifications Relevant to this Project: 
 
 
5. DESIGN PERSONNEL (Use separate sheets) 
 
Provide the information listed below on separate sheets for each person showing qualifications of: Design 
Project Manager as a minimum, and as appropriate, the Civil Engineer, Geotechnical Engineer, Structural 
Engineer, Mechanical Engineer, Electrical Engineer, Design Quality Control Manager, etc.  Use continuation 
sheets, if needed. 
 
A. Name and Title: 
 
B. Assignment on this Project: 
 
C. Name of Firm: 
 
D. Number Of Years: With this Firm/With other firms: 
 
E. Education: Degree(s)/Year/Specialization: 
 
F. Active Registration: Number/State/Year: 
 
G. Specific Experience and Qualifications Relevant to this Project:  
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OWNER/CLIENT PAST PERFORMANCE INTERVIEW FORM 
 
The U.S. Army Corps of Engineers, Alaska District is conducting a past performance survey for an 
upcoming award.  Please take the time to answer the Past Performance Interview Questions below.  If you 
have any questions, please do not hesitate to contact us. This Document will become Source Selection 
Sensitive Information in accordance with FAR 3.104 

 
Name/Title of Respondent:_____________________________________________________________ 
 
Company Name:______________________________________________________________________ 
 
Project:______________________________________________________________________________ 
 
 
PERFORMANCE INFORMATION:  Choose the number on the scale of 1 to 6 that most accurately describes 
the contractor’s performance or situation.  PLEASE PROVIDE A NARRATIVE EXPLANATION FOR ANY 
RATINGS OF 1 OR 2. 
 

1 2 3 4 5 6 
Unsatisfactory Marginal None Satisfactory Very Good Exceptional 
Performance did not 
meet most 
contractual 
requirements.  There 
were serious 
problems and the 
contractor’s 
corrective actions 
were ineffective. 

Performance did 
not meet some 
contractual 
requirements.  
There were 
problems, some of 
a serious nature, 
for which 
corrective action 
was only 
marginally 
effective. 

No record of 
past 
performance or 
the record is 
inconclusive 

Performance met 
contract 
requirements.  
There were some 
minor problems and 
corrective actions 
taken by the 
contractor were 
satisfactory. 

Performance met 
all contract 
requirements and 
exceeded some to 
the customer’s 
benefit.  There 
were a few minor 
problems, which 
the contractor 
resolved in a 
timely, effective 
manner. 

Performance met 
all contract 
requirements and 
exceeded many 
to the customer’s 
benefit. Problems, 
if any, were 
negligible and 
were resolved in 
a timely, highly 
effective manner 

 
 The contractor:        
1. Provided experienced managers and supervisors with the technical 

and administrative abilities needed to meet contract requirements. 
1 2 3 4 5 6 N/A 

2. Demonstrated ability to hire, maintain, and replace, if necessary, 
qualified personnel during the contract period. 

1 2 3 4 5 6 N/A 

3. Delegated authority to project managers and supervisors 1 2 3 4 5 6 N/A 
4. Home office participated in solving significant local problems. 1 2 3 4 5 6 N/A 
5. Followed approved quality control plan. 1 2 3 4 5 6 N/A 
6. Provided effective quality control and/or inspection procedures to 

meet contract requirements. 
1 2 3 4 5 6 N/A 

7. Quality Control:  Followed approved quality control plan; provided 
effective quality control and/or inspection procedures to meet 
contract requirements; corrected deficiencies in timely manner and 
pursuant to their quality control procedures. 

1 2 3 4 5 6 N/A 

8. Provided timely resolution of contract discrepancies 1 2 3 4 5 6 N/A 
9. Identified risks/problems as they occurred. 1 2 3 4 5 6 N/A 
10. Suggested alternative approaches to problems. 1 2 3 4 5 6 N/A 
11. Displayed initiative to solve problems. 1 2 3 4 5 6 N/A 
12. Developed realistic progress schedules. 1 2 3 4 5 6 N/A 
13. Met established project schedules. 1 2 3 4 5 6 N/A 
14. Provided timely resolution of warranty defects. 1 2 3 4 5 6 N/A 
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15. Was responsive to contract changes. 1 2 3 4 5 6 N/A 
16. Provided adequate project supervision. 1 2 3 4 5 6 N/A 
17. Obtained consent of surety for increases in bonding as work-in-

progress increased. 
1 2 3 4 5 6 N/A 

18. Paid subcontractors/suppliers in a timely manner. 1 2 3 4 5 6 N/A 
19. Provided accurate and complete line item cost proposals including all 

aspects of work required for each task. 
1 2 3 4 5 6 N/A 

20. Demonstrated ability to deploy equipment and materials in a timely 
manner 

1 2 3 4 5 6 N/A 

21. Management of subcontracts 1 2 3 4 5 6 N/A 
22. Compliance with labor standards 1 2 3 4 5 6 N/A 
23. Compliance with safety standards 1 2 3 4 5 6 N/A 
24. Cooperated with contracting agency personnel after award. 1 2 3 4 5 6 N/A 
25. Selected appropriate methods & materials for arctic/sub-arctic 

construction 
1 2 3 4 5 6 N/A 

26. Planned for mob, demob, execution in light of constraints and 
hardships encountered in arctic/sub-arctic construction 

1 2 3 4 5 6 N/A 

27. Performed work in arctic/sub-arctic condition 1 2 3 4 5 6 N/A 
28. Build and managed cohesive team for design-build efforts 1 2 3 4 5 6 N/A 
29. Adhered to codes and regulations 1 2 3 4 5 6 N/A 
30. Met needs of and addressed concerns of future facility occupants 1 2 3 4 5 6 N/A 
31. Provided functional and operable facilities 1 2 3 4 5 6 N/A 
32. Provide timely resolution of contract discrepancies 1 2 3 4 5 6 N/A 
33. Identified risks/problems as they occurred 1 2 3 4 5 6 N/A 
34. Suggested alternative approaches to problems 1 2 3 4 5 6 N/A 
35. Was the contractor ever issued a cure or show cause notice under 

the referenced contract?  If yes, explain outcome in “remarks.” 
    Yes No 

36. Would you award another contract to this contractor? If not, explain 
in “remarks.” 

    Yes No 

 
Remarks: 

_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________________________________

_______________________________  

 
D. FAX OR EMAIL COMPLETED QUESTIONNAIRE FORM TO:   
 

U.S. Army Engineer District, Alaska District 
Attn: Contracting Division (June Wohlbach) 
P.O. Box 6898,  
Elmendorf AFB, AK 99506-6898. 
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(907) 753-5624 or FAX (907) 753-2544 
E-mail:  june.l.wohlbach@poa02.usace.army.mil 

 

PROJECT EXPERIENCE FORM  
 
Provide a completed form for each project for which experience is being claimed.  
 
Name of 
offeror____________________________________________________________________________________
______________________________________________________ 
 
Work performed by Offeror [   ]and [   ]  or  by  key subcontractor ___________________________     and [   
] or [   ] design firm __________________________________________   (enter firm name and check  “and” 
or “or”  as applicable)        
 
Was the project design-build?__________________________ 
 
Name of 
Project:__________________________________________________________________________________
______________________________________________________ 
 
Location of 
Project:__________________________________________________________________________________
______________________________________________________ 
 
Was Project a firm fixed price contract (Y/N)?________If No, what type was it__________________ 
 

Brief Description of Project 
______________________________________________________________ 
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
________________________________________________________________ 
 
Contract Amount at Award: _________________Final Contract Amount or Estimated Cost at Completion:  
________________ Amount added by Modification: _________________________ 
 
Explanation of any Cost Growth 
_________________________________________________________________________________________
_________________________________________________________________________________________
_____________________________________________________________________________ 
 
Multiple Interim Schedule Milestones (to include scheduled start date): 
_________________________________________________________________________________________
_________________________________________________________________________________________
_____________________________________________________________________________ 
 
Original Contract Completion Date: __________Final Contract Completion Date: ________________ 
 
Actual Completion Date : _______________Time added by Modification: ______________________ 
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Explanation of any Late Finish: 
_________________________________________________________________________________________
_________________________________________________________________________________________
_________________________________________________________________________________________
_____________________________________________________________ 
 
Was the project terminated early or were cure/show cause letters received? ___Yes___No 
 
Explain early termination (default/convenience) or cure/show cause letters__________________ 
_________________________________________________________________________________________
_________________________________________________________________________________________
________________________________ 
Safety record: ____Accidents, _____Incidents, ____Violations 
 
List and explain any customer concerns or dissatisfaction.  Explain how you responded. 
_________________________________________________________________________________________
___________________________________________________________________ 
 

What were the SDB, WOB and small business percent goals in the original contract? 
 
SDB:_____ WOB:_____ Small Business:_____ HBCU:_____HUBZONE:_____MI:_____ 
 
What was the actual percent achieved at contract completion? 
 
SDB:_____ WOB:_____ Small Business:_____ HBCU:_____HUBZONE:______MI:_____ 
 
Extent and Types of Work Subcontracted. 
______________________________________________________________________________ 
______________________________________________________________________________ 
 
Was the project owner an agency of the federal government?_____Yes_____No 
 
Name, address, FAX and telephone number of the owner: 
______________________________________________________________________________ 
 
Name and telephone number of a representative of your firm who is knowledgeable of this project and can 
readily be contacted: 
_________________________________________________________________________________________
___________________________________________________________________ 
 
Name, address, FAX and telephone number of a representative of the owner who is knowledgeable of this 
project and can be readily contacted: 
______________________________________________________________________________ 
______________________________________________________________________________ 
Name, address, FAX and telephone number of the Contracting Officer if project was for federal government: 
_________________________________________________________________________________________
___________________________________________________________________ 
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SUBCONTRACTING GOALS FY 2005 
for the Alaska District Contracts 

(THIS PLAN MAY BE SUBMITTED WITHIN  
48 HOURS AFTER THE PROPOSAL DUE DATE) 

 
 Small Business 50.9% 
 
 Small Disadvantaged 8.8% 
 
 Woman-Owned Small Business 7.2% 
  
 Service Disabled Veteran-Owned Small Business 0.5% 
 
 HUBZone Small Business 2.9% 
 
 
 
1.  SUBMIT YOUR PLAN IN THE ATTACHED FORMAT 
 
2.  Subcontracting Plans will be evaluated in accordance with FAR Clause 52.219-9 Alternate  II and AFARS 
AppendixDD. 
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SUBCONTRACTING PLAN 
 

 

 

FIRM:__________________________________________Sol. No. W911KB-05-R-0004 

 _______________________________________Contract No. _________________ 

 ____________________________________________________ 

PROJECT TITLE ______________________________________________________________ 

 

CONTRACT SPECIALIST RESPONSIBLE FOR PRE-AWARD  

__Ms.  June  Wohlbach _907/753-5624 

NAME OF OFFICE ADMINISTERING CONTRACT TO INCLUDE SUBCONTRACTING PLAN: (If more than 

one office, name all offices/responsible parties): ________________________________________________ 

________________________________________________ 

 

 

 I. Dollar Amounts (If possible, DO NOT include indirect costs): 
 
  SEE ATTACHED TABLE 
 
II. Percentage goals (expressed in terms of percentage of total planned subcontracting dollars). 
 
  SEE ATTACHED TABLE 
 
1.   State your firmís policy statement or evidence of internal guidance to company buyers recognizing commitment 
to Pub. L. 99-661, Section 1207, and Pub.L. 100-180, Section 806.  Describe special emphasis placed on 
subcontracting with SDBs.  Describe corporate and management commitment to meeting your subcontracting plan. 
(HBCUs & MI are excluded from evaluation).   
 
 
2.   Describe your firm's efforts to broaden SB, SDB, WOSB , HUBZone SB, Service Disabled Veteran-Owned SB, 
and Veteran-Owned small business active vendor base.   Specifically describe your efforts in increasing subcontracts 
to SBs and SDBs for non-complex  and general housekeeping supplies or services normally awarded to firms already 
in your firm's vendor base.  Describe established plans to use competition restricted to SDBs and give details about 
how your firm will accomplish this.  (HBCUs & MI are excluded from evaluation). 
 
 
3.  Describe your firmís "Outreach Efforts" to work with organizations to identify potential sources for items not 
traditionally awarded to SB, SDB, WOSB,  HUBZone SB, Service Disabled Veteran Owned SB, and  Veteran-
Owned SB firms.  And, your proposed plan to conduct reviews to determine the competence, ability, experience and 
capacity available in SB, SDB, WOSB, HUBZone SB, Service Disabled Veteran-Owned SB, and Veteran-Owned SB 
firms and to provide them technical assistance.  (HBCUs & MIs are excluded from evaluation). 
 
 
4.  Describe supplies and services to be subcontracted and planned for subcontracting to SBs, SDBs, WOSBs , 
HUBZone SB, Service Disable Veteran-Owned SB, and Veteran-Owned SB firms.  Indicate intent to review major 
product/system components and key project elements of R&D, construction, service and spare parts contracts for 
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subcontracting to each of the above elements.  Specifically describe how your plan targets specific SBs, SDBs, 
WOSBs, HUBZone SB, Service Disabled Veteran-Owned SB, and Veteran-Owned SB for review to determine their 
competence, ability, experience and capacity and identifies specific components or major portions of the acquisition 
for consideration of the above elements. Describe your firm's intent to work with large business subcontractors for 
major subsystems or key project elements to ensure "flowdown" of this philosophy. (HBCUs & MIs are excluded 
from evaluation). 
 
 
5.  Describe your firm's efforts, based on results of efforts described in No. 3 and No. 4 above, to ensure that 
opportunity to participate in acquisitions.  Specifically, describe how the firm intends to evaluate its own SB, SDB, 
WOSB, HUBZone SB, Service Disabled Veteran-Owned SB and Veteran-Owned SB award performance and program 
effectiveness against the established goals, both company-wide and for individual plan being negotiated.   Include 
SBs, SDBs, WOSBs, HUBZone SBs, Service Disabled Veteran-Owned SB and Veteran-Owned SB by name as 
members of original team for providing major service or performing a significant portion of the effort.  Additionally, 
how does your firm plan to establish long-range relationships with the above elements?  (HBCUs & MIs are excluded 
from evaluation). 
 
 
6.  Your firmís plan (in section I and II) will be evaluated on the development of percentage goals based on planned 
subcontracting which is challenging, yet realistic as stated in item # 6 of Appendix CC of the AFARS. (HBCUs & 
MIs are excluded from evaluation). 
 
 
7.  Past performance to the extent your firm has historically been successful in establishing realistic, yet challenging, 
goals and achieving them will be evaluated.  In cases where there has been no previous defense contract history, your 
firm will not be penalized.  (HBCUs & MIs are excluded from evaluation). 
 
 
8.  Regulatory and statutory requirements described in # 8 of Appendix CC must be included in your firmís 
subcontracting plan and will be evaluated accordingly.  If any of the subject elements are not complied with, your 
plan will not be approved and will be returned to your office for revision before the contract can be awarded.  
Included in the appendix are the following elements to include: WOSBs, HUBZone SBs, Service Disabled Veteran-
Owned SB, and Veteran-Owned SB.  (HBCUs & MIs are excluded from evaluation). 
 
a)   A separate goal for SB, SDB, WOSBs, HUBZone SB, Service Disabled Veteran-Owned SB and Veteran-Owned 
SB . 
 
b)   A separate goal for the basic contract and, if applicable, each option. 
 
c)   The name of the company employee responsible for administration of plan and employee's duties as follows: 
 
The individual who will administer this firmís subcontracting program: 
 
NAME _____________________________________________ ADDRESS ______________________________________________ 
   ______________________________________________ 
TELEPHONE_______________________________________  ______________________________________________ 
   ______________________________________________ 
 
 
 
 
Describe Description of duties:  
 
d)   A statement affirming intent to comply with subcontracting "flowdown" provisions as follows: 
 
This firm will include Clause 52.219-8 entitled, ìUtilization of Small Business Concerns, Small Disadvantaged, 
Women-Owned Small Business Concerns,î in all subcontracts which offer further subcontracting opportunities and 
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will require all subcontractors (except small business concerns) who receive subcontracts in excess of $500,0000.00 
to adopt and comply with a plan similar to the plan required by the clause at 52.219-9 Alternate II, "Small Business 
Subcontracting Plan." (HBCUs & MIs are excluded from evaluation). 
 
e)   A statement affirming willingness to cooperate in studies and to provide reports as follows: 
 
This firm will submit such periodic reports and cooperate in any studies or surveys as may be required by the Corps 
of Engineers, Alaska District or the Small Business Administration in order to determine the extent of compliance 
by the company with the subcontracting plan as follows: 
 
This firm will submit Standard Form (SF) 294, Subcontracting Report for Individual Contract, and SF 295, Summary 
Subcontract in accordance with the instructions on the forms.  The name, address, and telephone number of the office 
responsible for preparation and submission of the reports is: 
 
 I, the undersigned, a designated officer of do hereby state that this firm agrees to carry out the Governmentís 
policy to provide the maximum practicable opportunity for small business concerns and small business concerns 
owned and controlled by socially and economically disadvantaged individuals to participate in the performance of this 
contract consistent with its efficient performance. 
 
f)   A statement that indirect costs are either included or excluded from the proposed goals and, and if included, how 
they will be prorated. 
 
g)  Description of efforts to ensure that SBs, SDBs, WOSBs,  HUBZone SB, Service Disabled Veteran-Owned SB, 
and Veteran-Owned SBs have an equitable opportunity to participate in the acquisition: (HBCUs & MIs are excluded 
from evaluation). 
 
h)  A recitation of the types of records maintained to demonstrate procedures adopted to comply with the 
requirements and goals in the plan as follows: 
 
This firm will maintain the following types of records to demonstrate procedures which have been adopted to comply 
with the requirements and goals set forth in the plan.  (Set forth here are the records to be maintained.  In order to 
be considered acceptable, the records shall include at the minimum the following:) 
 
 (1) SB, SDB, WOSB, HUBZone SB, Service Disabled Veteran-Owned SB, and Veteran-Owned SB lists, 
guides, and other data identifying vendors. 
 
      (2)  Organizations contacted or to be contacted for SB, SDB, WOSB , HUBZone SB, Service Disabled Veteran-
Owned SB, and Veteran-Owned SB sources. 
 
 (3) Record of all subcontract solicitations indicating on each solicitation (i) whether SB, SDB, WOSB, 
HUBZone SB and Veteran-Owned SBs were solicited, and if not, why not.  
 
 (4) Records to support other outreach efforts, to include the following: contact with minority and small business 
trade associations, contact with business development organizations, and attendance at small and minority business 
procurement conferences and trade fairs. 
 
 (5) Records to support internal activities to guide and encourage buyers to include the following: workshops, 
seminars, training programs, and monitoring activities to evaluate compliance. 
 
 
 (6) Records to support award data on a contract-by-contract basis submitted to the Government to include name, 
address, and business size of subcontractor. 

 
FIRMíS REPRESENTATIVE: 

 
SIGNATURE:___________________________________________________________________________________ 
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PRINTED/TYPED NAME:_______________________________________________________________________ 
 
TITLE:_________________________________________________________________________________________ 
 

 
 
 

GOVERNMENT REVIEW 
 
 
 
 

CONTRACT SPECIALIST__________________________________________ 
 
DEPUTY FOR SMALL BUSINESS (DSB) REVIEW: 
 
1.  Received Date:__________  2.  Returned Date: ______________ 
 
3.  Recommendation Date: _____________________ 
 
 
CONTRACTING OFFICER ________________________________________________________ 
                Signature 
 
NAME & TITLE ____________________________________________________ 
 
DATE ______________________ 
 
 
 
TABLE 1:  Subcontracting dollars 
TABLE 2:  Subcontracting goals 
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TABLE 1: Subcontracting dollars     

 Base CLINs 1-5 Option CLIN 6 Option CLIN 7   
          

a. Total amount of contract          
          

b. Total estimated amount of 
planned subcontracted dollars       

 

  

TOTAL DOLLARS PLANNED 
TO BE SUBCONTRACTED       

 

  

c. Small business (including d, 
e, f, & g below)       

 
  

          

d. Small disadvantaged 
businesses       

 
  

          

e. Woman-owned small 
businesses       

 
  

          

f. Veteran-owned small 
businesses       

 
  

          

g. Service disabled veteran-
owned small businesses       

 
  

          

h. HUB-zone small businesses       
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TABLE 2:    

 Base CLINs 1-5 Option CLIN 6 Option CLIN 7  
         

a. Percentage of contract to 
be subcontracted (1b 
divided by 1a)         
         

PERCENTAGE OF 
SUBCONTRACTING 
DOLLARS TO BE 
SUBCONTRACT TO         
b. Small business (1c 
divided by 1b)         
         

c. Small disadvantaged 
businesses (1d divided by 
1b)         
         

d. Women-owned small 
businesses (1e divided by 
1b)         
         

f. Veteran-owned small 
businesses (1f divided by 
1b)         
         

g. Service disabled veteran-
owned small businesses 
(1g divided by 1b)         
         

h. HUB-zone small 
businesses (1h divided by 
1b)         
 

END OF SECTION 00100 
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Section 00100 - Bidding Schedule/Instructions to Bidders  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (OCT 2003)  
 
(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” or “DUNS+4” followed by the DUNS number or “DUNS+4” that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number is a nine-digit number assigned by Dun and Bradstreet, Inc. The 
DUNS+4 is the DUNS number plus a 4-character suffix that may be assigned at the discretion of the offeror to 
establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart 
32.11) for the same parent concern. 
 
(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at 
http://www.dnb.com; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business name. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
 
(iii) Company physical street address, city, state and Zip Code. 
 
(iv) Company mailing address, city, state and Zip Code (if separate from physical). 
 
(v) Company telephone number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
 
(End of provision) 
 
 
 
52.204-7 CENTRAL CONTRACTOR REGISTRATION (OCT 2003) 
 
(a) Definitions. As used in this clause-- 
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Central Contractor Registration (CCR) database means the primary Government repository for Contractor information 
required for the conduct of business with the Government. 
 
Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet, Inc. 
(D&B) to identify unique business entities. 
 
Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) 
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR records 
for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart 32.11) for the same 
parent concern. 
 
Registered in the CCR database means that-- 
 
(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, into 
the CCR database; and 
 
(2) The Government has validated all mandatory data fields and has marked the record “Active”. 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be 
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic 
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation. 
 
(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is 
registered in the CCR database. 
 
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at 
http://www.dnb.com; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
 
(iii) Company Physical Street Address, City, State, and Zip Code. 
 
(iv) Company Mailing Address, City, State and Zip Code (if separate from physical). 
 
(v) Company Telephone Number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 



W911KB-05-R-0004 
 

Page 5 of 131 
 

 

(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
 
(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, 
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror. 
 
(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors 
who are not registered should consider applying for registration immediately upon receipt of this solicitation. 
 
(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for any 
liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR 
database after the initial registration, the Contractor is required to review and update on an annual basis from the date 
of initial registration or subsequent updates its information in the CCR database to ensure it is current, accurate and 
complete. Updating information in the CCR does not alter the terms and conditions of this contract and is not a 
substitute for a properly executed contractual document. 
 
(g)(1)(i) If a Contractor has legally changed its business name, “doing business as” name, or division name 
(whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not 
completed the necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the 
Contractor shall provide the responsible Contracting Officer a minimum of one business day's written notification of 
its intention to (A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the 
FAR; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The 
Contractor must provide with the notification sufficient documentation to support the legally changed name. 
 
(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform the 
agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or change-of-
name agreement, the CCR information that shows the Contractor to be other than the Contractor indicated in the 
contract will be considered to be incorrect information within the meaning of the “Suspension of Payment” paragraph 
of the electronic funds transfer (EFT) clause of this contract. 
 
(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment of 
Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's CCR 
record that indicates payments, including those made by EFT, to an ultimate recipient other than that Contractor will 
be considered to be incorrect information within the meaning of the “Suspension of payment” paragraph of the EFT 
clause of this contract. 
 
(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the 
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757. 
 
(End of clause) 
 
 
 
52.215-1      INSTRUCTIONS TO OFFERORS--COMPETITIVE  ACQUISITION  (JAN 2004) 
 
(a) Definitions. As used in this provision-- 
 
“Discussions” are negotiations that occur after establishment of the competitive range that may, at the Contracting 
Officer's discretion, result in the offeror being allowed to revise its proposal. 
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“In writing or written” means any worded or numbered expression which can be read, reproduced, and later 
communicated, and includes electronically transmitted and stored information. 
 
“Proposal modification” is a change made to a proposal before the solicitation's closing date and time, or made in 
response to an amendment, or made to correct a mistake at any time before award. 
 
“Proposal revision” is a change to a proposal made after the solicitation closing date, at the request of or as allowed 
by a Contracting Officer as the result of negotiations. 
 
“Time”, if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include 
Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then 
the period shall include the next working day. 
 
(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not amended remain 
unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time specified 
in the amendment(s). 
 
(c) Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods (e.g., electronic 
commerce or facsimile) are permitted in the solicitation, proposals and modifications to proposals shall be submitted 
in paper media in sealed envelopes or packages (i) addressed to the office specified in the solicitation, and (ii) 
showing the time and date specified for receipt, the solicitation number, and the name and address of the offeror. 
Offerors using commercial carriers should ensure that the proposal is marked on the outermost wrapper with the 
information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision. 
 
(2) The first page of the proposal must show-- 
 
(i) The solicitation number; 
 
(ii) The name, address, and telephone and facsimile numbers of the offeror (and electronic address if available); 
 
(iii) A statement specifying the extent of agreement with all terms, conditions, and provisions included in the 
solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each 
item;  
 
(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of persons authorized 
to negotiate on the offeror's behalf with the Government in connection with this solicitation; and 
 
(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be 
accompanied by evidence of that agent's authority, unless that evidence has been previously furnished to the 
issuing office. 
 
(3) Submission, modification, or revision, of proposals.  
 
(i) Offerors are responsible for submitting proposals, and any modifications, or revisions, so as to reach the 
Government office designated in the solicitation by the time specified in the solicitation. If no time is specified in the 
solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that proposal 
or revision is due. 
 
(ii)(A) Any proposal, modification, or revision received at the Government office designated in the solicitation after 
the exact time specified for receipt of offers is “late” and will not be considered unless it is received before award is 
made, the Contracting Officer determines that accepting the late offer would not unduly delay the acquisition; and-- 
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(1) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the 
initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date 
specified for receipt of proposals; or 
 
(2) There is acceptable evidence to establish that it was received at the Government installation designated for receipt 
of offers and was under the Government's control prior to the time set for receipt of offers; or 
 
(3) It is the only proposal received. 
 
(B) However, a late modification of an otherwise successful proposal that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 
 
(iii) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp 
of that installation on the proposal wrapper, other documentary evidence of receipt maintained by the installation, or 
oral testimony or statements of Government personnel. 
 
(iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be 
received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent 
Government requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be 
deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal 
Government processes resume. 
 
(v) Proposals may be withdrawn by written notice received at any time before award. Oral proposals in response to 
oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals, proposals may be 
withdrawn via facsimile received at any time before award, subject to the conditions specified in the provision at 
52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an authorized representative, if 
the identity of the person requesting withdrawal is established and the person signs a receipt for the proposal before 
award. 
 
(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or combination of 
items. 
 
(5) Offerors shall submit proposals in response to this solicitation in English, unless otherwise permitted by the 
solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, Evaluation of Foreign Currency Offers, is 
included in the solicitation. 
 
(6) Offerors may submit modifications to their proposals at any time before the solicitation closing date and time, and 
may submit modifications in response to an amendment, or to correct a mistake at any time before award. 
 
(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer. 
 
(8) Proposals may be withdrawn at any time before award.  Withdrawals are effective upon receipt of notice by the 
Contracting Officer. 
 
(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days specified on 
the solicitation cover sheet (unless a different period is proposed by the offeror). 
 
(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that they do not want 
disclosed to the public for any purpose, or used by the Government except for evaluation purposes, shall-- 
 
(1) Mark the title page with the following legend: This proposal includes data that shall not be disclosed outside the 
Government and shall not be duplicated, used, or disclosed--in whole or in part--for any purpose other than to 
evaluate this proposal. If, however, a contract is awarded to this offeror as a result of--or in connection with-- the 
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submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the extent 
provided in the resulting contract. This restriction does not limit the Government's right to use information contained 
in this data if it is obtained from another source without restriction. The data subject to this restriction are contained 
in sheets [insert numbers or other identification of sheets]; and 
 
(2) Mark each sheet of data it wishes to restrict with the following legend: Use or disclosure of data contained on this 
sheet is subject to the restriction on the title page of this proposal. 
 
(f) Contract award. (1) The Government intends to award a contract or contracts resulting from this solicitation to the 
responsible offeror(s) whose proposal(s) represents the best value after evaluation in accordance with the factors 
and subfactors in the solicitation. 
 
(2) The Government may reject any or all proposals if such action is in the Government's interest. 
 
(3) The Government may waive informalities and minor irregularities in proposals received. 
 
(4) The Government intends to evaluate proposals and award a contract without discussions with offerors (except 
clarifications as described in FAR 15.306(a)). Therefore, the offeror's initial proposal should contain the offeror's best 
terms from a cost or price and technical standpoint. The Government reserves the right to conduct discussions if the 
Contracting Officer later determines them to be necessary. If the Contracting Officer determines that the number of 
proposals that would otherwise be in the competitive range exceeds the number at which an efficient competition can 
be conducted, the Contracting Officer may limit the number of proposals in the competitive range to the greatest 
number that will permit an efficient competition among the most highly rated proposals. 
 
(5) The Government reserves the right to make an award on any item for a quantity less than the quantity offered, at 
the unit cost or prices offered, unless the offeror specifies otherwise in the  
proposal. 
 
(6) The Government reserves the right to make multiple awards if, after considering the additional administrative 
costs, it is in the Government's best interest to do so. 
 
(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or counteroffer by the 
Government. 
 
(8) The Government may determine that a proposal is unacceptable if the prices proposed are materially unbalanced 
between line items or subline items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the 
price of one or more contract line items is significantly overstated or understated as indicated by the application of 
cost or price analysis techniques. A proposal may be rejected if the Contracting Officer determines that the lack of 
balance poses an unacceptable risk to the Government. 
 
(9) If a cost realism analysis is performed, cost realism may be considered by the source selection authority in 
evaluating performance or schedule risk. 
 
(10) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror within the time 
specified in the proposal shall result in a binding contract without further action by either party. 
 
(11) If a post-award debriefing is given to requesting offerors, the Government shall disclose the following 
information, if applicable: 
 
(i) The agency's evaluation of the significant weak or deficient factors in the debriefed offeror's offer. 
 
(ii) The overall evaluated cost or price and technical rating of the successful and the debriefed offeror and past 
performance information on the debriefed offeror. 
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(iii) The overall ranking of all offerors, when any ranking was developed by the agency during source selection. 
 
(iv) A summary of the rationale for award. 
 
(v) For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror. 
 
(vi) Reasonable responses to relevant questions posed by the debriefed offeror as to whether source-selection 
procedures set forth in the solicitation, applicable regulations, and other applicable authorities were followed by the 
agency. 
 
(End of provision) 
 
 
 
52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a  Firm-Fixed Price contract resulting from this solicitation. 
 
(End of clause) 
 
 
 
52.217-5     EVALUATION OF OPTIONS (JUL 1990) 
 
Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the 
Government will evaluate offers for award purposes by adding the total price for all options to the total price for the 
basic requirement. Evaluation of options will not obligate the Government to exercise the option(s).  
 
(End of provision) 
 
 
 
52.219-4      NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS CONCERNS (JUL 
2005) 
 
(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that appears 
on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration. 
 
(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers, except-
- 
 
(i) Offers from HUBZone small business concerns that have not waived the evaluation preference; and 
 
(ii) Otherwise successful offers from small business concerns. 
 
(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which award may be 
made. Other evaluation factors described in the solicitation shall be applied before application of the factor. 
 
(3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will 
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged 
business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or 
adjustment shall be calculated independently against an offeror's base offer. 
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These individual preference amounts shall be added together to arrive at the total evaluated price for that offer. 
 
(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation 
preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph 
(d) of this clause do not apply if the offeror has waived the evaluation preference. 
 
___  Offeror elects to waive the evaluation preference. 
 
(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a 
contract for 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent 
for employees of the concern or employees of other HUBZone small business concerns; 
 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of 
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business 
concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be 
spent on the concern's employees or the employees of other HUBZone small business concerns; or 
 
(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for 
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns. 
 
(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in 
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants. 
 
(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end items 
manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not apply in 
connection with construction or service contracts. 
 
(End of clause) 
 
 
 
52.222-24     PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE EVALUATION (FEB 1999) 
 
If a contract in the amount of $10 million or more will result from this solicitation, the prospective Contractor and its 
known first-tier subcontractors with anticipated subcontracts of $10 million or more shall be subject to a preaward 
compliance evaluation by the Office of Federal Contract Compliance Programs (OFCCP), unless, within the preceding 
24 months, OFCCP has conducted an evaluation and found the prospective Contractor and subcontractors to be in 
compliance with Executive Order 11246. 
 
(End of provision) 
 
 
 
52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an agency, 
and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the 
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from Chief, 
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Contracting Division, US Army Engineer District-Alaska, 2204 Third Street, Elmendorf AFB, Alaska (mailing address 
PO Box 6898, Elmendorf  AFB, AK 99506). 
 
(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO.  
 
(End of provision)  
 
 
 
52.236-28      PREPARATION OF PROPOSALS--CONSTRUCTION (OCT 1997) 
 
(a) Proposals must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2) 
manually signed. The person signing a proposal must initial each erasure or change  
appearing on any proposal form. 
 
(b) The proposal form may require offerors to submit proposed prices for one or more items on various bases, 
including-- 
 
(1) Lump sum price; 
 
(2) Alternate prices; 
 
(3) Units of construction; or 
 
(4) Any combination of paragraphs (b)(1) through (b)(3) of this provision. 
 
(c) If the solicitation requires submission of a proposal on all items, failure to do so may result in the proposal being 
rejected without further consideration. If a proposal on all items is not required, offerors should insert the words “no 
proposal” in the space provided for any item on which no price is submitted. 
 
(d) Alternate proposals will not be considered unless this solicitation authorizes their submission. 
 
(End of provision)
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SECTION 00120 
 

EVALUATION FACTORS FOR AWARD 
 

I.  Initial Proposal Compliance 
 
Before a proposal will be considered for evaluation and subsequent award of contract, the offeror must 
assent to the terms and conditions in the RFP without exception and provide the information requested in 
the solicitation. The Government may exclude a proposal from further consideration if the offeror takes 
exception to any of the terms and conditions in the RFP.  
 
The offeror must also be in conformance with the RFP requirements. If a proposal deviates from the RFP but 
is considered a good idea or approach the Government must amend the solicitation to allow the feature. The 
Government may also choose to resolve proposal deviations and deficiencies prior to final proposal 
submission and award. 
 
Before a proposal will be considered for evaluation and subsequent award of contract, the offeror must 
assent to the terms and conditions in the RFP without exception and provide the information requested in 
the solicitation.  The Government may exclude a proposal from further consideration if the offeror takes 
exception to any of the terms and conditions in the RFP.  The Government may choose to resolve proposal 
deviations and deficiencies prior to final proposal submission and award. 
 
II.  Proposal Evaluation 
 
The Government will evaluate the proposals of each offeror based on how well their proposal addresses each 
of the Factors listed below and described under the various Tabs (A, B, C, etc.) in Section 00100.  The 
evaluation will determine the offeror’s overall cohesive approach in assimilating these various elements for 
each Factor into a comprehensive, consistent, and concise proposal that meets or exceeds the minimum 
requirements.  
 
The government reserves the right to conduct discussions if the Contracting Officer determines them to be 
necessary.  The proposal is therefore expected to be self-explanatory in addressing all of the required 
criteria.  The Government reserves the right to conduct discussions if the Contracting Officer determines 
them to be necessary. 
 
III.  Factors For Evaluation 
 
PHASE ONE 
Volume One: 
Experience (Tab A) 
Past Performance (Tab B) 
Organization And Management (Tab C) 
Design Approach (Tab D 
 
PHASE TWO 
Volume One: 
Design Narrative & Design Drawings (Tab A) 
Betterments and Innovations (Tab B) 
Proposed Equipment (Tab C) 
Proposed Schedule (Tab D) 
Subcontracting Plan and Small Business Participation (TAB E) 
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Volume Two 
Price Information (Tab C) 
Note:  Requirements associated with Tabs A, B, D, E, and F for Phase II, Volume Two as identified in 
Section 00100 are not evaluated but are required to meet the Initial Proposal Acceptability requirements as 
stated above. 
 
 
Phase One, Volume One Factors 
 
EXPERIENCE 
The Government defines experience as what the offeror has done. The Government will evaluate the depth 
and breadth of an offeror's experience on the basis of projects that were similar in nature, scope, and 
complexity to the work that will be required under the contract for which offers are solicited by this RFP. The 
Government will evaluate recent (construction complete within five years of proposal date) and relevant 
experience to assess the offerors ability to provide quality designs and construction. Experience provided 
will be evaluated for the construction and/or design firm individually and as a team. Teaming experience with 
other firms will also be evaluated if provided.   
 
PAST PERFORMANCE 
The Government defines past performance as how well the offeror performed. The Government will evaluate 
each offeror's past performance surveys to determine how well it satisfied its customers.  Information from 
the Corps of Engineers maintained database of performance evaluations; Architect-Engineer Contract 
Administration Support System (ACASS) and/or Construction Contractor Appraisal Support System (CCAS) 
will be evaluated.  The Government will contact some of each offeror's customers and others to determine 
whether the offeror: conforms to the terms and conditions of its contracts; is cooperative; maintains good 
labor relations; manages its subcontractors effectively; and, is committed to customer satisfaction.  The 
offeror may furnish copies of past performance evaluations received from its customers. The Government 
may contact sources outside those listed in the proposal and/or utilize personal knowledge. Offerors will be 
evaluated on the extent to which past performance submittals demonstrate the likelihood of meeting or 
exceeding Government goals and requirements. How recent and relevant, and general trends in past 
performance will be considered in determining the likelihood of the offer’s success in this endeavor. Offerors 
are encouraged to provide past performance information for projects listed under the Experience factor. 
Offerors are also encouraged to address adverse past performance, any organizational or management 
changes instituted to correct the adverse past performance, and the result of the changes. In the event an 
offeror lacks any record of past performance, past performance will not be evaluated either favorably or 
unfavorably. 
 
ORGANIZATION AND MANAGEMENT 
The Government will evaluate each offeror's ability to perform this work concurrent with other ongoing 
projects, how the offeror organized personnel for this project, and the experience and capability of those 
personnel to include key subcontractors. The Government will also evaluate the responsibilities and lines of 
authority between the construction firm, design firm, and key subcontractors. The offeror’s approach to 
design coordination and review and the offeror’s approach to support during and after building turnover will 
also be evaluated. 
 
DESIGN APPROACH 
The Government will evaluate the extent to which the offeror’s narrative identifies any specific opportunities, 
challenges and/or constraints associated with design and construction of this project and the offeror’s ability 
to convince the government that the offeror can be expected to produce an innovative, well-conceived, and 
unique design solution for Phase Two. 
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Phase Two, Volume One Factors 
 
DESIGN NARRATIVE/DESIGN DRAWINGS 
The government will review the sub-elements of this factor for accuracy, completeness, and the offeror’s 
overall cohesive approach in assimilating the requirements of Section 01010 into a comprehensive, 
consistent proposal that meets or exceeds the minimum requirements. Government Options are included in 
Design Evaluation. Technical merit will be based on the degree to which the proposed design and methods 
satisfy functional and operational requirements and exceed minimum acceptable quality including 
aesthetics, durability, maintainability, and reliability specified in the RFP.  
 
BETTERMENTS AND INNOVATIONS  
In the factor Government Betterments and Contractor proposed betterments, the government will evaluate 
the offeror’s mix of government identified betterments and contractor proposed betterments ideas by the 
offeror as they relate to improved value for this project.  All proposed betterments/innovations must remain 
within the available funds identified at the beginning of section 00100.   
 
The Government will also evaluate betterments proposed by the contractor relative to the minimum 
standards in the RFP.  Contractor proposed betterments will be evaluated to determine if the creative ideas 
of the offeror provide better quality to the Government compared to the minimum criteria established in 
Section 01010. 
 
PROPOSED EQUIPMENT  
For the factor of proposed equipment, the government will evaluate the overall level of quality that can be 
expected based on the salient features of proposed equipment and materials required in section 00100.   
 
PROPOSED SCHEDULE 
In the factor Schedule the Government will evaluate the Schedule and Network Analysis or Gantt chart along 
with all additional required data showing the offeror's proposed schedule to ensure that the project can be 
completed within the specified time stated in FAR 52.211-10. The schedule shall be complete, reasonable, 
and realistic in order to evaluate the contractor’s understanding of all construction requirements. 
 
SUBCONTRACTING PLAN AND SMALL BUSINESS PARTICIPATION 
 
The Government will evaluate each offeror’s proposed subcontracting plan for the utilization of small 
businesses in accordance with AFARS Appendix DD. 
 
 
IV.  Relative Importance of Individual Evaluation Factors 
 
Phase I, Volume One.  For Volume One of Phase I, the Government considers all the Factors to be of 
approximately equal importance.   
 
Phase II, Volume One.  For Volume One of Phase II, all Factors are in descending order of importance  
 
Phase II, Volume Two.  The government will perform a price analysis comparing the proposed price to the 
independent government estimate and prices of other offerors.  Price shall be evaluated for reasonableness 
and affordability.   
 
EVALUATION PREFERENCE:  All HUBzone firms submitting as prime contractor will be provided a price 
evaluation adjustment by adding 10 percent adjustment to all Offerors except from other HUBzone firms that 
have not waived the evaluation adjustment or other successful offers from small businesses.  HUBzone 
businesses must complete the Price Evaluation Preference form included previously and insert it in Volume 
two of their offer. 
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V.  Relative Importance of overall evaluation factors.  The government considers the overall non-price rating 
to be significantly more important than price.  Under this scenario, price is not the most important factor for 
award.  
 
The following Tables 1-3 summarize the relative importance of individual and overall evaluation factors. 
 
Table 1.  Phase-One Relative Importance of Evaluation Factors 
Relative Importance Criteria 
Equal A – Experience 
Equal B – Past Performance 
Equal C – Organization & Management 
Equal D - Design Approach 

 
 
Table 2.  Phase-Two Relative Importance of Evaluation Factors 
Overall Importance Criteria 
 Understanding the Requirements 
Most  
To 
Least 
 

A – Design Narrative & Design Drawings 
B – Betterments & Innovations 
C – Proposed Equipment  
D - Proposed Schedule 

 
 
 
Table 3.  Phase Two Subcontracting Plan 
Overall Importance Criteria 
 Understanding the Requirements 
Satisfactory or 
Unsatisfactory 

F – Subcontracting Plan  

 
 
Table 4.  Combined Relative Importance of Evaluation Factors  
(Phase-One, Phase-Two, Price) 
Overall Importance Criteria Sub-Level Importance 
 
More 

Phase Two – Technical Solution 
 
Phase One – Qualifications  

More 
 
Less 

Less Price  
 
 
VI.  The Determination of Best Overall Value 
 
In order to determine which proposal represents the best overall value, the government will compare Phase 
One proposals will be evaluated to determine up to three (3) most highly qualified offerors who will be asked 
to submit their design and related information for Phase Two. Phase One ratings will be considered in the 
Phase Two evaluation  
 
In order to determine which proposal represents the best overall value, the Government will compare 
proposals to one another in a series of paired comparisons, trading off offerors’ values based on their overall 
performance on the non-price factors.  In comparing two proposals, if one member of a pair has both the 
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better overall non-price value and the lower price, then the Government will consider that proposal to be a 
better value. 
 
If both proposals have an overall equal evaluation for non-price factors, the government will consider the 
proposal with the lower price to be the better value.   
 
If one member of a pair has the better overall non-price value, but a higher price than the other proposal, then 
the Government’s Source Selection Authority will determine if the difference in non-price value is worth the 
higher price. 
 
If the Source Selection Authority decides that the overall non-price value is worth the higher price, then the 
Government will consider the proposal with the better non-price value and the higher price to be the better 
overall value. 
 
If the Source Selection Authority decides that the overall value is not worth the higher price, then the Source 
Selection Authority will continue to make paired comparisons in this fashion until he or she has identified 
the proposal that represents the best overall value.   
 
The contract will be awarded to the offeror with the best overall value.   
 
 
VII. Debriefings 
 
Upon written request, unsuccessful firms and awardee will be debriefed and furnished the basis for the 
selection decision and contract award in accordance with FAR 15.505 and FAR 15.506. 
 
 
 

END OF SECTION 00120 
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Section 00600 - Representations & Certifications  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-3      TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated group of 
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member. 
 
“Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the Internal 
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a 
Social Security Number or an Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with 
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and 
6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment reporting 
requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish 
the information may result in a 31 percent reduction of payments otherwise due under the contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the 
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment 
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to 
verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
___  TIN:._____________________________ 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively 
connected with the conduct of a trade or business in the United States and does not have an office or place of 
business or a fiscal paying agent in the United States; 
 
___  Offeror is an agency or instrumentality of a foreign government; 
 
___  Offeror is an agency or instrumentality of the Federal Government. 
 
(e) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
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___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other ________________________________ 
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 
 
___  Name and TIN of common parent: 
 
Name __________________________________________ 
 
TIN ____________________________________________ 
 
(End of provision) 
 
 
52.204-8    ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2005) 
 
(a)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, paragraph (b) of this 
provision applies. 
 
(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in CCR, and has 
completed the ORCA electronically, the offeror may choose to use paragraph (b) of this provision instead of 
completing the corresponding individual representations and certifications in the solicitation. The offeror shall 
indicate which option applies by checking one of the following boxes: 
 
(__) Paragraph (b) applies. 
 
(__) Paragraph (b) does not apply and the offeror has completed the individual representations and certifications in 
the solicitation. 
 
(b) The offeror has completed the annual representations and certifications electronically via the Online 
Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. After reviewing the ORCA 
database information, the offeror verifies by submission of the offer that the representations and certifications 
currently posted electronically have been entered or updated within the last 12 months, are current, accurate, 
complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code 
referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR 
4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause number, title, 
date]. These amended representation(s) and/or certification(s) are also incorporated in this offer and are current, 
accurate, and complete as of the date of this offer. 
 
------------------------------------------------------------------------ 
FAR Clause         Title               Date           Change 
------------------------------------------------------------------------ 
------             ----------             ------          ------ 
------------------------------------------------------------------------ 
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Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the 
representations and certifications posted on ORCA. 
 
(End of Provision) 
 
 
 
252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A  TERRORIST 
COUNTRY (SEP 2004) 
 
(a) "Definitions." 
 
As used in this provision -- 
 
(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well as any 
political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export 
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly 
provided support for such acts of international terrorism. As of the date of this provision, terrorist countries subject 
to this provision include: Cuba, Iran, Libya, North Korea, Sudan, and Syria. 
 
(3) "Significant interest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  Beneficial interest 
includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names," or some 
other method of holding securities that does not disclose the beneficial owner;  
 
(ii) Holding a management position in the firm, such as a director or officer; 
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm;  
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other tangible 
assets of the firm; or 
 
(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
 
In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the government of 
a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, the firm that owns 
the subsidiary, unless a waiver is granted by the Secretary of Defense. 
 
(c) "Disclosure." 
 
If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the 
Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a subsidiary, it shall also disclose 
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.  
The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
 
(2) A description of the significant interest held by each government. 
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(End of provision) 
 
 
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the 
Transportation of Supplies by Sea clause of this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this  solicitation will include the Transportation of Supplies by Sea clause. If the 
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR 
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
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52.236-0008 OTHER CONTRACTS (APR 1984) 
 



52.236-0009 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, 
   UTILITIES, AND IMPROVEMENTS (APR 1984) 
 
52.236-0010 OPERATIONS AND STORAGE AREAS (APR 1984) 
 
52.236-0011 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 
 
52.236-0012 CLEANING UP (APR 1984) 
 
52.236-0013 ACCIDENT PREVENTION (NOV 1991) 
 
52.236-0014 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) 
 
52.236-0015 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 
 
52.236-0016 QUANTITY SURVEYS (APR 1984) 
 
52.236-0017 LAYOUT OF WORK (APR 1984) 
 
52.236-0021 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) 
 
52.236-0022 DESIGN WITH FUNDING LIMITATIONS (APR 1984) 
 
52.236-0025 REQUIREMENTS FOR REGISTRATION OF DESIGNERS (JUN 2003) 
 
52.236-0026 PRECONSTRUCTION CONFERENCE (FEB 1995) 
 
52.242-0013 BANKRUPTCY (JUL 1995) 
 
52.242-0014 SUSPENSION OF WORK (APR 1984) 
 
52.243-0004 CHANGES (AUG 1987) 
 
52.244-0006 SUBCONTRACTS FOR COMMERCIAL ITEMS (APR 2003) 
 
52.246-0012 INSPECTION OF CONSTRUCTION (AUG 1996) 
 
52.248-0003 VALUE ENGINEERING--CONSTRUCTION (FEB 2000) 
 
52.249-0002 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) 
   (SEP 1996)  
 
52.249-0010 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
52.253-0001 COMPUTER GENERATED FORMS (JAN 1991) 
 
252.201-7000 CONTRACTING OFFICER’S REPRESENTATIVE (DEC 1991) 
 
252.203-7001 PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE 

CONTRACT-RELATED FELONIES (DEC 2004) 
 
252.203-7002 DISPLAY OF DOD HOTLINE POSTER (DEC 1991) 
 
252.204-7000 DISCLOSURE OF INFORMATION (DEC 1991) 
 
252.204-7003 CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992) 
 
252.204-7004 REQUIRED CENTRAL CONTRACTOR REGISTRATION ALTERNATE A  
    (NOV 2003) 
 
252.209-7004 SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE 



    GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998) 
 
252.215-7000 PRICING ADJUSTMENTS (DEC 1991) 
 
252.219-7003 SMALL, SMALL DISADVANTAGED AND WOMAN-OWNED SMALL BUSINESS 
    SUBCONTRACTING PLAN(DOD CONTRACTS) (APR 1996) 
 
252.222-7000 RESTRICTIONS ON EMPLOYMENT OF PERSONNEL (MAR 2000) 
 
252.223-7001 HAZARD WARNING LABELS (DEC 1991) 
 
252.223-7004 DRUG FREE WORK FORCE (SEP 1988) 
 
252.223-7006 PROHIBITION ON STORAGE AND DISPOSAL OF TOXIC AND HAZARDOUS 
   MATERIALS (APR 1993)  
 
252.226-7001 UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC 
   ENTERPRISES AND NATIVE HAWAIIAN SMALL BUSINESS CONCERNS  
   (SEP 2004) 
 
252.227-7022 GOVERNMENT RIGHTS (UMLIMITED) (MAR 1979) 
 
252.227-7023 DRAWINGS AND OTHER DATA TO BECOME PROPERTY OF GOVERNMENT 
   (MAR 1979) 
 
252-227-7024 NOTICE AND APPROVAL OF RESTRICTED DESIGNS (APR 1984) 

(MAR 1979) 
 
252.227-7033 RIGHTS IN SHOP DRAWINGS (APR 1966) 
 
252.231-7000 SUPPLEMENTAL COST PRINCIPLES (DEC 1991) 
 
52.232-5000 PAYMENT FOR MATERIALS DELIVERED OFF-SITE (MAR 1995) 
   (EFARS) (**Clause found at end of 00700) 
 
252.236-7000 MODIFICATION PROPOSALS--PRICE BREAKDOWN (DEC 1991) 
 
252.236-7001 CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS (AUG 2000) 
 
252.236-7005 AIRFIELD SAFETY PRECAUTIONS (DEC 1991) 
 
252.243-7001 PRICING OF CONTRACT MODIFICATIONS (DEC 1991) 
 
252.243-7002 REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998) 
 
252.247-7023 TRANSPORTATION OF SUPPLIES BY SEA(MAY 2002)  
 
252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA (MAR 2000) 
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Section 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.202-1     DEFINITIONS  (JUL 2004) 
 
(a) When a solicitation provision or contract clause uses a word or term that is defined in the Federal Acquisition 
Regulation (FAR), the word or term has the same meaning as the definition in FAR 2.101 in effect at the time the 
solicitation was issued, unless-- 
 
(1) The solicitation, or amended solicitation, provides a different definition; 
 
(2) The contracting parties agree to a different definition; 
 
(3) The part, subpart, or section of the FAR where the provision or clause is prescribed provides a different meaning; 
or 
 
(4) The word or term is defined in FAR Part 31, for use in the cost principles and procedures. 
 
(b) The FAR Index is a guide to words and terms the FAR defines and shows where each definition is located. The 
FAR Index is available via the Internet at http://www.acqnet.gov at the end of the FAR, after the FAR Appendix. 
 
(End of clause) 
 
 
 
 
52.203-3     GRATUITIES (APR 1984) 
 
(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the agency 
head or a designee determines that the Contractor, its agent, or another representative--  
 
(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government; and  
 
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.  
 
(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.  
 
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--  
 
(1) To pursue the same remedies as in a breach of the contract; and  
 
(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10 times 
the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency head 
or a designee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the 
Department of Defense.)  
 
(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in addition to 
any other rights and remedies provided by law or under this contract.  
 
(End of clause) 
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52.203-5     COVENANT AGAINST CONTINGENT FEES (APR 1984) 
 
(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract 
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or 
violation of this warranty, the Government shall have the right to annul this contract without liability or, in its 
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent 
fee.  
 
(b) "Bona fide agency," as used in this clause, means an established commercial or selling agency, maintained by a 
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to solicit 
or obtain Government contracts nor holds itself out as being able to obtain any Government contract or contracts 
through improper influence.  
 
"Bona fide employee," as used in this clause, means a person, employed by a contractor and subject to the 
contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor proposes to 
exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any 
Government contract or contracts through improper influence.  
 
"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other fee that is 
contingent upon the success that a person or concern has in securing a Government contract.  
 
"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government 
employee or officer to give consideration or to act regarding a Government contract on any basis other than the 
merits of the matter. 
 
(End of clause) 
 
 
52.203-6     RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (JUL 1995) 
 
(a) Except as provided in (b) of this clause, the Contractor shall not enter into any agreement with an actual or 
prospective subcontractor, nor otherwise act in any manner, which has or may have the effect of restricting sales by 
such subcontractors directly to the Government of any item or process (including computer software) made or 
furnished by the subcontractor under this contract or under any follow-on production contract. 
 
(b) The prohibition in (a) of this clause does not preclude the Contractor from asserting rights that are otherwise 
authorized by law or regulation. 
 
(c) The Contractor agrees to incorporate the substance of this clause, including this paragraph (c), in all subcontracts 
under this contract which exceed $100,000. 
 
 
 
 
52.203-7      ANTI-KICKBACK PROCEDURES.  (JUL 1995) 
 
(a) Definitions. 
 
"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or 
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor 
employee,  subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding favorable 
treatment in connection with a prime contract or in connection with a subcontract relating to a prime contract. 
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"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-
stock company, or individual. 
 
"Prime contract," as used in this clause, means a contract or contractual action entered into by the United States for 
the purpose of obtaining supplies, materials, equipment, or services of any kind. 
 
"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United 
States. 
 
"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a prime 
Contractor. 
 
"Subcontract," as used in this clause, means a contract or contractual action entered into by a prime Contractor or 
subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime 
contract. 
 
"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offers to furnish 
or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract 
entered into in connection with such prime contract, and (2) includes any person who offers to furnish or furnishes 
general supplies to the prime Contractor or a higher tier subcontractor. 
 
"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor. 
 
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from - 
 
(1) Providing or attempting to provide or offering to provide any kickback; 
 
(2) Soliciting, accepting, or attempting to accept any kickback; or 
 
(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor to 
the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier 
subcontractor. 
 
(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible 
violations described in paragraph (b) of this clause in its own operations and direct business relationships. 
 
(2) When the Contractor has reasonable grounds to believe that a  violation described in paragraph (b) of this clause 
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be made 
to the inspector general of the contracting agency, the head of the contracting agency if the agency does not have 
an inspector general, or the Department of Justice. 
 
(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in 
paragraph (b) of this clause. 
 
(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States 
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor under 
the prime contract, the amount of any kickback.  The Contracting Officer may order the monies withheld under 
subdivis ion (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset those 
monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime Contractor shall notify the Contracting 
Officer when the monies are withheld. 
 
(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but 
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excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000. 
 
 
 
 
 
 
52.203-8     CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY 
(JAN 1997) 
 
(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a 
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C. 423) 
(the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Year 1996 (Pub. L. 
104-106), the Government may--     
 
(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or     
 
(2) Rescind the contract with respect to which--     
 
(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct 
constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--     
 
(A) Exchanging the information covered by such subsections for anything of value; or     
 
(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or     
 
(ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the 
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under 
subsections 27(e)(1) of the Act.     
 
(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover, 
in addition to any penalty prescribed by law, the amount expended under the contract.     
 
(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any other 
rights and remedies provided by law, regulation, or under this contract. 
 
(End of clause) 
 
 
52.203-10     PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
 
(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total cost and fee 
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this clause if the 
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of 
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the 
Federal Acquisition Regulation. 
 
(b) The price or fee reduction referred to in paragraph (a) of this clause shall be-- 
 
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award; 
 
(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award, notwithstanding 
any minimum fee or "fee floor" specified in the contract; 
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(3) For cost-plus-award-fee contracts-- 
 
(i) The base fee established in the contract at the time of contract award; 
 
(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise payable to the 
Contractor for each award fee evaluation period or at each award fee determination point. 
 
(4) For fixed-price-incentive contracts, the Government may-- 
 
(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit 
specified in the contract at the time of contract award; or 
 
(ii) If an immediate adjustment to the contract target price and contract target profit would have a significant adverse 
impact on the incentive price revision relationship under the contract, or adversely affect the contract financing 
provisions, the Contracting Officer may defer such adjustment until establishment of the total final price of the 
contract. The total final price established in accordance with the incentive price revision provisions of the contract 
shall be reduced by an amount equal to the initial target profit specified in the contract at the time of contract award 
and such reduced price shall be the total final contract price. 
 
(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined by the 
Contracting Officer from records or documents in existence prior to the date of the contract award. 
 
(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures of 
paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount of 
profit or fee reflected in the subcontract at the time the subcontract was first definitively priced. 
 
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract for 
default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any 
other rights and remedies provided by law or under this contract. 
 
(End of clause) 
 
 
52.203-12      LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN 2003)  
 
(a) Definitions.  
 
"Agency," as used in this clause, means executive agency as defined in 2.101.  
 
"Covered Federal action," as used in this clause, means any of the following Federal actions:  
 
(1) The awarding of any Federal contract.  
 
(2) The making of any Federal grant.  
 
(3) The making of any Federal loan.  
 
(4) The entering into of any cooperative agreement.  
 
(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or 
cooperative agreement.  
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"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of the Indian 
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.  
 
"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any 
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.  
 
"Local government," as used in this clause, means a unit of government in a State and, if chartered, established, or 
otherwise recognized by a State for the performance of a governmental duty, including a local public authority, a 
special district, an intrastate district, a council of governments, a sponsor group representative organization, and any 
other instrumentality of a local government.  
 
"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by 
an agency:  
 
(1) An individual who is appointed to a position in the Government under Title 5, United States Code, including a 
position under a temporary appointment.  
 
(2) A member of the uniformed services, as defined in subsection 101(3),Title 37, United States Code.  
 
(3) A special Government employee, as defined in section 202, Title 18, United States Code.  
 
(4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory Committee 
Act, Title 5, United States Code, appendix 2.  
 
"Person," as used in this clause, means an individual, corporation, company, association, authority, firm, partnership, 
society, State, and local government, regardless of whether such entity is operated for profit, or not for profit. This 
term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to expenditures 
specifically permitted by other Federal law.  
 
"Reasonable compensation," as used in this clause, means, with respect to a regularly employed officer or employee 
of any person, compensation that is consistent with the normal compensation for such officer or employee for work 
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.  
 
"Reasonable payment," as used in this clause, means, with respect to professional and other technical services, a 
payment in an amount that is consistent with the amount normally paid for such services in the private sector.  
 
"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term excludes an Indian tribe, 
tribal organization, or any other Indian organization with respect to expenditures specifically permitted by other 
Federal law.  
 
"Regularly employed," as used in this clause, means, with respect to an officer or employee of a person requesting or 
receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working days 
within 1 year immediately preceding the date of the submission that initiates agency consideration of such person for 
receipt of such contract. An officer or employee who is employed by such person for less than 130 working days 
within 1 year immediately preceding the date of the submission that initiates agency consideration of such person 
shall be considered to be regularly employed as soon as he or she is employed by such person for 130 working days.  
 
State, as used in this clause, means a State of the United States, the District of Columbia, or an outlying area of the 
United States, an agency or instrumentality of a State, and multi-State, regional, or interstate entity having 
governmental duties and powers. 
 
(b) Prohibitions.  



W911KB-05-R-0004 
 

Page 22 of 131 
 

 

 
(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a Federal contract, grant, 
loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with any of the following covered Federal actions: the awarding of 
any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into of any 
cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.  
 
(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated funds 
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with a Federal contract, grant, loan, or 
cooperative agreement.  
 
(3) The prohibitions of the Act do not apply under the following conditions:  
 
(i) Agency and legislative liaison by own employees.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action if the payment is for agency and legislative liaison activities not directly related to a covered 
Federal action.  
 
(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an 
agency or Congress is permitted at any time.  
 
(C) The following agency and legislative liaison activities are permitted at any time where they are not related to a 
specific solicitation for any covered Federal action:  
 
(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's 
products or services, conditions or terms of sale, and service capabilities.  
 
(2) Technical discussions and other activities regarding the application or adaptation of the person's products or 
services for an agency's use.  
 
(D) The following agency and legislative liaison activities are permitted where they are prior to formal solicitation of 
any covered Federal action--  
 
(1) Providing any information not specifically requested but necessary for an agency to make an informed decision 
about initiation of a covered Federal action;  
 
(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and  
 
(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small 
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.  
 
(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this clause.  
 
(ii) Professional and technical services.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of--  
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(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action, if payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action.  
 
(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action if the payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person 
requesting or receiving a covered Federal action include consultants and trade associations.  
 
(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall be limited to 
advice and analysis directly applying any professional or technical discipline. For example, drafting of a legal 
document accompanying a bid or proposal by a lawyer is allowable. Similarly, technical advice provided by an 
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of a 
contract is allowable. However, communications with the intent to influence made by a professional (such as a 
licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under this section unless 
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or 
analysis is rendered directly and solely in the preparation, submission or negotiation of a covered Federal action. 
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice or 
analysis directly and solely related to the legal aspects of his or her client's proposal, but generally advocate one 
proposal over another are not allowable under this section because the lawyer is not providing professional legal 
services. Similarly, communications with the intent to influence made by an engineer providing an engineering 
analysis prior to the preparation or submission of a bid or proposal are not allowable under this section since the 
engineer is providing technical services but not directly in the preparation, submission or negotiation of a covered 
Federal action.  
 
(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those 
required by law or regulation and any other requirements in the actual award documents.  
 
(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted 
under this clause.  
 
(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable compensation 
made to regularly employed officers or employees of a person. 
 
(c) Disclosure.  
 
(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a disclosure 
form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has agreed to make any 
payment using nonappropriated funds (to include profits from any covered Federal action), which would be 
prohibited under subparagraph (b)(1) of this  clause, if paid for with appropriated funds.  
 
(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs any event that 
materially affects the accuracy of the information contained in any disclosure form previously filed by such person 
under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of the information reported 
includes--  
 
(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or attempting to 
influence a covered Federal action; or  
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(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or  
 
(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered 
Federal action.  
 
(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person who 
requests or receives any subcontract exceeding $100,000 under the Federal contract.  
 
(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by the 
prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the 
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification 
shall be retained in the subcontract file of the awarding Contractor.  
 
(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.  
 
(e) Penalties.  
 
(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who fails to file or amend 
the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties as 
provided for by 31 U.S.C. 1352. An imposition of a civil penalty does not prevent the Government from seeking any 
other remedy that may be applicable.  
 
(2) Contractors may rely without liability on the representation made by their subcontractors in the certification and 
disclosure form.  
 
(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would otherwise be 
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirements in this clause will 
not be made allowable under any other provision.  
 
(End of clause) 
 
 
 
52.204-4       PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
“Postconsumer material” means a material or finished product that has served its intended use and has been 
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of 
the broader category of “recovered material.” For paper and paper products, postconsumer material means 
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as-- 
 
(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have 
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old 
magazines; mixed waste paper; tabulating cards; and used cordage; or 
 
(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not 
 
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications. 
 
“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a 
sheet of paper. 
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“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement Guideline 
as “recovered fiber” and means the following materials: 
 
(1) Postconsumer fiber; and 
 
(2) Manufacturing wastes such as-- 
 
(i) Dry paper and paperboard waste generated after comp letion of the papermaking process (that is, those 
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls or 
rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting from 
printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and butt 
rolls, mill wrappers, and rejected unused stock; and 
 
(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers, 
merchants, wholesalers, dealers, printers, converters, or others. 
 
(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government through 
Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper documents, 
such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet minimum 
content standards specified in Section 505 of Executive Order 13101, when not using electronic commerce methods to 
submit information or data to the Government. 
 
(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper, 
carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, and 
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the 
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard 
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a 
reasonable price or does not meet reasonable performance standards. 
 
(End of clause) 
 
 
 
52.209-6      PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH CONTRACTORS 
DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995) 
 
(a) The Government suspends or debars Contractors to protect the Government's interests.  The Contractor shall not 
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for 
debarment unless there is a  compelling reason to do so. 
 
(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to 
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its 
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government. 
 
(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before entering 
into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for 
information on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs).  The notice 
must include the following: 
 
(1) The name of the subcontractor. 
 
(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from 
Federal Procurement and Nonprocurement Programs. 
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(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on the List of 
Parties Excluded from Federal Procurement and Nonprocurement Programs. 
 
(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's 
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or 
proposed debarment. 
 
(End of clause) 
 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 10  calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready 
for use not later than 730 days from date receive NTP as follows: Beneficial Occupancy by 630 days from NTP. Allow 
75 days for personnel move. Demo shall not begin until after personnel move is complete. Demo work shall be 
completed within 25 days after move.  The time stated for completion shall include final cleanup of the premises.  
 
 (End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of  $1,742.00 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
 
 
 
52.211-13     TIME EXTENSIONS (SEP 2000) 
 
Time extensions for contract changes will depend upon the extent, if any, by which the changes cause delay in the 
completion of the various elements of construction. The change order granting the time extension may provide that 
the contract completion date will be extended only for those specific elements related to the changed work and that 
the remaining contract completion dates for all other portions of the work will not be altered. The change order also 
may provide an equitable readjustment of liquidated damages under the new completion schedule. 
 
(End of clause) 
 
 
 
 
52.211-14     NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE USE (SEP 1990) 
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Any contract awarded as a result of this solicitation will be       DX rated order; C2 DO rated order certified for 
national defense use under the Defense Priorities and Allocations System (DPAS) (15 CFR 700), and the Contractor 
will be required to follow all of the requirements of this regulation. [Contracting Officer check appropriate box.] 
 
(End of provis ion) 
 
 
 
52.211-15     DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (SEP 1990) 
 
 This is a rated order certified for national defense use, and the Contractor shall follow all the requirements of the 
Defense Priorities and Allocations System regulation (15 CFR 700). 
 
(End of clause) 
 
 
52.215-2      AUDIT AND RECORDS--NEGOTIATION (JUN 1999) 
 
(a) As used in this clause, "records" includes books, documents, accounting procedures and practices, and other 
data, regardless of type and regardless of whether such items are in written form, in the form of computer data, or in 
any other form. 
 
(b) Examination of costs. If this is a cost-reimbursement, incentive, time-and-materials, labor-hour, or price 
redeterminable contract, or any combination of these, the Contractor shall maintain and the Contracting Officer, or an 
authorized representative of the Contracting Officer, shall have the right to examine and audit all records and other 
evidence sufficient to reflect properly all costs claimed to have been incurred or anticipated to be incurred directly or 
indirectly in performance of this contract. This right of examination shall include inspection at all reasonable times of 
the Contractor's plants, or parts of them, engaged in performing the contract. 
 
(c) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection with any 
pricing action relating to this contract, the Contracting Officer, or an authorized representative of the Contracting 
Officer, in order to evaluate the accuracy, completeness, and currency of the cost or pricing data, shall have the right 
to examine and audit all of the Contractor's records, including computations and projections, related to-- 
 
(1) The proposal for the contract, subcontract, or modification; 
 
(2) The discussions conducted on the proposal(s), including those related to negotiating; 
 
(3) Pricing of the contract, subcontract, or modification; or 
 
(4) Performance of the contract, subcontract or modification. 
 
(d) Comptroller General--(1) The Comptroller General of the United States, or an authorized representative, shall have 
access to and the right to examine any of the Contractor's directly pertinent records involving transactions related to 
this contract or a subcontract hereunder. 
 
(2) This paragraph may not be construed to require the Contractor or subcontractor to create or maintain any record 
that the Contractor or subcontractor does not maintain in the ordinary course of business or pursuant to a provision 
of law. 
 
(e) Reports. If the Contractor is required to furnish cost, funding, or performance reports, the Contracting Officer or 
an authorized representative of the Contracting Officer shall have the right to examine and audit the supporting 
records and materials, for the purpose of evaluating (1) the effectiveness of the Contractor's policies and procedures 
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to produce data compatible with the objectives of these reports and (2) the data reported. 
 
(f) Availability. The Contractor shall make available at its office at all reasonable times the records, materials, and 
other evidence described in paragraphs (a), (b), (c), (d), and (e) of this clause, for examination, audit, or reproduction, 
until 3 years after final payment under this contract or for any shorter period specified in Subpart 4.7, Contractor 
Records Retention, of the Federal Acquisition Regulation (FAR), or for any longer period required by statute or by 
other clauses of this contract. In addition-- 
 
(1) If this contract is completely or partially terminated, the Contractor shall make available the records relating to the 
work terminated until 3 years after any resulting final termination settlement; and 
 
(2) The Contractor shall make available records relating to appeals under the Disputes clause or to litigation or the 
settlement of claims arising under or relating to this contract until such appeals, litigation, or claims are finally 
resolved. 
 
(g) The Contractor shall insert a clause containing all the terms of this clause, including this paragraph (g), in all 
subcontracts under this  contract that exceed the simplified acquisition threshold, and-- 
 
(1) That are cost-reimbursement, incentive, time-and-materials, labor-hour, or price-redeterminable type or any 
combination of these; 
 
(2) For which cost or pricing data are required; or 
 
(3) That require the subcontractor to furnish reports as discussed in paragraph (e) of this clause. 
 
The clause may be altered only as necessary to identify properly the contracting parties and the Contracting Officer 
under the Government prime contract.  
 
(End of clause) 
 
 
52.215-10      PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA (OCT 1997) 
 
(a) If any price, including profit or fee, negotiated in connection with this contract, or any cost reimbursable under 
this contract, was increased by any significant amount because-- 
 
(1) The Contractor or a subcontractor furnished cost or pricing data that were not complete, accurate, and current as 
certified in its Certificate of Current Cost or Pricing Data; 
 
(2) A subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were not 
complete, accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data; or 
 
(3) Any of these parties furnished data of any description that were not accurate, the price or cost shall be reduced 
accordingly and the contract shall be modified to reflect the reduction. 
 
(b) Any reduction in the contract price under paragraph (a) of this clause due to defective data from a prospective 
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable 
overhead and profit markup, by which-- 
 
(1) The actual subcontract; or 
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(2) The actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost 
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective 
cost or pricing data. 
 
(c)(1) If the Contracting Officer determines under paragraph (a) of this clause that a price or cost reduction should be 
made, the Contractor agrees not to raise the following matters as a defense: 
 
(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position and 
thus the price of the contract would not have been modified even if accurate, complete, and current cost or pricing 
data had been submitted. 
 
(ii) The Contracting Officer should have known that the cost or pricing data in issue were defective even though the 
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the 
Contracting Officer. 
 
(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about 
the cost of each item procured under the contract. 
 
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 
 
(2)(i) Except as prohibited by subdivision (c)(2)(ii) of this clause, an offset in an amount determined appropriate by 
the Contracting Officer based upon the facts shall be allowed against the amount of a contract price reduction if-- 
 
(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the 
Contractor is entitled to the offset in the amo unt requested; and 
 
(B) The Contractor proves that the cost or pricing data were available before the “as of” date specified on its 
Certificate of Current Cost or Pricing Data, and that the data were not submitted before such date. 
 
(ii) An offset shall not be allowed if-- 
 
(A) The understated data were known by the Contractor to be understated before the “as of” date specified on its 
Certificate of Current Cost or Pricing Data; or 
 
(B) The Government proves that the facts demonstrate that the contract price would not have increased in the 
amount to be offset even if the available data had been submitted before the “as of” date specified on its Certificate 
of Current Cost or Pricing Data. 
 
(d) If any reduction in the contract price under this clause reduces the price of items for which payment was made 
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the 
United States at the time such overpayment is repaid-- 
 
(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the 
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for 
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and 
 
A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost or 
pricing data that were incomplete, inaccurate, or noncurrent.  
 
(End of clause) 
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52.215-11      PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--MODIFICATIONS (OCT 1997) 
 
(a) This clause shall become operative only for any modification to this contract involving a pricing adjustment 
expected to exceed the threshold for submission of cost or pricing data at FAR 15.403-4, except that this clause does 
not apply to any modification if an exception under FAR 15.403-1 applies. 
 
(b) If any price, including profit or fee, negotiated in connection with any modification under this clause, or any cost 
reimbursable under this contract, was increased by any significant amount because (1) the Contractor or a 
subcontractor furnished cost or pricing data that were not complete, accurate, and current as certified in its Certificate 
of Current Cost or Pricing Data, (2) a subcontractor or prospective subcontractor furnished the Contractor cost or 
pricing data that were not complete, accurate, and current as certified in the Contractor's Certificate of Current Cost or 
Pricing Data, or (3) any of these parties furnished data of any description that were not accurate, the price or cost 
shall be reduced accordingly and the contract shall be modified to reflect the reduction. This right to a price reduction 
is limited to that resulting from defects in data relating to modifications for which this clause becomes operative 
under paragraph (a) of this clause. 
 
(c) Any reduction in the contract price under paragraph (b) of this clause due to defective data from a prospective 
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable 
overhead and profit markup, by which-- 
 
(1) The actual subcontract; or 
 
(2) The actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost 
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective 
cost or pricing data. 
 
(d)(1) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should be 
made, the Contractor agrees not to raise the following matters as a defense: 
 
(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position and 
thus the price of the contract would not have been modified even if accurate, complete, and current cost or pricing 
data had been submitted. 
 
(ii) The Contracting Officer should have known that the cost or pricing data in issue were defective even though the 
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the 
Contracting Officer. 
 
(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about 
the cost of each item procured under the contract. 
 
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 
 
(2)(i) Except as prohibited by subdivision (d)(2)(ii) of this clause, an offset in an amount determined appropriate by 
the Contracting Officer based upon the facts shall be allowed against the amount of a contract price reduction if-- 
 
(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the 
Contractor is entitled to the offset in the amount requested; and 
 
(B) The Contractor proves that the cost or pricing data were available before the “as of” date specified on its 
Certificate of Current Cost or Pricing Data, and that the data were not submitted before such date. 
 
(ii) An offset shall not be allowed if-- 
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(A) The understated data were known by the Contractor to be understated before the “as of” date specified on its 
Certificate of Current Cost or Pricing Data; or 
 
(B) The Government proves that the facts demonstrate that the contract price would not have increased in the 
amount to be offset even if the available data had been submitted before the “as of” date specified on its Certificate 
of Current Cost or Pricing Data. 
 
(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made 
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the 
United States at the time such overpayment is repaid-- 
 
(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the 
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for 
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and 
 
A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost or 
pricing data that were incomplete, inaccurate, or noncurrent.  
 
(End of clause) 
 
 
 
52.215-12      SUBCONTRACTOR COST OR PRICING DATA (OCT 1997) 
 
(a) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data at FAR 
15.403-4, on the date of agreement on price or the date of award, whichever is later; or before pricing any subcontract 
modification involving a pricing adjustment expected to exceed the threshold for submission of cost or pricing data at 
FAR 15.403-4, the Contractor shall require the subcontractor to submit cost or pricing data (actually or by specific 
identification in writing), unless an exception under FAR 15.403-1 applies. 
 
(b) The Contractor shall require the subcontractor to certify in substantially the form prescribed in FAR 15.406-2 that, 
to the best of its knowledge and belief, the data submitted under paragraph (a) of this clause were accurate, comp lete, 
and current as of the date of agreement on the negotiated price of the subcontract or subcontract modification. 
 
(c) In each subcontract that exceeds the threshold for submission of cost or pricing data at FAR 15.403-4, when 
entered into, the Contractor shall insert either-- 
 
(1) The substance of this clause, including this paragraph (c), if paragraph (a) of this clause requires submission of 
cost or pricing data for the subcontract; or 
 
(2) The substance of the clause at FAR 52.215-13, Subcontractor Cost or Pricing Data--Modifications.  
 
 
52.215-13     SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS (OCT 1997) 
 
(a) The requirements of paragraphs (b) and (c) of this clause shall-- 
 
(1) Become operative only for any modification to this contract involving a pricing adjustment expected to exceed the 
threshold for submission of cost or pricing data at FAR 15.403-4; and 
 
(2) Be limited to such modifications. 
 
(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data at FAR 
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15.403-4, on the date of agreement on price or the date of award, whichever is later; or before pricing any subcontract 
modification involving a pricing adjustment expected to exceed the threshold for submission of cost or pricing data at 
FAR 15.403-4, the Contractor shall require the subcontractor to submit cost or pricing data (actually or by specific 
identification in writing), unless an exception under FAR 15.403-1 applies. 
 
(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in FAR 15.406-2 that, 
to the best of its knowledge and belief, the data submitted under paragraph (b) of this clause were accurate, complete, 
and current as of the date of agreement on the negotiated price of the subcontract or subcontract modification. 
 
The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that 
exceeds the threshold for submission of cost or pricing data at FAR 15.403-4 on the date of agreement on price or the 
date of award, whichever is later.  
 
(End of clause) 
 
 
 
52.215-19      NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997) 
 
(a) The Contractor shall make the following notifications in writing: 
 
(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that could 
result in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify the 
Administrative Contracting Officer (ACO) within 30 days. 
 
(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost 
changes have occurred or are certain to occur as a result of a change in ownership. 
 
(b) The Contractor shall-- 
 
(1) Maintain current, accurate, and complete inventory records of assets and their costs; 
 
(2) Provide the ACO or designated representative ready access to the records upon request; 
 
(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization, 
and remaining useful lives are identified accurately before and after each of the Contractor's ownership changes; and 
 
(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained 
before each Contractor ownership change. 
 
The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the 
applicability requirement of FAR 15.408(k).  
 
(End of clause) 
 
 
52.215-21      REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR 
PRICING DATA--MODIFICATIONS (OCT 1997) 
 
(a) Exceptions from cost or pricing data. (1) In lieu of submitting cost or pricing data for modifications under this 
contract, for price adjustments expected to exceed the threshold set forth at FAR 15.403-4 on the date of the 
agreement on price or the date of the award, whichever is later, the Contractor may submit a written request for 
exception by submitting the information described in the following subparagraphs. The Contracting Officer may 
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require additional supporting information, but only to the extent necessary to determine whether an exception should 
be granted, and whether the price is fair and reasonable-- 
 
(i) Identification of the law or  regulation  establishing the price offered. If the price is controlled under law by 
periodic rulings, reviews, or similar actions of a governmental body, attach a copy of the controlling document, 
unless it was previously submitted to the contracting office. 
 
(ii) Information on modifications of contracts or subcontracts for commercial items. (A) If-- 
 
(1) The original contract or subcontract was granted an exception from cost or pricing data requirements because the 
price agreed upon was based on adequate price competition or prices set by law or  regulation, or was a contract or 
subcontract for the  acquisition  of a commercial item; and 
 
(2) The modification (to the contract or subcontract) is not exempted based on one of these exceptions, then the 
Contractor may provide information to establish that the modification would not change the contract or subcontract 
from a contract or subcontract for the  acquisition  of a commercial item to a contract or subcontract for the  
acquisition  of an item other than a commercial item. 
 
(B) For a commercial item exception, the Contractor shall provide, at a minimum, information on prices at which the 
same item or similar items have previously been sold that is adequate for evaluating the reasonableness of the price 
of the modification. Such information may include-- 
 
(1) For catalog items, a copy of or identification of the catalog and its date, or the appropriate pages for the offered 
items, or a statement that the catalog is on file in the buying office to which the proposal is  being submitted. Provide 
a copy or describe current discount policies and price lists (published or unpublished), e.g., wholesale, original 
equipment manufacturer, or reseller. Also explain the basis of each offered price and its relationship to the 
established catalog price, including how the proposed price relates to the price of recent sales in quantities similar to 
the proposed quantities. 
 
(2) For market-priced items, the source and date or period of the market quotation or other basis for market price, the 
base amount, and applicable discounts. In addition, describe the nature of the market. 
 
(3) For items included on an active  Federal  Supply Service Multiple Award Schedule contract, proof that an 
exception has been granted for the schedule item. 
 
(2) The Contractor grants the Contracting Officer or an authorized representative the right to examine, at any time 
before award, books, records, documents, or other directly pertinent records to verify any request for an exception 
under this clause, and the reasonableness of price. For items priced using catalog or market prices, or law or  
regulation , access does not extend to cost or profit information or other data relevant solely to the Contractor's 
determination of the prices to be offered in the catalog or marketplace. 
 
(b) Requirements for cost or pricing data. If the Contractor is not granted an exception from the requirement to submit 
cost or pricing data, the following applies: 
 
(1) The Contractor shall submit cost or pricing data and supporting attachments in accordance with Table 15-2 of 
FAR 15.408. 
 
As soon as practicable after agreement on price, but before award (except for unpriced actions), the Contractor shall 
submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2.  
 
(End of clause) 
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52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (MAY 2004)  
 
(a) It is the policy of the United States that small business concerns, veteran-owned small business concerns, 
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged 
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to 
participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems, 
assemblies, components, and related services for major systems. It is further the policy of the United States that its 
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their 
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned 
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns. 
 
(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent 
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys 
as may be conducted by the United States Small Business Administration or the awarding agency of the United 
States as may be necessary to determine the extent of the Contractor's compliance with this clause. 
 
Definitions. As used in this contract-- 
 
HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone 
Small Business Concerns maintained by the Small Business Administration. 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver 
of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and 
relevant regulations promulgated pursuant thereto. 
 
Small disadvantaged business concern means a small business concern that represents, as part of its offer that-- 
 
(1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124, subpart 
B; 
 
(2) No material change in disadvantaged ownership and control has occurred since its certification; 
 
(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the 
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 CFR 
124.104(c)(2); and 
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(4) It is identified, on the date of its representation, as a certified small disadvantaged business in the database 
maintained by the Small Business Administration (PRO-Net). 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the case 
of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans; 
and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
Women-owned small business concern means a small business concern-- 
 
(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their status 
as a small business concern, a veteran-owned small business concern, a service-disabled veteran-owned small 
business concern, a HUBZone small business concern, a small disadvantaged business concern, or a women-owned 
small business concern. 
 
(End of clause) 
 
 
 
52.219-9      SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2002)  
 
(a) This clause does not apply to small business concerns.  
 
(b) Definitions. As used in this clause-- 
 
Commercial item means a product or service that satisfies the definition of commercial item in section 2.101 of the 
Federal Acquisition Regulation. 
 
Commercial plan means a subcontracting plan (including goals) that covers the offeror's fiscal year and that applies 
to the entire production of commercial items sold by either the entire company or a portion thereof (e.g., division, 
plant, or product line). 
 
Individual contract plan means a subcontracting plan that covers the entire contract period (including option 
periods), applies to a specific contract, and has goals that are based on the offeror's planned subcontracting in 
support of the specific contract, except that indirect costs incurred for common or joint purposes may be allocated on 
a prorated basis to the contract. 
 
Master plan means a subcontracting plan that contains all the required elements of an individual contract plan, except 
goals, and may be incorporated into individual contract plans, provided the master plan has been approved. 
 
Subcontract means any agreement (other than one involving an employer-employee relationship) entered into by a 
Federal Government prime Contractor or subcontractor calling for supplies or services required for performance of the 
contract or subcontract. 
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(c) The offeror, upon request by the Contracting Officer, shall submit and negotiate a subcontracting plan, where 
applicable, that separately addresses subcontracting with small business, veteran-owned small business, HUBZone 
small business concerns, small disadvantaged business, and women-owned small business concerns. If the offeror is 
submitting an individual contract plan, the plan must separately address subcontracting with small business, veteran-
owned small business, HUBZone small business, small disadvantaged business, and women-owned small business 
concerns, with a separate part for the basic contract and separate parts for each option (if any).  The plan shall be 
included in and made a part of the resultant contract. The subcontracting plan shall be negotiated within the time 
specified by the Contracting Officer. Failure to submit and negotiate the subcontracting plan shall make the offeror 
ineligible for award of a contract.  
 
(d) The offeror's subcontracting plan shall include the following:  
 
(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business, 
veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small 
business concerns as subcontractors. The offeror shall include all subcontracts that contribute to contract 
performance, and may include a proportionate share of products and services that are normally allocated as indirect 
costs.  
 
(2) A statement of--  
 
(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror's total projected sales, 
expressed in dollars, and the total value of projected subcontracts to support the sales for a commercial plan; 
 
(ii) Total dollars planned to be subcontracted to small business concerns;  
 
(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns; 
 
(iv) Total dollars planned to be subcontracted to HUBZone small business concerns; 
 
(v) Total dollars planned to be subcontracted to small disadvantaged business concerns; and  
 
(vi) Total dollars planned to be subcontracted to women-owned small business concerns.  
 
(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the 
types planned for subcontracting to-- 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
 
(iii) HUBZone small business concerns; 
 
(iv) Small disadvantaged business concerns; and 
 
(v) Women-owned small business concerns. 
 
(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause.  
 
(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company 
source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business Administration (SBA), 
veterans service organizations, the National Minority Purchasing Council Vendor Information Service, the Research 
and Information Division of the Minority Business Development Agency in the Department of Commerce, or small, 
HUBZone, small disadvantaged, and women-owned small business trade associations). A firm may rely on the 
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information contained in PRO-Net as an accurate representation of a concern's size and ownership characteristics for 
the purposes of maintaining a small, veteran-owned small, HUBZone small, small disadvantaged, and women-owned 
small business source list. Use of PRO-Net as its source list does not relieve a firm of its responsibilities (e.g., 
outreach, assistance, counseling, or publicizing subcontracting opportunities) in this clause. 
 
(6) A statement as to whether or not the offeror in included indirect costs in establishing subcontracting goals, and a 
description of the method used to determine the proportionate share of indirect costs  to be incurred with— 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
 
(iii) HUBZone small business concerns; 
 
(iv) Small disadvantaged business concerns; and 
 
(v) Women-owned small business concerns. 
 
 (7) The name of the individual employed by the offeror who will administer the offeror's subcontracting program, and 
a description of the duties of the individual.  
 
(8) A description of the efforts the offeror will make to assure that small business, veteran-owned small business, 
HUBZone small business, small disadvantaged business and women-owned small business concerns have an 
equitable opportunity to compete for subcontracts.  
 
(9) Assurances that the offeror will include the clause of this contract entitled ``Utilization of Small Business 
Concerns'' in all subcontracts that offer further subcontracting opportunities, and that the offeror will require all 
subcontractors (except small business concerns) that receive subcontracts in excess of $500,000 ($1,000,000 for 
construction of any public facility) to adopt a subcontracting plan that complies with the requirements of this clause. 
 
(10) Assurances that the offeror will-- 
 
(i) Cooperate in any studies or surveys as may be required; 
 
(ii) Submit periodic reports so that the Government can determine the extent of compliance by the offeror with the 
subcontracting plan; 
 
(iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary 
Subcontract Report, in accordance with paragraph (j) of this clause. The reports shall provide information on 
subcontract awards to small business concerns, veteran-owned small business concerns, service-disabled veteran-
owned small business concerns, small disadvantaged business concerns, women-owned small business concerns, 
and Historically Black Colleges and Universities and Minority Institutions. Reporting shall be in accordance with the 
instructions on the forms or as provided in agency regulations. 
 
(iv) Ensure that its subcontractors agree to submit SF 294 and SF 295. 
 
(11) A description of the types of records that will be maintained concerning procedures that have been adopted to 
comply with the requirements and goals in the plan, including establishing source lists; and a description of the 
offeror's efforts to locate small business, veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns and award subcontracts to them. The records 
shall include at least the following (on a plant-wide or company-wide basis, unless otherwise indicated) 
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(i) Source lists (e.g., PRO-Net), guides, and other data that identify small business, veteran-owner small business, 
HUBZone small business, small disadvantaged business, and women-owned small business concerns. 
 
(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small business, 
HUBZone small business, small disadvantaged business, or women-owned small business concerns. 
 
(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating-- 
 
(A) Whether small business concerns were solicited and, if not, why not; 
 
(B) Whether veteran-owned small business concerns were solicited and, if not, why not; 
 
(C) Whether HUBZone small business concerns were solicited and, if not, why not; 
 
(D) Whether small disadvantaged business concerns were solicited and, if not, why not; 
 
(E) Whether women-owned small business concerns were solicited and, if not, why not; and 
 
(F) If applicable, the reason award was not made to a small business concern. 
 
(iv) Records of any outreach efforts to contact-- 
 
(A) Trade associations; 
 
(B) Business development organizations; 
 
(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women-owned small 
business sources; and 
 
(D) Veterans service organizations. 
 
(v) Records of internal guidance and encouragement provided to buyers through-- 
 
(A) Workshops, seminars, training, etc.; and 
 
(B) Monitoring performance to evaluate compliance with the program's requirements. 
 
(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the Government, 
including the name, address, and business size of each subcontractor. Contractors having commercial plans need not 
comply with this requirement. 
 
(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the 
Contractor shall perform the following functions:  
 
(1) Assist small business, veteran-owner small business, HUBZone small business, small disadvantaged business, 
and women-owned small business concerns by arranging solicitations, time for the preparation of bids, quantities, 
specifications, and delivery schedules so as to facilitate the participation by such concerns. Where the Contractor's 
lists of potential small business, veteran-owner small business, HUBZone small business, small disadvantaged 
business, and women-owned small business subcontractors are excessively long, reasonable effort shall be made to 
give all such small business concerns an opportunity to compete over a period of time. 
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(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owner small business, 
HUBZone small business, small disadvantaged business, and women-owned small business concerns in all ``make-
or-buy'' decisions. 
 
(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owner small 
business, HUBZone small business, small disadvantaged business, and women-owned small business firms. 
 
(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as 
small, veteran-owner small business, HUBZone small, small disadvantaged, or women-owned small business for the 
purpose of obtaining a subcontract that is to be included as part or all of a goal contained in the Contractor's 
subcontracting plan. 
 
(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d) of this 
clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by 
this clause; provided-- 
(1) the master plan has been approved, (2) the offeror ensures that the master plan is updated as necessary and 
provides copies of the approved master plan, including evidence of its approval, to the Contracting Officer, and (3) 
goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy the 
requirements of this contract are set forth in the individual subcontracting plan.  
 
(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial items. The 
commercial plan shall relate to the offeror's planned subcontracting generally, for both commercial and Government 
business, rather than solely to the Government contract. Commercial plans are also preferred for subcontractors that 
provide commercial items under a prime contract, whether or not the prime contractor is supplying a commercial item. 
 
(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered 
by the Contracting Officer in determining the responsibility of the offeror for award of the contract.  
 
(i) The failure of the Contractor or subcontractor to comply in good faith with (1) the clause of this contract entitled 
"Utilization Of Small Business Concerns," or (2) an approved plan required by this clause, shall be a material breach 
of the contract.  
 
(j) The Contractor shall submit the following reports: 
 
(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted to the 
Contracting Officer semiannually and at contract completion. The report covers subcontract award data related to 
this contract. This report is not required for commercial plans. 
 
(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the contracts with the awarding 
agency. It must be submitted semi-annually for contracts with the Department of Defense and annually for contracts 
with civilian agencies. If the reporting activity is covered by a commercial plan, the reporting activity must report 
annually all subcontract awards under that plan. All reports submitted at the close of each fiscal year (both individual 
and commercial plans) shall include a breakout, in the Contractor's format, of subcontract awards, in whole dollars, to 
small disadvantaged business concerns by North American Industry Classification System (NAICS) Industry 
Subsector. For a commercial plan, the Contractor may obtain from each of its subcontractors a predominant NAICS 
Industry Subsector and report all awards to that subcontractor under its predominant NAICS Industry Subsector. 
 
(End of clause) 
 
 
 
52.219-16      LIQUIDATED DAMAGES-SUBCONTRACTING PLAN (JAN 1999) 
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(a) Failure to make a good faith effort to comply with the subcontracting plan, as used in this clause, means a willful 
or intentional failure to perform in accordance with the requirements of the subcontracting plan approved under the 
clause in this contract entitled "Small Business Subcontracting Plan," or willful or intentional action to frustrate the 
plan. 
 
(b) Performance shall be measured by applying the percentage goals to the total actual subcontracting dollars or, if a 
commercial plan is involved, to the pro rata share of actual subcontracting dollars attributable to Government 
contracts covered by the commercial plan. If, at contract completion or, in the case of a commercial plan, at the close 
of the fiscal year for which the plan is applicable, the Contractor has failed to meet its subcontracting goals and the 
Contracting Officer decides in accordance with paragraph (c) of this clause that the Contractor failed to make a good 
faith effort to comply with its subcontracting plan, established in accordance with the clause in this contract entitled 
“Small Business Subcontracting Plan,” the Contractor shall pay the Government liquidated damages in an amount 
stated. The amount of probable damages attributable to the Contractor's failure to comply shall be an amount equal to 
the actual dollar amount by which the Contractor failed to achieve each subcontract goal. 
 
(c) Before the Contracting Officer makes a final decision that the Contractor has failed to make such good faith effort, 
the Contracting Officer shall give the Contractor written notice specifying the failure and permitting the Contractor to 
demonstrate what good faith efforts have been made and to discuss the matter.   Failure to respond to the notice may 
be taken as an admission that no valid explanation exists.  If, after consideration of all the pertinent data, the 
Contracting Officer finds that the Contractor failed to make a good faith effort to comply with the subcontracting 
plan, the Contracting Officer shall issue a final decision to that effect and require that the Contractor pay the 
Government liquidated damages as provided in paragraph (b) of this clause. 
 
(d) With respect to commercial plans, the Contracting Officer who approved the plan will perform the functions of the 
Contracting Officer under this clause on behalf of all agencies with contracts covered by the commercial plan. 
 
(e) The Contractor shall have the right of appeal, under the clause in this contract entitled Disputes, from any final 
decision of the Contracting Officer. 
 
(f) Liquidated damages shall be in addition to any other remedies that the Government may have. 
 
(End of clause) 
 
 
52.222-1     NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997) 
 
If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay the timely 
performance of this contract, the Contractor shall immediately give notice, including all relevant information, to the 
Contracting Officer. 
 
(End of clause) 
 
 
 
52.222-3     CONVICT LABOR (JUN 2003) 
 
(a) Except as provided in paragraph (b) of this clause, the Contractor shall not employ in the performance of this 
contract any person undergoing a sentence of imprisonment imposed by any court of a State, the District of 
Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands. 
 
(b) The Contractor is not prohibited from employing persons-- 
 
(1) On parole or probation to work at paid employment during the term of their sentence; 
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(2) Who have been pardoned or who have served their terms; or 
 
(3) Confined for violation of the laws of any of the States, the District of Columbia, Puerto Rico, the Northern Mariana 
Islands, American Samoa, Guam, or the U.S. Virgin Islands who are authorized to work at paid employment in the 
community under the laws of such jurisdiction, if-- 
 
(i) The worker is paid or is in an approved work training program on a voluntary basis; 
 
(ii) Representatives of local union central bodies or similar labor union organizations have been consulted; 
 
(iii) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts, or 
trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for services; 
 
(iv) The rates of pay and other conditions of employment will not be less than those paid or provided for work of a 
similar nature in the locality in which the work is being performed; and 
 
(v) The Attorney General of the United States has certified that the work-release laws or regulations  of the 
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive 
Orders 12608 and 12943. 
 
(End of clause) 
 
 
 
52.222-4      CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME COMPENSATION.  (SEP 
2000) 
 
(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal Acquisition 
Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are paid at least 1 
and 1/2 times the basic rate of pay for each hour worked over 40 hours. 
 
(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are liable 
for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and 
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess 
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required or 
permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages 
required by the Contract Work Hours and Safety Standards Act. 
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments due 
under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid wages 
and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or 
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted 
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act. 
 
(d) Payrolls and basic records.  
 
(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and 
mechanics working on the contract during the contract and shall make them available to the Go vernment until 3 years 
after contract completion. The records shall contain the name and address of each employee, social security number, 
labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions made, and 
actual wages paid. The records need not duplicate those required for construction work by Department of Labor 
regulations at 29 CFR 5.5(a)(3) implementing the Davis -Bacon Act. 
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(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the 
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The 
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of 
Labor to interview employees in the workplace during working hours. 
 
(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in 
subcontracts exceeding $100,000 and require subcontractors to include these provisions in any lower tier 
subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-tier subcontractor 
with the provisions set forth in paragraphs (a) through (d) of this clause. 
 
(End of clause) 
 
 
 
52.222-6      DAVIS-BACON ACT  (FEB 1995) 
 
(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not 
less often than once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3), 
the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed 
at rates not less than those contained in the wage determination of the Secretary of Labor which is attached hereto 
and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the 
Contractor and such laborers and mechanics.  Contributions made or costs reasonably anticipated for bona fide 
fringe benefits under section 1(b)(2) of the Davis -Bacon Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also, regular 
contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, 
funds, or programs which cover the particular weekly period, are deemed to be constructively made or incurred 
during such period. Such laborers and mechanics shall be paid not less than the appropriate wage rate and fringe 
benefits in the wage determination for the classification of work actually performed, without regard to skill, except as 
provided in the clause entitled Apprentices and Trainees.  Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each classification for the time actually worked therein; 
provided, That the employer's payroll records accurately set forth the time spent in each classification in which work 
is performed.  The wage determination (including any additional classifications and wage rates conformed under 
paragraph (b) of this clause) and the Davis -Bacon poster (WH-1321) shall be posted at all times by the Contractor 
and its subcontractors at the site of the work in a prominent and accessible place where it can be easily seen by the 
workers. 
 
(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination.  The Contracting Officer shall approve an additional classification and wage rate and fringe benefits 
therefor only when all the following criteria have been met: 
 
(i) The work to be performed by the classification requested is not performed by a classification in the wage 
determination. 
 
(ii) The classification is utilized in the area by the construction industry. 
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination. 
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount 
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designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting Officer 
to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.  Department of 
Labor, Washington, DC 20210.  The Administrator or an authorized representative will approve, modify, or 
disapprove every additional classification action within 30 days of receipt and so advise the Contracting Officer or 
will notify the Contracting Officer within the 30-day period that additional time is necessary. 
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, including 
the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator of the 
Wage and Hour Division for determination.  The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary. 
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (b)(2) and 
(b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the first 
day on which work is performed in the classification. 
 
(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the wage 
determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 
 
(d)  If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part 
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe 
benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of the 
Contractor, that the applicable standards of the Davis -Bacon Act have been met.  The Secretary of Labor may require 
the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or program. 
 
(End of clause) 
 
 
 
52.222-7    WITHHOLDING OF FUNDS  (FEB 1988) 
 
The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of 
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other 
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis -Bacon 
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract.  In the 
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working on 
the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written notice 
to the Contractor, take such action as may be necessary to cause the suspension of any further payment, advance, or 
guarantee of funds until such violations have ceased.  
 
(End of clause) 
 
 
 
52.222-8      PAYROLLS AND BASIC RECORDS  (FEB 1988) 
 
(a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the work 
and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site of the work.  Such 
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records shall contain the name, address, and social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis -Bacon Act), daily and 
weekly number of hours worked, deductions made, and actual wages paid.  Whenever the Secretary of Labor has 
found, under paragraph (d) of the clause entitled Davis -Bacon Act, that the wages of any laborer or mechanic include 
the amount of any costs reasonably anticipated in providing benefits under a plan or program described in section 
1(b)(2)(B) of the Davis -Bacon Act, the Contractor shall maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has 
been communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or 
the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees under approved 
programs shall maintain written evidence of the registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable 
programs. 
 
(b)(1)  The Contractor shall submit weekly for each week in which any contract work is performed a copy of all 
payrolls to the Contracting Officer.  The payrolls submitted shall set out accurately and completely all of the 
information required to be maintained under paragraph (a) of this clause.  This information may be submitted in any 
form desired.  Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and may 
be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC 20402.  The 
Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors. 
 
(2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the Contractor or 
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract 
and shall certify-- 
 
(i)  That the payroll for the payroll period contains the information required to be maintained under paragraph (a) of 
this clause and that such information is correct and complete; 
 
(ii)  That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during 
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no 
deductions have been made either directly or indirectly from the full wages earned, other than permissible deductions 
as set forth in the Regulations, 29 CFR Part 3; and 
 
(iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated 
into the contract. 
 
(3)  The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 
shall satisfy the requirement for submission of the "Statement of Compliance" required by subparagraph (b)(2) of this 
clause. 
 
(4)  The falsification of any of the certifications in this clause may subject the Contractor or subcontractor to civil or 
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code. 
 
(c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for 
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting 
Officer or the Department of Labor.  The Contractor or subcontractor shall permit the Contracting Officer or 
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours 
on the job.  If the Contractor or subcontractor fails to submit required records or to make them available, the 
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the 
suspension of any further payment.  Furthermore, failure to submit the required records upon request or to make such 
records available may be grounds for debarment action pursuant to 29 CFR 5.12. 
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(End of clause) 
 
 
 
52.222-9     APPRENTICES AND TRAINEES  (FEB 1988) 
 
(a)  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship 
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or 
her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not 
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a 
State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. The 
allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the 
ratio permitted to the Contractor as to the entire work force under the registered program.  Any worker listed on a 
payroll at an apprentice wage rate, who is not registered or   otherwise employed as stated in this paragraph, shall be 
paid not less than the applicable wage determination for the classification of work actually performed.  In addition, 
any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be 
paid not less than the applicable wage rate on the wage determination for the work actually performed.  Where a 
contractor is performing construction on a project in a locality other than that in which its program is registered, the 
ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in the Contractor's or 
subcontractor's registered program shall be observed.  Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable wage determination.  Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program.  If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the 
applicable classification.  If the Administrator determines that a different practice prevails for the applicable 
apprentice classification, fringes shall be paid in accordance with that determination.  In the event the Bureau of 
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an 
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 
 
(b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined 
rate for the work performed unless they are employed pursuant to and individually registered in a program which has 
received prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and Training 
Administration. The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan 
approved by the Employment and Training Administration.  Every trainee must be paid at not less than the rate 
specified in the approved program for the trainee's level of progress, expressed as a percentage of the journeyman 
hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with 
the provisions of the trainee program.  If the trainee program does not mention fringe benefits, trainees shall be paid 
the full amount of fringe benefits listed in the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding journeyman wage rate 
in the wage determination which provides for less than full fringe benefits for apprentices.  Any employee listed on 
the payroll at a trainee rate who is not registered and participating in a training plan approved by the Employment and 
Training Administration shall be paid not less than the applicable wage rate in the wage determination for the 
classification of work actually performed.  In addition, any trainee performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not less than the applicable wage rate in the wage 
determination for the work actually performed.  In the event the Employment and Training Administration withdraws 
approval of a training program, the Contractor will no longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 
 
(c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen under this clause shall 
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 29 
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CFR Part 30. 
 
(End of clause) 
 
 
 
52.222-10      COMPLIANCE WITH COPELAND ACT REQUIREMENTS  (FEB 1988) 
 
The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by reference in 
this contract. 
 
(End of clause) 
 
 
 
52.222-11      SUBCONTRACTS (LABOR STANDARDS (FEB 1988) 
 
(a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis -Bacon Act, Contract 
Work Hours and Safety Standards Act-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic 
Records, Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor Standards), 
Contract Termination-Debarment, Disputes Concerning Labor Standards, Compliance with Davis -Bacon and Related 
Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting Officer may, by 
appropriate instructions, require, and also a clause requiring subcontractors to include these clauses in any lower tier 
subcontracts.  The Prime Contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses cited in this paragraph. 
 
(b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a completed 
Statement and Acknowledgment Form (SF 1413) for each subcontract, including the subcontractor's signed and 
dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the 
subcontract. 
 
(2) Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the 

Contracting Officer an updated completed SF 1413 for such additional subcontract. 
 
(End of clause) 
 
 
 
52.222-12      CONTRACT TERMINATION--DEBARMENT (FEB 1988) 
 
A breach of the contract clauses entitled Davis -Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act 
Requirements, Subcontracts (Labor Standards), Compliance with Davis -Bacon and Related Act Regulations, or 
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and 
subcontractor as provided in 29 CFR 5.12.  
 
(End of clause) 
 
 
 
52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988) 
 
All rulings and interpretations of the Davis -Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are hereby 
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incorporated by reference in this contract.  
 
(End of clause) 
 
 
 
52.222-14      DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) 
 
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes 
concerning labor standards requirements.  Such disputes shall be resolved in accordance with those procedures and 
not the Disputes clause of this contract.  Disputes within the meaning of this clause include disputes between the 
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees 
or their representatives.  
 
(End of clause) 
 
 
 
52.222-15      CERTIFICATION OF ELIGIBILITY  (FEB 1988) 
 
(a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who 
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of 
section 3(a) of the Davis -Bacon Act or 29 CFR 5.12(a)(1). 
 
(b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government 
contract by virtue of section 3(a) of the Davis -Bacon Act or 29 CFR 5.12(a)(1). 
 
(e)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 
(End of clause) 
 
 
 
52.222-21      PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 
 
(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, 
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees, 
that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national 
origin because of written or oral policies or employee custom. The term does not include separate or single-user rest 
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes. 
 
(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities 
at any of its establishments, and that it does not and will not permit its employees to perform their services at any 
location under its control where segregated facilities are maintained. The Contractor agrees that a breach of this 
clause is a violation of the Equal Opportunity clause in this contract. 
 
(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal 
Opportunity clause of this contract. 
 
(End of clause) 
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52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT 
OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female participation 
for each trade 

  
8.7%(Anchorage, Alaska) 6.9%(Alaska) 

15.1%(Locations outside City 
of Anchorage, AK) 

 

 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the 
goals established for the geographical area where the work is actually performed. Goals are published periodically in 
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall be 
based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations required 
by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts to meet the 
goals. The hours of minority and female employment and training must be substantially uniform throughout the 
length of the contract, and in each trade. The Contractor shall make a good faith effort to employ minorities and 
women evenly on each of its projects. The transfer of minority or female employees or trainees from Contractor to 
Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a violation of the 
contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals will be 
measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The notification 
shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor;  
 
(2) Employer's identification number of the subcontractor;  
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is  Clear Air Station, 
south of  Fairbanks, Alaska 
 
(End of provision) 
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52.222-26     EQUAL OPPORTUNITY (APR 2002) 
 
(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, Puerto Rico, the 
Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 
 
(b) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor has 
been or is  awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of 
$10,000, the Contractor shall comply with paragraphs (b)(1) through (b)(11) of this clause, except for work performed 
outside the United States by employees who were not recruited within the United States. Upon request, the 
Contractor shall provide information necessary to determine the applicability of this clause. 
 
(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. However, it shall not be a violation of this clause for the Contractor to extend a 
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with 
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5. 
 
(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are treated 
during employment, without regard to their race, color, religion, sex, or national origin. This shall include, but not be 
limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment advertising, (vi) 
layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for training, including 
apprenticeship.  
 
(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the 
notices to be provided by the Contracting Officer that explain this  clause.  
 
(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, 
state that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, 
or national origin.  
 
(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer 
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post 
copies of the notice in conspicuous places available to employees and applicants for employment.  
 
(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of the 
Secretary of Labor.  
 
(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as 
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard 
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed within the 
12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, apply to 
either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the Equal 
Employment Opportunity Commission for the necessary forms. 
 
(8) The Contractor shall permit access to its premis es, during normal business hours, by the contracting agency or 
the OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. The 
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized 
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with 
Executive Order 11246, as amended, and rules and regulations that implement the Executive Order. 
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(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or order 
of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the 
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in Executive 
Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the Contractor as 
provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary of Labor; or as 
otherwise provided by law. 
 
(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this clause in 
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of 
Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon each 
subcontractor or vendor.  
 
(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting 
officer may direct as a means of enforcing these terms and conditions, including sanctions for noncompliance; 
provided, that if the Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor 
as a result of any direction, the Contractor may request the United States to enter into the litigation to protect the 
interests of the United States.  
 
(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the 
procedures in 41 CFR 60-1.1. 
 
(End of clause) 
 
 
 
52.222-27     AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999) 
 
(a) Definitions.  "Covered area," as used in this clause, means the geographical area described in the solicitation for 
this contract. 
 
"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, or a designee. 
 
"Employer's identification number," as used in this clause, means the Federal Social Security number used on the 
employer's quarterly federal tax return, U.S. Treasury Department Form 941. 
 
"Minority," as used in this clause, means-- 
 
(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America 
and maintaining identifiable tribal affiliations through membership and participation or community identification). 
 
(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast 
Asia, the Indian Subcontinent, or the Pacific Islands);  
 
(3) Black (all persons having origins in any of the black African racial groups not of Hispanic origin); and 
 
(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or 
origin, regardless of race). 
 
(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction 
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for 
minority and female participation stated in the solicitation for this contract. 
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(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor in a 
covered area, either individually or through an association, its affirmative action obligations on all work in the plan 
area (including goals) shall comply with the plan for those trades that have unions participating in the plan. 
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each 
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under 
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each trade in 
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward a goal in 
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve 
the plan's goals. 
 
(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this 
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of 
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve 
in each construction trade in which it has employees in the covered area. If the Contractor performs construction 
work in a geographical area located outside of the covered area, it shall apply the goals established for the 
geographical area where that work is actually performed. The Contractor is expected to make substantially uniform 
progress toward its goals in each craft. 
 
(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which the 
Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's 
obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder. 
 
(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must 
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the 
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the 
U.S. Department of Labor. 
 
(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the 
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions. 
The Contractor shall document these efforts fully and implement affirmative action steps at least as extensive as the 
following: 
 
(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and in all facilities where 
the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women to each 
construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory 
personnel are aware of and carry out the Contractor's obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at these sites or facilities. 
 
(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification to 
minority and female recruitment sources and community organizations when the Contractor or its unions have 
employment opportunities available, and maintain a record of the organizations' responses. 
 
(3) Establis h and maintain a current file of the names, addresses, and telephone numbers of each minority and female 
off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community 
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall 
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the  
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have 
taken. 
 
(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a 
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor, 
or when the Contractor has other information that the union referral process has impeded the Contractor's efforts to 
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meet its obligations. 
 
(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly 
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to 
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The 
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause. 
 
(6) Disseminate the Contractor's equal employment policy by-- 
 
(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their 
cooperation in assisting the Contractor in meeting its contract obligations; 
 
(ii) Including the policy in any policy manual and in collective bargaining agreements; 
 
(iii) Publicizing the policy in the company newspaper, annual report, etc.; 
 
(iv) Reviewing the policy with all management personnel and with all minority and female employees at least once a 
year; and 
 
(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is 
performed. 
 
(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all 
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. Conduct 
review of this  policy with all on-site supervisory personnel before initiating construction work at a job site. A written 
record shall be made and maintained identifying the time and place of these meetings, persons attending, subject 
matter discussed, and disposition of the subject matter. 
 
(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news 
media, specifically including minority and female news media. Provide written notification to, and discuss this policy 
with, other Contractors and subcontractors with which the Contractor does or anticipates doing business. 
 
(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools with 
minority and female students, and to minority and female recruitment and training organizations serving the 
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of 
applications for apprenticeship or training by any recruitment source, send written notification to organizations such 
as the above, describing the openings, screening procedures, and tests to be used in the selection process. 
 
(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable, 
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other 
areas of the Contractor's workforce. 
 
(11) Validate all tests and other selection requirements where required under 41 CFR 60-3. 
 
(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for 
promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, etc., 
opportunities for promotion. 
 
(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have 
a discriminatory effect by continually monitoring all personnel and employment-related activities to ensure that the 
Contractor's obligations under this contract are being carried out. 
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(14) Ensure that all facilities and company activities are nonsegregated except that separate or single-user rest rooms 
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes. 
 
(15) Maintain a record of solicitations for subcontracts for minority and female construction contractors and 
suppliers, including circulation of solicitations to minority and female contractor associations and other business 
associations. 
 
(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's 
equal employment policy and affirmative action obligations. 
 
(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of 
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a 
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor is a 
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) 
through (16) of this clause, provided the Contractor-- 
 
(1) Actively participates in the group; 
 
(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in 
the industry; 
 
(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce 
participation; 
 
(4) Makes a good-faith effort to meet its individual goals and timetables; and 
 
(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the 
Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an obligation shall not 
be a defense for the Contractor's noncompliance. 
 
(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required 
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and female, 
and all women, both minority and nonminority. Consequently, the Contractor may be in violation of Executive Order 
11246, as amended, if a particular group is employed in a substantially disparate manner. 
 
(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of 
race, color, religion, sex, or national origin. 
 
(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts 
under Executive Order 11246, as amended. 
 
(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal 
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed 
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure to 
carry out these sanctions and penalties as ordered shall be a violation of this clause and Executive Order 11246, as 
amended. 
 
(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at least 
as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its efforts to 
ensure equal employment opportunity. If the Contractor fails to comply with the requirements of Executive Order 
11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary shall take action as 
prescribed in 41 CFR 60-4.8. 
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(n) The Contractor shall designate a responsible official to-- 
 
(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is being carried 
out; 
 
(2) Submit reports as may be required by the Government; and 
 
(3) Keep records that shall at least include for each employee the name, address, telephone number, construction 
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g., 
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated 
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily 
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate 
records are not required to be maintained. 
 
Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different 
standards of compliance or upon the requirements for the hiring of local or other area residents (e.g., those under the 
Public Works Employment Act of 1977 and the Community Development Block Grant Program).  
 
(End of clause) 
 
 
 
52.222-35     EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, 
AND OTHER ELIGIBLE VETERANS (DEC 2001)  
 
(a) Definitions. As used in this clause-- 
 
All employment openings means all positions except executive and top management, those positions that will be 
filled from within the Contractor's organization, and positions lasting 3 days or less. This term includes full-time 
employment, temporary employment of more than 3 days duration, and part-time employment. 
 
Executive and top management means any employee-- 
 
(1) Whose primary duty consists of the management of the enterprise in which the individual is employed or of a 
customarily recognized department or subdivision thereof; 
 
(2) Who customarily and regularly directs the work of two or more other employees; 
 
(3) Who has the authority to hire or fire other employees or whose suggestions and recommendations as to the hiring 
or firing and as to the advancement and promotion or any other change of status of other employees will be given 
particular weight; 
 
(4) Who customarily and regularly exercises discretionary powers; and 
 
(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or service establishment, who 
does not devote more than 40 percent of total hours of work in the work week to activities that are not directly and 
closely related to the performance of the work described in paragraphs (1) through (4) of this definition. This 
paragraph (5) does not apply in the case of an employee who is in sole charge of an establishment or a physically 
separated branch establishment, or who owns at least a 20 percent interest in the enterprise in which the individual is 
employed. 
 
Other eligible veteran means any other veteran who served on active duty during a war or in a campaign or expedition 
for which a camp aign badge has been authorized. 
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Positions that will be filled from within the Contractor's organization means employment openings for which the 
Contractor will give no consideration to persons outside the Contractor's organization (including any affiliates, 
subsidiaries, and parent companies) and includes any openings the Contractor proposes to fill from regularly 
established “recall” lists. The exception does not apply to a particular opening once an employer decides to consider 
applicants outside of its organization. 
 
Qualified special disabled veteran means a special disabled veteran who satisfies the requisite skill, experience, 
education, and other job-related requirements of the employment position such veteran holds or desires, and who, 
with or without reasonable accommodation, can perform the essential functions of such position. 
 
Special disabled veteran means-- 
 
(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be entitled to 
compensation) under laws administered by the Department of Veterans Affairs for a disability-- 
 
(i) Rated at 30 percent or more; or 
 
(ii) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 3106 to have a serious 
employment handicap (i.e., a significant impairment of the veteran's ability to prepare for, obtain, or retain 
employment consistent with the veteran's abilities, aptitudes, and interests); or 
 
(2) A person who was discharged or released from active duty because of a service-connected disability. 
 
Veteran of the Vietnam era means a person who-- 
 
(1) Served on active duty for a period of more than 180 days and was discharged or released from active duty with 
other than a dishonorable discharge, if any part of such active duty occurred-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases; or 
 
(2) Was discharged or released from active duty for a service-connected disability if any part of the active duty was 
performed-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases. 
(b) General. (1) The Contractor shall not discriminate against the individual because the individual is a special 
disabled veteran, a veteran of the Vietnam era, or other eligible veteran, regarding any position for which the 
employee or applicant for employment is qualified. The Contractor shall take affirmative action to employ, advance in 
employment, and otherwise treat qualified special disabled veterans, veterans of the Vietnam era, and other eligible 
veterans without discrimination based upon their disability or veterans' status in all employment practices such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from layoff 
and rehiring; 
 
(iii) Rate of pay or any other form of compensation and changes in compensation; 
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(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists; 
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;  
 
(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under 38 U.S.C. 
3687, professional meetings, conferences, and other related activities, and selection for leaves of absence to pursue 
training; 
 
(viii) Activities sponsored by the Contractor including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of Labor issued 
under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended (38 U.S.C. 4211 and 
4212). 
 
(c) Listing openings. (1) The Contractor shall immediately list all employment openings that exist at the time of the 
execution of this contract and those which occur during the performance of this contract, including those not 
generated by this contract, and including those occurring at an establishment of the Contractor other than the one 
where the contract is being performed, but excluding those of independently operated corporate affiliates, at an 
appropriate local public employment service office of the State wherein the opening occurs. Listing employment 
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement to list jobs with the 
local employment service office. 
 
(2) The Contractor shall make the listing of employment openings with the local employment service office at least 
concurrently with using any other recruitment source or effort and shall involve the normal obligations of placing a 
bona fide job order, including accepting referrals of veterans and nonveterans. This listing of employment openings 
does not require hiring any particular job applicant or hiring from any particular group of job applicants and is not 
intended to relieve the Contractor from any requirements of Executive orders or regulations concerning 
nondiscrimination in employment. 
 
(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State 
public employment agency in each State where it has establishments of the name and location of each hiring location 
in the State. As long as the Contractor is contractually bound to these terms and has so advised the State agency, it 
need not advise the State agency of subsequent contracts. The Contractor may advise the State agency when it is no 
longer bound by this contract clause. 
 
(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside 
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the Northern 
Mariana Islands, American Samoa, Guam, the Virgin Islands of the United States, and Wake Island. 
 
(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to employees 
and applicants for employment. 
 
(2) The employment notices shall-- 
 
(i) State the rights of applicants and employees as well as the Contractor's obligation under the law to take affirmative 
action to employ and advance in employment qualified employees and applicants who are special disabled veterans, 
veterans of the Vietnam era, and other eligible veterans; and 
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(ii) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs, Department 
of Labor (Deputy Assistant Secretary of Labor), and provided by or through the Contracting Officer. 
 
(3) The Contractor shall ensure that applicants or employees who are special disabled veterans are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled veteran, or may lower the 
posted notice so that it can be read by a person in a wheelchair). 
 
(4) The Contractor shall notify each labor union or representative of workers with which it has a collective bargaining 
agreement, or other contract understanding, that the Contractor is bound by the terms of the Act and is committed to 
take affirmative action to employ, and advance in employment, qualified special disabled veterans, veterans of the 
Vietnam era, and other eligible veterans. 
 
(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the Government may take 
appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant to the 
Act. 
 
(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of $25,000 
or more unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act as 
specified by the Deputy Assistant Secretary of Labor to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 
 
 
52.222-36     AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998) 
 
(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the 
Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The 
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified 
individuals with disabilities without discrimination based upon their physical or mental disability in all employment 
practices such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from layoff, 
and rehiring; 
 
(iii) Rates of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists;  
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and 
other related activities, and selection for leaves of absence to pursue training; 
 
(viii) Activities sponsored by the Contractor, including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
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(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor 
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended. 
 
(b) Postings. (1) The Contractor agrees to post employment notices stating-- 
 
(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment 
qualified individuals with disabilities; and 
 
(ii) The rights of applicants and employees. 
 
(2) These notices shall be posted in conspicuous places that are available to employees and applicants for 
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the contents 
of the notice (e.g., the Contractor may have the notice read to a visually disabled individual, or may lower the posted 
notice so that it might be read by a person in a wheelchair). The notices shall be in a form prescribed by the Deputy 
Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant Secretary) 
and shall be provided by or through the Contracting Officer. 
 
(3) The Contractor shall notify each labor union or representative of workers with which it has a collective bargaining 
agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of the Act and is 
committed to take affirmative action to employ, and advance in employment, qualified individuals with physical or 
mental disabilities. 
 
(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may 
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act. 
 
(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in 
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as 
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 
 
52.222-37     EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, 
AND OTHER ELIGIBLE VETERANS (DEC 2001)  
 
(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least annually, as 
required by the Secretary of Labor, on-- 
 
(1) The number of disabled veterans and the number of veterans of the Vietnam era in the workforce of the contractor 
by job category and hiring location; and  
 
(2) The total number of new employees hired during the period covered by the report, and of that total, the number of 
disabled veterans, and the number of veterans of the Vietnam era.  
 
(b) The above items shall be reported by completing the form entitled "Federal Contractor Veterans' Employment 
Report VETS-100."  
 
(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 1988.  
 
(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the most 
recent 12-month period as of the ending date selected for the employment profile report required by paragraph (a)(1) 
of this clause. Contractors may select an ending date: (1) As of the end of any pay period during the period January 
through March 1st of the year the report is due, or (2) as of December 31, if the contractor has previous written 
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approval from the Equal Employment Opportunity Commission to do so for purposes of submitting the Employer 
Information Report EEO-1 (Standard Form 100).  
 
(e) The count of veterans reported according to paragraph (a) of this clause shall be based on voluntary disclosure. 
Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all disabled veterans and veterans 
of the Vietnam era who wish to benefit under the affirmative action program at 38 U.S.C. 4212 to identify themselves 
to the Contractor. The invitation shall state that the information is voluntarily provided; that the information will be 
kept confidential; that disclosure or refusal to provide the information will not subject the applicant or employee to 
any adverse treatment; and that the information will be used only in accordance with the regulations promulgated 
under 38 U.S.C. 4212. 
 
(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of 
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary.  
 
(End of clause) 
 
 
 
52.223-3     HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (JAN 1997) 
 
(a) "Hazardous material", as used in this clause, includes any material defined as hazardous under the latest version 
of Federal Standard No. 313 (including revisions adopted during the term of the contract). 
 
(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this 
contract. The hazardous material shall be properly identified and include any applicable identification number, such 
as National Stock Number or Special Item Number. This information shall also be included on the Material Safety 
Data Sheet submitted under this contract. 
 
Material              Identification No. 
(If none,  
insert "None") 
 
___________________ ___________________ 
 
___________________ ___________________ 
 
___________________ ___________________ 
 
(c) This list must be updated during performance of the contract whenever the Contractor determines that any other 
material to be delivered under this contract is hazardous. 
 
(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety 
Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for 
all hazardous material identified in paragraph (b) of this clause. Data shall be submitted in accordance with Federal 
Standard No. 313, whether or not the apparently successful offeror is the actual manufacturer of these items. Failure 
to submit the Material Safety Data Sheet prior to award may result in the apparently successful offeror being 
considered nonresponsible and ineligible for award. 
 
(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 313, which 
renders incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall promptly 
notify the Contracting Officer and resubmit the data. 
 
(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the Contractor 
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of any responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or property. 
 
(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and 
local laws, codes, ordinances, and regulations (including the obtaining of licenses and permits) in connection with 
hazardous material. 
 
(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows: 
 
(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to-- 
 
(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or 
disposing of hazardous materials; 
 
(ii) Obtain medical treatment for those affected by the material; and 
 
(iii) Have others use, duplicate, and disclose the data for the Government for these purposes. 
 
(2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this 
clause, in precedence over any other clause of this contract providing for rights in data. 
 
(3) The Government is not precluded from using similar or identical data acquired from other sources.  
 
(End of clause) 
 
 
52.223-5     POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (AUG 2003) 
 
(a) Definitions. As used in this clause-- 
 
Priority chemical means a chemical identified by the Interagency Environmental Leadership Workgroup or, 
alternatively, by an agency pursuant to section 503 of Executive Order 13148 of April 21, 2000, Greening the 
Government through Leadership in Environmental Management. 
 
“Toxic chemical means a chemical or chemical category listed in 40 CFR 372.65.” 
 
(b) Executive Order 13148 requires Federal facilities to comply with the provisions of the Emergency Planning and 
Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001-11050) and the Pollution Prevention Act of 1990 
(PPA) (42 U.S.C. 13101-13109). 
 
(c) The Contractor shall provide all information needed by the Federal facility to comply with the following: 
 
(1) The emergency planning reporting requirements of section 302 of EPCRA. 
 
(2) The emergency notice requirements of section 304 of EPCRA. 
 
(3) The list of Material Safety Data Sheets, required by section 311 of EPCRA. 
 
(4) The emergency and hazardous chemical inventory forms of section 312 of EPCRA. 
 
(5) The toxic chemical release inventory of section 313 of EPCRA, which includes the reduction and recycling 
information required by section 6607 of PPA. 
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(6) The toxic chemical, priority chemical, and hazardous substance release and use reduction goals of sections 502 
and 503 of Executive Order 13148. 
 
(End of clause) 
 
 
 
52.223-6     DRUG-FREE WORKPLACE (MAY 2001) 
 
(a) Definitions. As used in this clause -- 
 
"Controlled substance" means a controlled substance in schedules I through V of section 202 of the Controlled 
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15. 
 
"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by any 
judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal drug statutes. 
 
"Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture, distribution, 
dispensing, possession, or use of any controlled substance. 
 
"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a 
specific contract at which employees of the Contractor are prohibited from engaging in the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance. 
 
"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government 
contract. "Directly engaged" is defined to include all direct cost employees and any other Contractor employee who 
has other than a minimal impact or involvement in contract performance. 
 
"Individual" means an offeror/contractor that has no more than one employee including the offeror/contractor. 
 
(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer period is agreed to 
in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 30 
days performance duration-- 
 
(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession, 
or use of a controlled substance is prohibited in the Contractor's workplace and specifying the actions that will be 
taken against employees for violations of such prohibition; 
 
(2) Establish an ongoing drug-free awareness program to inform such employees about-- 
 
(i) The dangers of drug abuse in the workplace; 
 
(ii) The Contractor's policy of maintaining a drug-free workplace; 
 
(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and 
 
(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace; 
 
(3) Provide all employees engaged in performance of the contract with a copy of the statement required by 
subparagraph (b)(1) of this clause; 
 
(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this clause that, as a 
condition of continued employment on this contract, the employee will-- 
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(i) Abide by the terms of the statement; and 
 
(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for a violation occurring 
in the workplace no later than 5 days after such conviction. 
 
(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of this 
clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the 
position title of the employee; 
 
(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one of the 
following actions with respect to any employee who is convicted of a drug abuse violation occurring in the 
workplace: 
 
(i) Taking appropriate personnel action against such employee, up to and including termination; or 
 
(ii) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved 
for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and 
 
(7) Make a good faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1) 
though (b)(6) of this clause. 
 
(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to engage 
in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while performing 
this contract. 
 
(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the requirements 
of paragraph (b) or (c) of this  clause may, pursuant to FAR 23.506, render the Contractor subject to suspension of 
contract payments, termination of the contract for default, and suspension or debarment. 
 
(End of clause) 
 
 
52.223-14      TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)  
 
(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the performance of this 
contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form (Form R) as 
described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) 
(42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106). The 
Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the annual Form R 
throughout the life of the contract.  
 
(b) A Contractor-owned or -operated facility used in the performance of this contract is exempt from the requirement 
to file an annual Form R if-- 
 
(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65; 
 
(2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42 U.S.C. 
11023(b)(1)(A);  
 
(3) The facility does not meet the reporting thresholds of toxic chemicals established under  of EPCRA, 42 U.S.C. 
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been filed 
with EPA);  
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(4) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their corresponding 
North American Industry Classification System sectors: 
 
(i) Major group code 10 (except 1011, 1081, and 1094. 
 
(ii) Major group code 12 (except 1241). 
 
(iii) Major group codes 20 through 39. 
 
(iv) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of generating 
power for distribution in commerce). 
 
(v) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle C 
(42 U.S.C. 6921, et seq.)), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent recovery services on a 
contract or fee basis); or 
 
(5) The facility is not located in the United States or its outlying areas.  
 
(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria in paragraph (b) of 
this clause, and after award of the contract circumstances change so that any of its owned or operated facilities used 
in the performance of this contract is no longer exempt--  
 
(1) The Contractor shall notify the Contracting Officer; and  
 
(2) The Contractor, as owner or operator of a facility used in the performance of this contract that is no longer exempt, 
shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior calendar year 
during which the facility becomes eligible; and (ii) continue to file the annual Form R for the life of the contract for 
such facility.  
 
(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor fails to 
comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.  
 
(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--  
 
(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation provision 
substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release Reporting; and  
 
(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this clause, 
except this paragraph (e).  
 
(End of clause) 
 
 
 
52.225-11     BUY AMERICAN ACT--CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (OCT 2004) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
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preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction 
site. Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the manufacture of the end product. 
 
Designated country means any of the following countries: Aruba, Austria, Bangladesh, Belgium, Benin, Bhutan, 
Botswana, Burkina Faso, Burundi, Canada, Cape Verde, Central African Republic, Chad, Comoros, Cyprus, Czech 
Republic, Denmark. Djibouti, Equatorial Guinea, Estonia, Finland, France, Gambia, Germany, Greece, Guinea, Guinea-
Bissau, Haiti, Hong Kong, Hungary, Ireland, Israel, Italy, Japan. Kiribati, Korea, Republic of, Lativia, Lesotho, 
Liechtenstein, Lithuania, Luxembourg, Malawi, Maldives, Mali, Malta, Mozambique, Nepal, Netherlands, Niger, 
Norway, Poland, Portugal, Rwanda. Sao Tome and Principe, Sierra Leone, Singapore, Slovak Republic, Slovenia, 
Somalia, Spain, Sweden, Switzerland, Tanzania U.R., Togo, Tuvalu, Uganda, United Kingdom, Vanuatu, Western 
Samoa, Yemen. 
 
Designated country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a designated country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a designated country into a new and different construction material distinct from the 
materials from which it was transformed. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin 
of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
Free Trade Agreement country means Canada, Chile, Mexico, or Singapore. 
 
Free Trade Agreement country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a FTA country into a new and different construction material distinct from the materials 
from which it was transformed. 
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United States means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. In addition, the Contracting Officer has determined that the Trade 
Agreements Act and Free Trade Agreements (FTAs) apply to this acquisition. Therefore, the Buy American Act 
restrictions are waived for designated country and FTA country construction materials. 
 
(2) The Contractor shall use only domestic, designated country, or NAFTA country construction material in 
performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause. 
 
(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or components 
listed by the Government as follows:  None  
 
(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause if 
the Government determines that-- 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds 
the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act.  
 
(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause 
shall include adequate information for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty 
(whether or not a duty-free certificate may be issued). 
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(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could 
not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(4)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free 
  entry certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, 
  attach summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
 
 
52.225-12      NOTICE OF BUY AMERICAN ACT REQUIREMENT-- CONSTRUCTION MATERIALS UNDER TRADE 
AGREEMENTS (JAN 2004)  
 
(a) Definitions. Construction material, designated country construction material, domestic construction material, 
foreign construction material, and FTA country construction material, as used in this provision, are defined in the 
clause of this solicitation entitled “Buy American Act --Construction Materials under Trade Agreements” (Federal 
Acquisition Regulation (FAR) clause 52.225-11). 
 
(b) Requests for determination of inapplicability. An offeror requesting a determination regarding the inapplicability 
of the Buy American Act should submit the request to the Contracting Officer in time to allow a determination before 
submission of offers. The offeror shall include the information and applicable supporting data required by paragraphs 
(c) and (d) of FAR clause 52.225-11 in the request. If an offeror has not requested a determination regarding the 
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inapplicability of the Buy American Act before submitting its offer, or has not received a response to a previous 
request, the offeror shall include the information and supporting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the 
Buy American Act, based on claimed unreasonable cost of domestic construction materials, by adding to the offered 
price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(4)(i) 
of FAR clause 52.225-11. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to the 
offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers. (1) When an offer includes foreign construction material, other than designated country or FTA 
country construction material, that is not listed by the Government in this solicitation in paragraph (b)(3) of FAR 
clause 52.225-11, the offeror also may submit an alternate offer based on use of equivalent domestic, designated 
country, or FTA country construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, and 
a separate price comparison table prepared in accordance with paragraphs (c) and (d) of FAR clause 52.225-11 for the 
offer that is based on the use of any foreign construction material for which the Government has not yet determined 
an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of FAR 
clause 52.225-11 does not apply, the Government will evaluate only those offers based on use of the equivalent 
domestic, designated country, or FTA country construction material, and the offeror shall be required to furnish such 
domestic, designated country, or FTA country construction material. An offer based on use of the foreign 
construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
 
 
 
 
52.225-13      RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (DEC 2003) 
 
(a) Except as authorized by the Office of Foreign Assets Control (OFAC) in the Department of the Treasury, the 
Contractor shall not acquire, for use in the performance of this contract, any supplies or services if any proclamation, 
Executive order, or statute administered by OFAC, or if OFAC's implementing regulations at 31 CFR chapter V, would 
prohibit such a transaction by a person subject to the jurisdiction of the United States. 
 
(b) Except as authorized by OFAC, most transactions involving Cuba, Iran, Libya, and Sudan are prohibited, as are 
most imports from North Korea, into the United States or its outlying areas. Lists of entities and individuals subject 
to economic sanctions are included in OFAC's List of Specially Designated Nationals and Blocked Persons at 
TerList1.html. More information about these restrictions, as well as updates, is available in the OFAC's regulations at 
31 CFR chapter V and/or on OFAC's Web site at http://www.treas.gov/ofac. 
 
(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts. 
 
(End of clause) 
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52.227-1      AUTHORIZATION AND CONSENT  (JUL 1995) 
 
(a) The Government authorizes and consents to all use and manufacture, in performing this contract or any 
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the 
structure or composition of any article the delivery of which is accepted by the Government under this contract or (2) 
used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a 
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written 
instructions given by the Contracting Officer directing the manner of performance.  The entire liability to the 
Government for infringement of a patent of the United States shall be determined solely by the provisions of the 
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier 
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and 
consent hereinabove granted. 
 
(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties, in 
all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and materials, 
supplies, models, samples, and design or testing services expected to exceed the simplified acquisition threshold 
(however, omission of this clause from any subcontract, including those at or below the simplified acquisition 
threshold, does not affect this authorization and consent.) 
 
(End of clause) 
 
 
 
52.227-2     NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT (AUG 1996) 
 
(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail, each notice or 
claim of patent or copyright infringement based on the performance of this contract of which the Contractor has 
knowledge. 
 
(b) In the event of any claim or suit against the Government on account of any alleged patent or copyright 
infringement arising out of the performance of this contract or out of the use of any supplies furnished or work or 
services performed under this contract, the Contractor shall furnish to the Government, when requested by the 
Contracting Officer, all evidence and information in possession of the Contractor pertaining to such suit or claim. 
Such evidence and information shall be furnished at the expense of the Government except where the Contractor has 
agreed to indemnify the Government. 
 
(f)  The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier for supplies 
or services (including construction and architect-engineer subcontracts and those for material, supplies, models, 
samples, or design or testing services) expected to exceed the simplified acquisition threshold at (FAR) 2.101.to 
exceed the dollar amount set forth in 13.000 of the Federal Acquisition Regulation (FAR). 
 
(End of clause) 
 
 
 
52.227-4     PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984) 
 
Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers, agents, and 
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employees against liability, including costs and expenses, for infringement upon any United States patent (except a 
patent issued upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order 
under 35 U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the account of the 
Government of supplies furnished or work performed under this contract. 
 
(End of clause) 
 
 
 
52.227-14     RIGHTS IN DATA--GENERAL (JUN 1987) 
 
(a) Definitions. "Computer software," as used in this clause, means computer programs, computer data bases, and 
documentation thereof. 
 
"Data," as used in this clause, means recorded information, regardless of form or the media on which it may be 
recorded. The term includes technical data and computer software. The term does not include information incidental 
to contract administration, such as financial, administrative, cost or pricing, or management information. 
 
"Form, fit, and function data," as used in this clause, means data relating to items, components, or processes that are 
sufficient to enable physical and functional interchangeability, as well as data identifying source, size, configuration, 
mating, and attachment characteristics, functional characteristics, and performance requirements; except that for 
computer software it means data identifying source, functional characteristics, and performance requirements but 
specifically excludes the source code, algorithm, process, formulae, and flow charts of the software. 
 
"Limited rights," as used in this clause, means the rights of the Government in limited rights data as set forth in the 
Limited Rights Notice of subparagraph (g)(2) if included in this clause. 
 
"Limited rights data," as used in this clause, means data (other than computer software) that embody trade secrets or 
are commercial or financial and confidential or privileged, to the extent that such data pertain to items, components, or 
processes developed at private expense, including minor modifications thereof. 
 
"Restricted computer software," as used in this clause, means computer software developed at private expense and 
that is a trade secret; is commercial or financial and is confidential or privileged; or is published copyrighted 
computer software, including minor modifications of such computer software. 
 
"Restricted rights," as used in this clause, means the rights of the Government in restricted computer software, as set 
forth in a Restricted Rights Notice of subparagraph (g)(3) if included in this clause, or as otherwise may be provided 
in a collateral agreement incorporated in and made part of this contract, including minor modifications of such 
computer software. 
 
"Technical data," as used in this clause, means data (other than computer software) which are of a scientific or 
technical nature. 
 
"Unlimited rights," as used in this clause, means the right of the Government to use, disclose, reproduce, prepare 
derivative works, distribute copies to the public, and perform publicly and display publicly, in any manner and for 
any purpose, and to have or permit others to do so. 
 
(b) Allocation of rights.  
 
(1) Except as provided in paragraph (c) of this clause regarding copyright, the Government shall have unlimited rights 
in-- 
 
(i) Data first produced in the performance of this contract; 
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(ii) Form, fit, and function data delivered under this contract; 
 
(iii) Data delivered under this contract (except for restricted computer software) that constitute manuals or 
instructional and training material for installation, operation, or routine maintenance and repair of items, components, 
or processes delivered or furnished for use under this contract; and 
 
(iv) All other data delivered under this contract unless provided otherwise for limited rights data or restricted 
computer software in accordance with paragraph (g) of this clause. 
 
(2) The Contractor shall have the right to-- 
 
(i) Use, release to others, reproduce, distribute, or publish any data first produced or specifically used by the 
Contractor in the performance of this contract, unless provided otherwise in paragraph (d) of this clause; 
 
(ii) Protect from unauthorized disclosure and use those data which are limited rights data or restricted computer 
software to the extent provided in paragraph (g) of this clause; 
 
(iii) Substantiate use of, add or correct limited rights, restricted rights, or copyright notices and to take other 
appropriate action, in accordance with paragraphs (e) and (f) of this clause; and 
 
Establish claim to copyright subsisting in data first produced in the performance of this contract to the extent 
provided in subparagraph (c)(1) of this clause. 
 
(c) Copyright. 
 
(1) Data first produced in the performance of this contract. Unless provided otherwise in paragraph (d) of this clause, 
the Contractor may establish, without prior approval of the Contracting Officer, claim to copyright subsisting in 
scientific and technical articles based on or containing data first produced in the performance of this contract and 
published in academic, technical or professional journals, symposia proceedings or similar works. The prior, express 
written permission of the Contracting Officer is required to establish claim to copyright subsisting in all other data 
first produced in the performance of this contract. When claim to copyright is made, the Contractor shall affix the 
applicable copyright notices of 17 U.S.C. 401 or 402 and acknowledgment of Government sponsorship (including 
contract number) to the data when such data are delivered to the Government, as well as when the data are published 
or deposited for registration as a published work in the U.S. Copyright Office. For data other than computer software 
the Contractor grants to the Government, and others acting on its behalf, a paid-up, nonexclusive, irrevocable 
worldwide license in such copyrighted data to reproduce, prepare derivative works, distribute copies to the public, 
and perform publicly and display publicly, by or on behalf of the Government. For computer software, the Contractor 
grants to the Government and others acting in its behalf, a paid-up nonexclusive, irrevocable worldwide license in 
such copyrighted computer software to reproduce, prepare derivative works, and perform publicly and display 
publicly by or on behalf of the Government. 
 
(2) Data not first produced in the performance of this contract. The Contractor shall not, without prior written 
permission of the Contracting Officer, incorporate in data delivered under this contract any data not first produced in 
the performance of this contract and which contains the copyright notice of 17 U.S.C. 401 or 402, unless the 
Contractor identifies such data and grants to the Government, or acquires on its behalf, a license of the same scope 
as set forth in subparagraph (c)(1) of this clause; provided, however, that if such data are computer software the 
Government shall acquire a copyright license as set forth in subparagraph (g)(3) of this clause if included in this 
contract or as otherwise may be provided in a collateral agreement incorporated in or made part of this contract. 
 
(3) Removal of copyright notices. The Government agrees not to remove any copyright notices placed on data 
pursuant to this paragraph (c), and to include such notices on all reproductions of the data. 
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(d) Release, publication and use of data. 
 
(1) The Contractor shall have the right to use, release to others, reproduce, distribute, or publish any data first 
produced or specifically used by the Contractor in the performance of this contract, except to the extent such data 
may be subject to the Federal export control or national security laws or regulations, or unless otherwise provided in 
this paragraph of this clause or expressly set forth in this contract. 
 
(2) The Contractor agrees that to the extent it receives or is given access to data necessary for the performance of 
this contract which contain restrictive markings, the Contractor shall treat the data in accordance with such markings 
unless otherwise specifically authorized in writing by the Contracting Officer. 
 
(e) Unauthorized marking of data. 
 
(1) Notwithstanding any other provisions of this contract concerning inspection or acceptance, if any data delivered 
under this contract are marked with the notices specified in subparagraph (g)(2) or (g)(3) of this clause and use of 
such is not authorized by this clause, or if such data bears any other restrictive or limiting markings not authorized by 
this contract, the Contracting Officer may at any time either return the data to the Contractor, or cancel or ignore the 
markings. However, the following procedures shall apply prior to canceling or ignoring the markings. 
 
(i) The Contracting Officer shall make written inquiry to the Contractor affording the Contractor 30 days from receipt 
of the inquiry to provide written justification to substantiate the propriety of the markings; 
 
(ii) If the Contractor fails to respond or fails to provide written justification to substantiate the propriety of the 
markings within the 30-day period (or a longer time not exceeding 90 days approved in writing by the Contracting 
Officer for good cause shown), the Government shall have the right to cancel or ignore the markings at any time after 
said period and the data will no longer be made subject to any disclosure prohibitions. 
 
(iii) If the Contractor provides written justification to substantiate the propriety of the markings within the period set 
in subdivision (e)(1)(i) of this clause, the Contracting Officer shall consider such written justification and determine 
whether or not the markings are to be cancelled or ignored. If the Contracting Officer determines that the markings are 
authorized, the Contractor shall be so notified in writing. If the Contracting Officer determines, with concurrence of 
the head of the contracting activity, that the markings are not authorized, the Contracting Officer shall furnish the 
Contractor a written determination, which determination shall become the final agency decision regarding the 
appropriateness of the markings unless the Contractor files suit in a court of competent jurisdiction within 90 days of 
receipt of the Contracting Officer's decision. The Government shall continue to abide by the markings under this 
subdivision (e)(1)(iii) until final resolution of the matter either by the Contracting Officer's determination becoming 
final (in which instance the Government shall thereafter have the right to cancel or ignore the markings at any time 
and the data will no longer be made subject to any disclosure prohibitions), or by final disposition of the matter by 
court decision if suit is filed. 
 
(2) The time limits in the procedures set forth in subparagraph (e)(1) of this clause may be modified in accordance 
with agency regulations implementing the Freedom of Information Act (5 U.S.C. 552) if necessary to respond to a 
request thereunder. 
 
(3) This paragraph (e) does not apply if this contract is for a major system or for support of a major system by a 
civilian agency other than NASA and the U.S. Coast Guard agency subject to the provisions of Tit le III of the Federal 
Property and Administrative Services Act of 1949. 
 
(4) Except to the extent the Government's action occurs as the result of final disposition of the matter by a court of 
competent jurisdiction, the Contractor is not precluded by this paragraph (e) from bringing a claim under the Contract 
Disputes Act, including pursuant to the Disputes clause of this contract, as applicable, that may arise as the result of 
the Government removing or ignoring authorized markings on data delivered under this contract. 
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(f) Omitted or incorrect markings. 
 
(1) Data delivered to the Government without either the limited rights or restricted rights notice as authorized by 
paragraph (g) of this clause, or the copyright notice required by paragraph (c) of this clause, shall be deemed to have 
been furnished with unlimited rights, and the Government assumes no liability for the disclosure, use, or reproduction 
of such data. However, to the extent the data has not been disclosed without restriction outside the Government, the 
Contractor may request, within 6 months (or a longer time approved by the Contracting Officer for good cause 
shown) after delivery of such data, permission to have notices placed on qualifying data at the Contractor's expense, 
and the Contracting Officer may agree to do so if the Contractor-- 
 
(i) Identifies the data to which the omitted notice is to be applied; 
 
(ii) Demonstrates that the omission of the notice was inadvertent; 
 
(iii) Establishes that the use of the proposed notice is authorized; and 
 
(iv) Acknowledges that the Government has no liability with respect to the disclosure, use, or reproduction of any 
such data made prior to the addition of the notice or resulting from the omission of the notice. 
 
(2) The Contracting Officer may als o (i) permit correction at the Contractor's expense of incorrect notices if the 
Contractor identifies the data on which correction of the notice is to be made, and demonstrates that the correct 
notice is authorized, or (ii) correct any incorrect notices. 
 
(g) Protection of limited rights data and restricted computer software. 
 
(1) When data other than that listed in subdivisions (b)(1)(i), (ii), and (iii) of this clause are specified to be delivered 
under this contract and qualify as either limited rights data or restricted computer software, if the Contractor desires 
to continue protection of such data, the Contractor shall withhold such data and not furnish them to the Government 
under this contract. As a condition to this withholding, the Contractor shall identify the data being withheld and 
furnish form, fit, and function data in lieu thereof. Limited rights data that are formatted as a computer data base for 
delivery to the Government are to be treated as limited rights data and not restricted computer software. 
 
(2) Reserved. 
 
(3) Reserved. 
 
(h) Subcontracting. The Contractor has the responsibility to obtain from its subcontractors all data and rights therein 
necessary to fulfill the Contractor's obligations to the Government under this contract. If a subcontractor refuses to 
accept terms affording the Government such rights, the Contractor shall promptly bring such refusal to the attention 
of the Contracting Officer and not proceed with subcontract award without further authorization. 
 
Relationship to patents. Nothing contained in this clause shall imply a license to the Government under any patent or 
be construed as affecting the scope of any license or other right otherwise granted to the Government. 
 
(End of clause) 
 
 
 
52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be cause 
for rejection of the bid. 
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(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.- 
 
(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000, whichever is less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for acceptance, 
fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the forms by the 
bidder, the Contracting Officer may terminate the contract for default.- 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
 
(End of clause) 
 
 
 
52.228-2      ADDITIONAL BOND SECURITY (OCT 1997) 
 
The Contractor shall promptly furnish additional security required to protect the Government and persons supplying 
labor or materials under this contract if--  
 
(a) Any surety upon any bond, or issuing financial institution for other security, furnis hed with this contract 
becomes unacceptable to the Government.  
 
(b) Any surety fails to furnish reports on its financial condition as required by the Government;  
 
(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of the 
Contracting Officer; or  
 
(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of required security. If 
the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable substitute, at least 
30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately draw on the ILC. 
 
(End of clause) 
 
 
 
52.228-5     INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997) 
 
(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at 
least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract. 
 
(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that the 
required insurance has been obtained.  The policies evidencing required insurance shall contain an endorsement to 
the effect that any cancellation or any material change adversely affecting the Government's interest shall not be 
effective (1) for such period as the laws of the State in which this contract is to be performed prescribe, or (2) until 30 
days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period is longer. 
 
(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this 
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contract that require work on a Government installation and shall require subcontractors to provide and maintain the 
insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all 
subcontractors' proofs of required insurance, and shall make copies available to the Contracting Officer upon 
request.  
 
(End of clause) 
 
 
52.228-11     PLEDGES OF ASSETS (FEB 1992) 
 
(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance bond, or a 
payment bond--  
 
(1) Pledge of assets; and  
 
(2) Standard Form 28, Affidavit of Individual Surety.  
 
(b) Pledges of assets from each person acting as an individual surety shall be in the form of--  
 
(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities, or 
other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in book 
entry form) and/or;  
 
(2) A recorded lien on real estate. The offeror will be required to provide--  
 
(i) Evidence of title in the form of a certificate of title prepared by a title insurance company approved by the United 
States Department of Justice. This title evidence must show fee simple title vested in the surety along with any 
concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the 
property, including the lien filed in favor of the Government as required by FAR 28.203-3(d);  
 
(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;  
 
(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6 
months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has been 
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of 
Professional Appraisal Practice, as promulgated by the Appraisal Foundation. 
 
(End of clause) 
 
 
52.228-12      PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS.  (OCT 1995) 
 
In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 of Pub. L. 103-355, 
upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the performance 
of this contract for which a payment bond has been furnished to the Go vernment pursuant to the Miller Act, the 
Contractor shall promptly provide a copy of such payment bond to the requester. 
 
(End of clause) 
 
 
 
52.228-14     IRREVOCABLE LETTER OF CREDIT (DEC 1999)  
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(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally insured 
financial institution to pay all or part of a stated amount of money, until the expiration date of the letter, upon 
presentation by the Government (the beneficiary) of a written demand therefor. Neither the financial institution nor 
the offeror/Contractor can revoke or condition the letter of credit. 
 
(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance 
and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause shall 
be used. 
 
(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand and 
the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured financial 
institution as provided in paragraph (d) of this clause, and-- 
 
(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance period;  
 
(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the 
offeror/Contractor may submit an ILC with an initial expiration date estimated to cover the entire period for which 
financial security is required or may submit an ILC with an initial expiration date that is a minimum period of one year 
from the date of issuance. The ILC shall provide that, unless the issuer provides the beneficiary written notice of 
non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without 
amendment for one year from the expiration date, or any future expiration date, until the period of required coverage is 
completed and the Contracting Officer provides the financial institution with a written statement waiving the right to 
payment. The period of required coverage shall be: 
 
(i) For contracts subject to the Miller Act, the later of--  
 
(A) One year following the expected date of final payment;  
 
(B) For performance bonds only, until completion of any warranty period; or  
 
(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period 
following final payment.  
 
(ii) For contracts not subject to the Miller Act, the later of--  
 
(A) 90 days following final payment; or  
 
(B) For performance bonds only, until completion of any warranty period. 
 
(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The 
offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial institution has the 
required rating(s) as of the date of issuance of the ILC. Unless the financial institution issuing the ILC had letter of 
credit business of less than $25 million in the past year, ILCs over $5 million must be confirmed by another acceptable 
financial institution that had letter of credit business of less than $25 million in the past year. 
 
(e) The following format shall be used by the issuing financial institution to create an ILC:  
 
_______________________________________________  
 
[Issuing Financial Institution's Letterhead or Name and Address]  
 
Issue Date ____________  
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IRREVOCABLE LETTER OF CREDIT NO. __________  
 
Account party's name _____________________________  
 
Account party's address ___________________________  
 
For Solicitation No. _______________(for reference only)  
 
TO: [U.S. Government agency]  
 
[U.S. Government agency's address]  
 
1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up to 
United States $________. This Letter of Credit is payable at [issuing financial institution's and, if any, confirming 
financial institution's] office at [issuing financial institution's address and, if any, confirming financial institution's 
address] and expires with our close of business on ________, or any automatically extended expiration date. 
 
2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the confirming 
financial institution, for all or any part of this credit if presented with this Letter of Credit and confirmation, if any, at 
the office specified in paragraph 1 of this Letter of Credit on or before the  expiration date or any automatically 
extended expiration date. 
 
3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition 
of this Letter of Credit that it is deemed to be automatically extended without amendment for one year from the 
expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we notify you 
or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider this Letter of 
Credit renewed for any such additional period. At the time we notify you, we also agree to notify the account party 
(and confirming financial institution, if any) by the same means of delivery.  
 
4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to 
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written 
direction of the Government (the beneficiary) in a form satisfactory to the issuing financial institution and the 
confirming financial institution, if any. 
 
5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 Revision, 
International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to the laws of 
_____________________ [state of confirming financial institution, if any, otherwise state of issuing financial 
institution].  
 
6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of the 
UCP, the financial institution specifically agrees to effect payment if this credit is drawn against within 30 days after 
the resumption of our business. 
 
Sincerely,  
 
_______________________  
 
[Issuing financial institution]  
 
(f) The following format shall be used by the financial institution to confirm an ILC:  
 
_______________________________________________ 
[Confirming Financial Institution's Letterhead or Name and Address]  
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(Date) __________________  
 
Our Letter of Credit Advice Number _________________  
 
Beneficiary: ______________ [U.S. Government agency]  
 
Issuing Financial Institution: _______________________  
 
Issuing Financial Institution's LC No.: _______________  
 
Gentlemen:  
 
1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by __________ 
[name of issuing financial institution] for drawings of up to United States dollars ___________/U.S. $_______ and 
expiring with our close of business on _____________ [the expiration date], or any automatically extended 
expiration date.  
 
2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at 
___________________.  
 
3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this 
Confirmation at our offices as specified herein. 
 
4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition 
of this confirmation that it be deemed automatically extended without amendment for one year from the expiration 
date hereof, or any automatically extended expiration date, unless:  
 
(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and the 
issuing financial institution, by registered mail or other receipted means of delivery, that we elect not to consider this 
confirmation extended for any such additional period; or 
 
(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party, 
and ourselves, of its election not to extend the expiration date of the Letter of Credit.  
 
5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 Revision, 
International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to the laws of 
________ [state of confirming financial institution].  
 
6. If this confirmation expires during an interruption of business of this financial institution as described in Article 17 
of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the resumption 
of our business. 
 
Sincerely,  
 
___________________________  
 
[Confirming financial institution]  
 
(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:  
 
SIGHT DRAFT  
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__________________________  
 
[City, State]  
 
(Date) _____________________  
 
[Name and address of financial institution]  
 
Pay to the order of ______________ [Beneficiary Agency] ___________ the sum of United States 
$____________. This draft is drawn under Irrevocable Letter of Credit No. 
___________________________________________.  
 
_______________________  
 
[Beneficiary Agency]  
 
By: ___________________  
 
(End of clause) 
 
 
52.228-15     PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)- 
 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the price payable for the 
estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum quantity. 
Original contract price does not include the price of any options, exc ept those options exercised at the time of 
contract award. 
 
(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting Officer as follows: 
 
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price. 
 
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall be 
100 percent of the original contract price. 
 
(3) Additional bond protection. (i) The Government may require additional performance and payment bond protection 
if the contract price is increased. The increase in protection generally will equal 100 percent of the increase in contract 
price. 
 
(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount of 
the existing bond or to obtain an additional bond. 
 
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance 
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the 
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work. 
 
(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by 
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, 
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in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial 
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227. 
 
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance of the contract. 
 
(End of clause) 
 
 
 
52.229-3     FEDERAL, STATE, AND LOCAL TAXES (APR 2003) 
 
(a) As used in this clause-- 
 
"Contract date" means the date set for bid opening or, if this is a negotiated contract or a modification, the effective 
date of this contract or modification.  
 
"All applicable Federal, State, and local taxes and duties" means all taxes and duties, in effect on the contract date, 
that the taxing authority is imposing and collecting on the transactions or property covered by this contract.  
 
"After-imposed Federal tax" means any new or increased Federal excise tax or duty, or tax that was exempted or 
excluded on the contract date but whose exemption was later revoked or reduced during the contract period, on the 
transactions or property covered by this contract that the Contractor is required to pay or bear as the result of 
legislative, judicial, or administrative action taking effect after the contract date. It does not include social security tax 
or other employment taxes.  
 
"After-relieved Federal tax" means any amount of Federal excise tax or duty, except social security or other 
employment taxes, that would otherwise have been payable on the transactions or property covered by this contract, 
but which the Contractor is not required to pay or bear, or for which the Contractor obtains a refund or drawback, as 
the result of legislative, judicial, or administrative action taking effect after the contract date.  
 
Local taxes includes taxes imposed by a possession or territory of the United States, Puerto Rico, or the Northern 
Mariana Islands, if the contract is performed wholly or partly in any of those areas. 
 
(b) The contract price includes all applicable Federal, State, and local taxes and duties.  
 
(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor 
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included in 
the contract price, as a contingency reserve or otherwise.  
 
(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.  
 
(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or 
other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, through the 
Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.  
 
(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds 
$250.  
 
(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excise tax or 
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take 
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appropriate action as the Contracting Officer directs.  
 
(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal, 
State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the exemption. 
 
(End of clause) 
 
 
 
52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  
MAR 1995)--EFARS 
  (a) This clause does not apply to terminations.  See 52.249-5000, Basis for 
Settlement of Proposals and FAR Part 49. 
  (b) Allowable cost for construction and marine plant and equipment in sound 
workable condition owned or controlled and furnished by a contractor or 
subcontractor at any tier shall be based on actual cost data for each piece of 
equipment or groups of similar serial and series for which the Government can 
determine both ownership and operating costs from the contractor's accounting 
records.  When both ownership and operating costs cannot be determined for any 
piece of equipment or groups of similar serial or series equipment from the 
contractor's accounting records, costs for that equipment shall be based upon 
the applicable provisions of EP 1110-1-8, Construction Equipment Ownership and 
Operating Expense Schedule, Region _IX_.  Working conditions shall be 
considered to be average for determining equipment rates using the schedule 
unless specified otherwise by the contracting officer.  For equipment not 
included in the schedule, rates for comparable pieces of equipment may be used 
or a rate may be developed using the formula provided in the schedule.  For 
forward pricing, the schedule in effect at the time of negotiations shall 
apply. For retroactive pricing, the schedule in effect at the time the work 
was performed shall apply. 
  (c) Equipment rental costs are allowable, subject to the provisions of FAR 
31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that 
actual rates will be used for equipment leased from an organization under 
common control that has an established practice of leasing the same or similar 
equipment to unaffiliated lessees. 
  (d) When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the contracting officer 
shall request the contractor to submit either certified cost or pricing data, 
or partial/limited data, as appropriate.  The data shall be submitted on 
Standard Form 1411, Contract Pricing Proposal Cover Sheet. 

(End of clause) 
 
 
 
52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP 2002)  
 
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.  
 
(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more 
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the 
standards of quality established under the contract, as approved by the Contracting Officer.  
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(1) The Contractor's request for progress payments shall include the following substantiation:  
 
(i) An itemization of the amounts requested, related to the various elements of work required by the contract covered 
by the payment requested.  
 
(ii) A listing of the amount included for work performed by each subcontractor under the contract.  
 
(iii) A listing of the total amount of each subcontract under the contract.  
 
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
 
(v) Additional supporting data in a form and detail required by the Contracting Officer.  
 
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and 
preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other than the 
site also may be taken into consideration if--  
 
(i) Consideration is specifically authorized by this contract; and  
 
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will 
be used to perform this contract.  
 
(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the 
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4) 
from the certification, the certification is still acceptable.)  
 
I hereby certify, to the best of my knowledge and belief, that--  
 
(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of 
the contract;  
 
(2) All payments due to subcontractors and suppliers from previous payments received under the contract have been 
made, and timely payments will be made from the proceeds of the payment covered by this certification, in 
accordance with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code; 
 
(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold 
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and  
 
(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
 
_____________________  
 
(Name)  
 
______________________  
 
(Title)  
 
______________________  
 
(Date)  
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(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers 
that a portion or all of such request constitutes a payment for performance by the Contractor that fails to conform to 
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount"), the 
Contractor shall--  
 
(1) Notify the Contracting Officer of such performance deficiency; and  
 
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in 
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the 
unearned amount until--  
 
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or  
 
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an 
amount equal to the unearned amount.  
 
(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a 
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if 
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount 
of the payment until satisfactory progress is achieved. When the work is substantially complete, the Contracting 
Officer may retain from previously withheld funds and future progress payments that amount the Contracting Officer 
considers adequate for protection of the Government and shall release to the Contractor all the remaining withheld 
funds. Also, on completion and acceptance of each separate building, public work, or other division of the contract, 
for which the price is stated separately in the contract, payment shall be made for the completed work without 
retention of a percentage.  
 
(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the 
time of payment, become the sole property of the Government, but this shall not be construed as--  
 
(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been 
made or the restoration of any damaged work; or  
 
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.  
 
(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request, 
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including 
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full 
payment to the surety. The retainage provisions in paragraph (e) of this clause shall not apply to that portion of 
progress payments attributable to bond premiums.  
 
(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--  
 
(1) Completion and acceptance of all work;  
 
(2) Presentation of a properly executed voucher; and  
 
(3) Presentation of release of all claims against  
the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has 
specifically excepted from the operation of the release. A release may also be required of the assignee if the 
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of 
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
 
(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments shall 
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not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is any action 
resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional supplies or 
services, but not including contract modifications that are within the scope and under the terms of the contract, such 
as contract modifications issued pursuant to the Changes clause, or funding and other administrative changes.  
 
(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under 
subparagraph (d)(2) of this clause shall be--  
 
(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent 
auction of such bills prior to the date the Contractor receives the unearned amount; and  
 
(2) Deducted from the next available payment to the Contractor.  
 
(End of clause) 
 
 
 
52.232-17     INTEREST (JUNE 1996) 
 
(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause or 
a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the Government under 
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple 
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the 
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of 
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in 
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until 
the amount is paid. reproduce, prepare derivative works, distribute copies to the public, and (b) Amounts shall be due 
at the earliest of the following dates: 
 
(1) The date fixed under this contract. 
 
(2) The date of the first written demand for payment consistent with this contract, including any demand resulting 
from a default termination. 
 
(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed 
negotiations establishing the amount of debt. 
 
(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of 
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract 
modification. 
 
(c) The interest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the 
Federal Acquisition Regulation in effect on the date of this contract. 
 
(End of clause) 
 
 
 
52.232-18     AVAILABILITY OF FUNDS (APR 1984) 
 
Funds are not presently available for this contract. The Government's obligation under this contract is contingent 
upon the availability of appropriated funds from which payment for contract purposes can be made. No legal liability 
on the part of the Government for any payment may arise until funds are made available to the Contracting Officer for 
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this contract and until the Contractor receives notice of such availability, to be confirmed in writing by the 
Contracting Officer. 
 
(End of clause) 
 
 
 
52.232-23     ASSIGNMENT OF CLAIMS (JAN 1986) 
 
(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter referred 
to as "the Act"), may assign its rights to be paid amounts due or to become due as a result of the performance of this 
contract to a bank, trust company, or other financing institution, including any Federal lending agency. The assignee 
under such an assignment may thereafter further assign or reassign its right under the original assignment to any 
type of financing institution described in the preceding sentence.  
 
(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable 
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be 
made to one party as agent or trustee for two or more parties participating in the financing of this contract.  
 
(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document 
(including this contract) or information related to work under this contract until the Contracting Officer authorizes 
such action in writing.  
 
(End of clause) 
 
 
 
52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (OCT 2003)  
 
Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the 
terms and conditions specified in this clause. The Go vernment considers payment as being made on the day a check 
is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101, 
32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days, unless 
otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and legal 
holidays.) 
 
(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice 
payments that may occur under this contract, as follows: 
 
(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the 
estimated amount and value of work or services performed, including payments for reaching milestones in any 
project. 
 
(A) The due date for making such payments is 14 days after the designated billing office receives a proper payment 
request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the time 
of receipt, the payment due date is the 14th day after the date of the Contractor's payment request, provided the 
designated billing office receives a proper payment request and there is no disagreement over quantity, quality, or 
Contractor compliance with contract requirements. 
 
(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at 
52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30 
days after approval by the Contracting Officer for release to the Contractor. 
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(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against 
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the 
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated 
separately in the contract). 
 
(A) The due date for making such payments is the later of the following two events: 
 
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor. 
 
(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final 
invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is 
deemed to occur on the effective date of the contract settlement. 
 
(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt, the 
invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated billing 
office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor compliance with 
contract requirements. 
 
(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified in 
the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this clause. If 
the invoice does not comply with these requirements, the designated billing office must return it within 7 days after 
receipt, with the reasons why it is not a proper invoice. When comp uting any interest penalty owed the Contractor, 
the Government will take into account if the Government notifies the Contractor of an improper invoice in an untimely 
manner. 
 
(i) Name and address of the Contractor. 
 
(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of mailing 
or transmission.) 
 
(iii) Contract number or other authorization for work or services performed (including order number and contract line 
item number). 
 
(iv) Description of work or services performed. 
 
(v) Delivery and payment terms (e.g., discount for prompt payment terms). 
 
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract 
or in a proper notice of assignment). 
 
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a defective 
invoice. 
 
(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and 
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price Construction 
Contracts. 
 
(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required 
elsewhere in this contract. 
 
(x) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract. 
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(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, the 
Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation 
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g., 
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by 
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 
 
(C) EFT banking information is not required if the Government waived the requirement to pay by EFT. 
 
(xi) Any other information or documentation required by the contract. 
 
(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from 
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through 
(a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal 
holiday, the designated payment office may make payment on the following working day without incurring a late 
payment interest penalty. 
 
(i) The designated billing office received a proper invoice. 
 
(ii) The Government processed a receiving report or other Government documentation authorizing payment and there 
was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested 
progress payment amount. 
 
(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the 
amount was not subject to further contract settlement actions between the Government and the Contractor. 
 
(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of 
Management and Budget prompt payment regulations at 5 CFR part 1315. 
 
(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in 
paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th 
day after the Contractor has completed the work or services in accordance with the terms and conditions of the 
contract. If actual acceptance or approval occurs within the constructive acceptance or approval period, the 
Government will base the determination of an interest penalty on the actual date of acceptance or approval. 
Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity, 
quality, or Contractor compliance with a contract provision. These requirements also do not compel Government 
officials to accept work or services, approve Contractor estimates, perform contract administration functions, or make 
payment prior to fulfilling their responsibilities. 
 
(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if 
payment delays are due to disagreement between the Government and the Contractor over the payment amount or 
other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the 
terms of the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest 
that may be payable in accordance with the clause at FAR 52.233-1, Disputes. 
 
(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, without 
request from the Contractor, if the Government takes a discount for prompt payment improperly. The Government will 
calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part 1315. 
 
(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in accordance 
with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only if-- 
 
(A) The Government owes an interest penalty of $1 or more; 
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(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount 
is paid; and 
 
(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in 
accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice 
amount is paid. 
 
(ii)(A) The Contractor shall support written demands for additional penalty payments with the following data. The 
Government will not request any additional data. The Contractor shall-- 
 
(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue 
late payment interest penalty and such additional penalty as may be required; 
 
(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and 
 
(3) State that payment of the principal has been received, including the date of receipt. 
 
(B) If there is no postmark or the postmark is illegible-- 
 
(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the 
demand is received on or before the 40th day after payment was made; or 
 
(2) If the designated payment office fails to make the required annotation, the Government will determine the 
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the 
40th day after payment was made. 
 
(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract 
financing payments in accordance with the applicable contract financing clause. 
 
(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services 
(including a material supplier) for the purpose of performing this contract the following: 
 
(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for 
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as 
are paid to the Contractor under this contract. 
 
(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor 
an interest penalty for each payment not made in accordance with the payment clause-- 
 
(i) For the period beginning on the day after the required payment date and ending on the date on which payment of 
the amount due is made; and 
 
(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal 
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the 
time the Contractor accrues the obligation to pay an interest penalty. 
 
(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use: 
 
(i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs (c)(1) 
and (c)(2) of this clause in each of its subcontracts; and 
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(ii) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier 
subcontractor or supplier. 
 
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to 
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract, 
provisions that-- 
 
(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of 
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without 
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to by 
the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a 
subcontractor to furnish a performance bond and a payment bond; 
 
(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the 
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and 
 
(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment 
penalty if-- 
 
(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the 
subcontractor; and 
 
(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to 
paragraph (d)(3)(i) of this clause. 
 
(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government but 
before making a payment to a subcontractor for the subcontractor's performance covered by the payment request, 
discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding from the 
subcontractor in accordance with the subcontract agreement, then the Contractor shall-- 
 
(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this 
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for 
subcontractor payment; 
 
(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice 
furnished to the subcontractor pursuant to paragraph (e)(1) of this clause; 
 
(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this clause; 
 
(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the 
identified subcontract performance deficiency, and-- 
 
(i) Make such payment within-- 
 
(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must 
be recovered from the Government because of a reduction under paragraph  
(e)(5)(i)) of this clause; or 
 
(B) Seven days after the Contractor recovers such funds from the Government; or 
 
(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the 
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the 
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Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an 
interest penalty; 
 
(5) Notice to Contracting Officer. Notify the Contracting Officer upon-- 
 
(i) Reduction of the amount of any subsequent certified application for payment; or 
 
(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying-- 
 
(A) The amounts withheld under paragraph (e)(1) of this clause; and 
 
(B) The dates that such withholding began and ended; and 
 
(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld 
payments (comp uted in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld 
amounts from the Government until-- 
 
(i) The day the identified subcontractor performance deficiency is corrected; or 
 
(ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause. 
 
(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making payment to a 
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to 
as a “second-tier subcontractor”) a written notice in accordance with section 2 of the Act of August 24, 1935 (40 
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for 
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments 
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement, 
the Contractor may, without incurring an obligation to pay an interest penalty under paragraph (e)(6) of this clause-- 
 
(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon 
as practicable upon making such determination; and 
 
(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to exceed 
the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause. 
 
(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of 
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the 
Contractor shall-- 
 
(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or 
 
(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of 
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments 
under section 12 of the Contracts DisputesAct of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the 
obligation to pay an interest penalty. 
 
(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a 
subcontractor (with a copy furnished to the Contracting Officer), specifying-- 
 
(1) The amount to be withheld; 
 
(2) The specific causes for the withholding under the terms of the subcontract; and 
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(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld. 
 
(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any 
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has 
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount. 
 
(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or 
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the 
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a 
party. The Government may not be interpleaded in any judicial or administrative proceeding involving such a dispute. 
 
(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not 
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a 
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient 
subcontract performance or nonperformance by a subcontractor. 
 
(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a 
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be 
construed to be an obligation of the Government for such interest penalty. A cost-reimbursement claim may not 
include any amount for reimbursement of such interest penalty. 
 
(l) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the 
Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall immediately 
notify the Contracting Officer and request instructions for disposition of the overpayment. 
 
(End of clause) 
 
 
 
 
52.232-33      PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR REGISTRATION (OCT 
2003) 
 
(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds 
transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to 
the funds transfer and may also include the payment information transfer. 
 
(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either-- 
 
(i) Accept payment by check or some other mutually agreeable method of payment; or 
 
(ii) Request the Government to extend the payment due date until such time as the Government can make payment by 
EFT (but see paragraph (d) of this clause). 
 
(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT information 
contained in the Central Contractor Registration (CCR) database. In the event that the EFT information changes, the 
Contractor shall be responsible for providing the updated information to the CCR database. 
 
(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated 
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the 
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part 210. 
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(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the 
Government need not make payment to the Contractor under this contract until correct EFT information is entered 
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for 
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an 
improper invoice and delays in accrual of interest penalties apply.  
 
(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the 
Government used the Contractor's EFT information incorrectly, the Government remains responsible for-- 
 
(i) Making a correct payment; 
 
(ii) Paying any prompt payment penalty due; and 
 
(iii) Recovering any erroneously directed funds. 
 
(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was 
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve 
System, and-- 
 
(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made 
payment and the Contractor is responsible for recovery of any erroneously directed funds; or 
 
(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the 
provisions of paragraph (d) of this clause shall apply. 
 
(f) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with 
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal 
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date, 
provided the specified payment date is a valid date under the rules of the Federal Reserve System. 
 
(g) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the 
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that 
the assignee shall register separately in the CCR database and shall be paid by EFT in accordance with the terms of 
this clause. Notwithstanding any other requirement of this contract, payment to an ultimate recipient other than the 
Contractor, or a financial institution properly recognized under an assignment of claims pursuant to subpart 32.8, is 
not permitted. In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. 
EFT information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a 
proper assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of 
paragraph (d) of this clause. 
 
(h) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from 
changes to EFT information made by the Contractor's financial agent. 
 
(i) Payment information. The payment or disbursing office shall forward to the Contractor available payment 
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve 
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of 
payment information from a list of formats and methods the payment office is capable of executing. However, the 
Government does not guarantee that any particular format or method of delivery is available at any particular 
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If 
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall mail 
the payment information to the remittance address contained in the CCR database. 
 
(End of Clause) 
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52.233-1     DISPUTES.  (JUL 2002) 
 
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). 
 
(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this 
clause. 
 
(c) Claim, as used in this clause, means a written demand or written assertion by one of the contracting parties 
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract 
terms, or other relief arising under or relating to this contract. However, a written demand or written assertion by the 
Contractor seeking the payment of money exceeding $100,000 is not a claim under the Act until certified. A voucher, 
invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the Act. The 
submission may be converted to a claim under the Act, by complying with the submission and certification 
requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time. 
 
(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted 
within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim by the Government 
against the Contractor shall be subject to a written decision by the Contracting Officer. 
 
(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when 
submitting any claim - 
 
(A) Exceeding $100,000; or 
 
(B) Regardless of the amount claimed, when using - 
 
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or 
 
(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to handle in 
accordance with the Administrative Dispute Resolution Act (ADRA). 
 
(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all or part 
of a claim. 
 
(iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that the supporting data are 
accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the 
contract adjustment for which the Contractor believes the Government is liable; and that I am duly authorized to 
certify the claim on behalf of the Contractor. 
 
(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the claim. 
 
(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the Contractor, 
render a decision within 60 days of the request.  For Contractor-certified claims over $100,000, the Contracting Officer 
must, within 60 days, decide the claim or notify the Contractor of the date by which the decision will be made. 
 
(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the 
Act. 
 
(g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the Government is presented to 
the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the 
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Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the 
Contractor's specific reasons for rejecting the request.  
 
(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting Officer 
receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is later, until 
the date of payment.  With regard to claims having defective certifications, as defined in (FAR) 48 CFR 33.201, 
interest shall be paid from the date that the Contracting Officer initially receives the claim.  Simple interest on claims 
shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable to the 
period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-month period 
as fixed by the Treasury Secretary during the pendency of the claim. 
 
(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request 
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting Officer. 
 
(End of clause) 
 
 
 
52.233-3      PROTEST AFTER AWARD (AUG. 1996) 
 
(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is likely (see FAR 
33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop performance 
of the work called for by this contract. The order shall be specifically identified as a stop-work order issued under this 
clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take all reasonable steps 
to minimize the incurrence of costs allocable to the work covered by the order during the period of work stoppage. 
Upon receipt of the final decision in the protest, the Contracting Officer shall either-- 
 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the 
Government, clause of this contract. 
 
(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the protest, the 
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule or 
contract price, or both, and the contract shall be modified, in writing, accordingly, if-- 
 
(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable to, 
the performance of any part of this contract; and 
 
(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work stoppage; 
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and 
act upon a proposal at any time before final payment under this contract. 
 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the 
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at the 
termination settlement. 
 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting 
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order. 
 
(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause. 
 
(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a 
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protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or 
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In 
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may collect 
this debt by offsetting the amount against any payment due the Contractor under any contract between the 
Contractor and the Government. 
 
(End of clause) 
 
 
 
52.236-1     PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) 
 
The Contractor shall perform on the site, and with its own organization, work equivalent to at least FIFTEEN(15) 
percent of the total amount of work to be performed under the contract.  This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the Contractor requests a reduction and the 
Contracting Officer determines that the reduction would be to the advantage of the Government. 
 
(End of clause) 
 
 
 
52.236-2     DIFFERING SITE CONDITIONS (APR 1984) 
 
As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-price construction 
contract or a fixed-price dismantling, demolition, or removal of improvements contract is  contemplated and the 
contract amount is expected to exceed the small purchase limitation. The Contracting Officer may insert the clause in 
solicitations and contracts when a fixed-price construction or a fixed-price contract for dismantling, demolition, or 
removal of improvements is contemplated and the contract amount is expected to be within the small purchase 
limitation. 
 
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting 
Officer of 
 
(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or 
 
(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily 
encountered and generally recognized as inhering in work of the character provided for in the contract. 
 
(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions 
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for, 
performing any part of the work under this contract, whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this clause and the contract modified in writing accordingly. 
 
(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, 
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving 
written notice may be extended by the Contracting Officer. 
 
(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be 
allowed if made after final payment under this contract. 
 
(End of clause) 
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52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984) 

 
(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the 
work or its cost, including but not limited to 
 
(1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
 
(2) the availability of labor, water, electric power, and roads; 
 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
 
(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed 
preliminary to and during work performance.  The Contractor also acknowledges that it has satisfied itself as to the 
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the 
Government, as well as from the drawings and specifications made a part of this contract.  Any failure of the 
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from 
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding to 
successfully perform the work without additional expense to the Government. 
 
(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based 
on the information made available by the Government. Nor does the Government assume responsibility for any 
understanding reached or representation made concerning conditions which can affect the work by any of its officers 
or agents before the execution of this contract, unless that understanding or representation is expressly stated in this 
contract. 
 
(End of clause) 
 
 
 
52.236-5     MATERIAL AND WORKMANSHIP (APR 1984) 

 
(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the 
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. References in 
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number, 
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The 
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the Contracting 
Officer, is equal to that named in the specifications, unless otherwise specifically provided in this contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the model number, and other information concerning the 
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by 
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the 
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor 
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, 
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of 
subsequent rejection. 
 
(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer may 
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require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems 
incompetent, careless, or otherwise objectionable. 
 
(End of clause) 
 
 
 
52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
 
At all times during performance of this contract and until the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to 
the Contracting Officer and has authority to act for the Contractor. 
 
(End of clause) 
 
 
 
52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations 
applicable to the performance of the work.  The Contractor shall also be responsible for all damages to persons or 
property that occur as a result of the Contractor's fault or negligence.  The Contractor shall also be responsible for all 
materials delivered and work performed until completion and acceptance of the entire work, except for any completed 
unit of work which may have been accepted under the contract. 
 
(End of clause) 
 
 
 
52.236-8     OTHER CONTRACTS (APR 1984) 
 
The Government may undertake or award other contracts for additional work at or near the site of the work under this 
contract.  The Contractor shall fully cooperate with the other contractors and with Government employees and shall 
carefully adapt scheduling and performing the work under this contract to accommodate the additional work, heeding 
any direction that may be provided by the Contracting Officer.  The Contractor shall not commit or permit any act that 
will interfere with the performance of work by any other contractor or by Government employees. 
 
(End of clause) 
 
 
 
52.236-9     PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS (APR 1984) 
 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and 
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the 
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and 
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during contract 
performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those limbs or 
branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contracting Officer. 
 
(b) The Contractor shall protect from damage all existing improvements and utilities 
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(1) at or near the work site, and 
 
(2) on adjacent property of a third party, the locations of which are made known to or should be known by the 
Contractor.  The Contractor shall repair any damage to those facilities, including those that are the property of a third 
party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable care in 
performing the work.  If the Contractor fails or refuses to repair the damage promptly, the Contracting Officer may 
have the necessary work performed and charge the cost to the Contractor. 
 
(End of clause) 
 
 
 
52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984) 
 
(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas 
authorized or approved by the Contracting Officer.  The Contractor shall hold and save the Government, its officers 
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance. 
 
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with 
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor without 
expense to the Government.  The temporary buildings and utilities shall remain the property of the Contractor and 
shall be removed by the Contractor at its expense upon completion of the work. With the written consent of the 
Contracting Officer, the buildings and utilities may be abandoned and need not be removed. 
 
(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or 
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer.  When 
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity 
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.  
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage.  The Contractor 
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads. 
 
(End of clause) 
 
 
 
52.236-11      USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 
 
(a) The Government shall have the right to take possession of or use any completed or partially completed part of the 
work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor a list of 
items of work remaining to be performed or corrected on those portions of the work that the Government intends to 
take possession of or use.  However, failure of the Contracting Officer to list any item of work shall not relieve the 
Contractor of responsibility for complying with the terms of the contract. The Government's possession or use shall 
not be deemed an acceptance of any work under the contract. 
 
(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the 
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the 
clause in this contract entitled "Permits and Responsibilities."  If prior possession or use by the Government delays 
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in the 
contract price or the time of completion, and the contract shall be modified in writing accordingly. 
 
(End of clause) 
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52.236-12     CLEANING UP (APR 1984) 
 
The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste 
materials.  Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools, 
scaffolding, equipment, and materials that are not the property of the Government.  Upon completing the work, the 
Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer. 
 
(End of clause) 
 
 
 
52.236-13      ACCIDENT PREVENTION (NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will 
 
(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to 
Contractor operations and activities; 
 
(2) avoid interruptions of Government operations and delays in project completion dates; and 
 
(3) control costs in the performance of this contract. 
 
(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the 
Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights; 
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and 
 
(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the 
purposes are taken. 
 
(c)  If this contract is for construction or dismantling, demolition or removal of improvements with any Department of 
Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of U.S. 
Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the 
solicitation. 
 
(d)  Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any 
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel, 
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate initiation 
of corrective action.  This notice, when delivered to the Contractor or the Contractor's representative at the work site, 
shall be deemed sufficient notice of the noncompliance and that corrective action is required.  After receiving the 
notice, the Contractor shall immediately take corrective action.  If the Contractor fails or refuses to promptly take 
corrective action, the Contracting Officer may issue an order stopping all or part of the work until satisfactory 
corrective action has been taken.  The Contractor shall not be entitled to any equitable adjustment of the contract 
price or extension of the performance schedule on any stop work order issued under this clause. 
 
(g)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation 

of the parties, in subcontracts. 
 
(End of clause) 
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52.236-14     AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) 
 
(a) The Government shall make all reasonably required amounts of utilities available to the Contractor from existing 
outlets and supplies, as specified in the contract.  Unless otherwise provided in the contract, the amount of each 
utility service consumed shall be charged to or paid for by the Contractor at prevailing rates charged to the 
Government or, where the utility is produced by the Government, at reasonable rates determined by the Contracting 
Officer.  The Contractor shall carefully conserve any utilities furnished without charge. 
 
(b) The Contractor, at its expense and in a workmanlike manner satisfactory to the Contracting Officer, shall install 
and maintain all necessary temporary connections and distribution lines, and all meters required to measure the 
amount of each utility used for the purpose of determining charges.  Before final acceptance of the work by the 
Government, the Contractor shall remove all the temporary connections, distribution lines, meters, and associated 
paraphernalia. 
 
(End of clause) 
 
 
 
52.236-15     SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 
 
(a) The Contractor shall, within five days after the work commences on the contract or another period of time 
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a 
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on 
which the Contractor contemplates starting and completing the several salient features of the work (including 
acquiring materials, plant, and equipment).  The schedule shall be in the form of a progress chart of suitable scale to 
indicate appropriately the percentage of work scheduled for completion by any given date during the period.  If the 
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of 
progress payments until the Contractor submits the required schedule. 
 
(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon doing 
so shall immediately deliver three copies of the annotated schedule to the Contracting Officer.  If, in the opinion of 
the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps necessary 
to improve its progress, including those that may be required by the Contracting Officer, without additional cost to 
the Government. In this circumstance, the Contracting Officer may require the Contractor to increase the number of 
shifts, overtime operations, days of work, and/or the amount of construction plant, and to submit for approval any 
supplementary schedule or schedules in chart form as the Contracting Officer deems necessary to demonstrate how 
the approved rate of progress will be regained. 
 
(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be 
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with sufficient 
diligence to ensure completion within the time specified in the contract.  Upon making this determination, the 
Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in 
accordance with the default terms of this contract. 
 
(End of clause) 
 
 
 
52.236-16     QUANTITY SURVEYS (APR 1984) 
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(a) Quantity surveys shall be conducted, and the data derived from these surveys shall be used in computing the 
quantities of work performed and the actual construction completed and in place. 
 
(b) The Government shall conduct the original and final surveys and make the computations based on them.  The 
Contractor shall conduct the surveys for any periods for which progress payments are requested and shall make the 
computations based on these surveys.  All surveys conducted by the Contractor shall be conducted under the 
direction of a representative of the Contracting Officer, unless the Contracting Officer waives this requirement in a 
specific instance. 
 
(c) Promptly upon completing a survey, the Contractor shall furnish the originals of all field notes and all other 
records relating to the survey or to the layout of the work to the Contracting Officer, who shall use them as necessary 
to determine the amount of progress payments.  The Contractor shall retain copies of all such material furnished to 
the Contracting Officer. 
 
(End of clause) 
 
 
 
52.236-17     LAYOUT OF WORK (APR 1984) 
 
The Contractor shall lay out its work from Government established base lines and bench marks indicated on the 
drawings, and shall be responsible for all measurements in connection with the layout.  The Contractor shall furnish, 
at its own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any part 
of the work.  The Contractor shall be responsible for executing the work to the lines and grades that may be 
established or indicated by the Contracting Officer.  The Contractor shall also be responsible for maintaining and 
preserving all stakes and other marks established by the Contracting Officer until authorized to remove them.  If such 
marks are destroyed by the Contractor or through its negligence before their removal is authorized, the Contracting 
Officer may replace them and deduct the expense of the replacement from any amounts due or to become due to the 
Contractor. 
 
(End of clause) 
 
 
 
52.236-21     SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) 
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give the 
Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or 
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in 
both. In case of difference between drawings and specifications, the specifications shall govern. In case of 
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the 
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without 
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time such 
detailed drawings and other information as considered necessary, unless otherwise provided. 
 
(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", "designated", 
"prescribed", or words of like import are used, it shall be understood that the "direction", "requirement", "order", 
"designation", or "prescription", of the Contracting Officer is intended and similarly the words "approved", 
"acceptable", "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory 
to" the Contracting Officer, unless otherwise expressly stated. 
 
(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that 
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as 
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used herein shall be understood to mean "provide complete in place," that is "furnished and installed". 
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier 
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of 
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes 
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, 
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the 
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
delivered under this contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as 
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of 
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or 
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor. 
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not 
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for 
complying with the requirements of this contract, except with respect to variations described and approved in 
accordance with (f) below. 
 
(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in 
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such variation, 
the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is minor or does 
not involve a change in price or in time of performance, a modification need not be issued. 
 
(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of all 
shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the 
Contractor. 
 
(End of clause) 
 
 
 
52.236-22     DESIGN WITHIN FUNDING LIMITATIONS (APR 1984)  
 
(a) The Contractor shall accomplish the design services required under this contract so as to permit the award of a 
contract, using standard Federal Acquisition Regulation procedures for the construction of the facilities designed at 
a price that does not exceed the estimated construction contract price as set forth in paragraph (c) below. When bids 
or proposals for the construction contract are received that exceed the estimated price, the contractor shall perform 
such redesign and other services as are necessary to permit contract award within the funding limitation. These 
additional services shall be performed at no increase in the price of this contract. However, the Contractor shall not 
be required to perform such additional services at no cost to the Government if the unfavorable bids or proposals are 
the result of conditions beyond its reasonable control.  
 
(b) The Contractor will promptly advise the Contracting Officer if it finds that the project being designed will exceed 
or is likely to exceed the funding limitations and it is unable to design a usable facility within these limitations. Upon 
receipt of such information, the Contracting Officer will review the Contractor's revised estimate of construction cost. 
The Government may, if it determines that the estimated construction contract price set forth in this contract is so low 
that award of a construction contract not in excess of such estimate is improbable, authorize a change in scope or 
materials as required to reduce the estimated construction cost to an amount within the estimated construction 
contract price set forth in paragraph (c) below, or the Government may adjust such estimated construction contract 
price. When bids or proposals are not solicited or are unreasonably delayed, the Government shall prepare an 



W911KB-05-R-0004 
 

Page 102 of 131 
 

 

estimate of constructing the design submitted and such estimate shall be used in lieu of bids or proposals to 
determine compliance with the funding limitation.  
 
(c) The estimated construction contract price for the project described in this contract is $ 18.6 million      
 
(End of clause) 
 
 
 
52.236-25     REQUIREMENTS FOR REGISTRATION OF DESIGNERS (JUN 2003)  
 
Architects or engineers registered to practice in the particular professional field involved in a State, the District of 
Columbia, or an outlying area of the United States shall prepare or review and approve the design of architectural, 
structural, mechanical, electrical, civil, or other engineering features of the work. 
 
(End of clause) 
 
 
 
52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)  
 
If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified and 
will be required to attend. The Contracting Officer's notification will include specific details regarding the date, time, 
and location of the conference, any need for attendance by subcontractors, and information regarding the items to be 
discussed. 
 
(End of clause) 
 
 
 
52.242-13      BANKRUPTCY (JUL 1995) 
 
In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the 
Contractor agrees to furnish, by certified mail or electronic commerce method authorized by the contract, written 
notification of the bankruptcy to the Contracting Officer responsible for administering the contract.  This notification 
shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing.  This notification 
shall include the date on which the bankruptcy petition was filed, the identity of the court in which the bankruptcy 
petition was filed, and a listing of Government contract numbers and contracting offices for all Government contracts 
against which final payment has not been made.  This obligation remains in effect until final payment under this 
contract. 
 
(End of clause) 
 
 
52.242-14     SUSPENSION OF WORK (APR 1984)  
 
(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the 
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience of 
the Government.  
 
(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or 
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting 
Officer's failure to act within the time specified in this contract (or within a reasonable time if not specified), an 



W911KB-05-R-0004 
 

Page 103 of 131 
 

 

adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily 
caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly. 
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that 
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or 
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term 
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than 20 
days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act involved 
(but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the claim, in an 
amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay, or 
interruption, but not later than the date of final payment under the contract. 
 
(End of clause) 
 
 
 
52.243-4     CHANGES (AUG 1987) 
 
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or 
indicated to be a change order, make changes in the work within the general scope of the contract, including 
changes-- 
 
(1) In the specifications (including drawings and designs);  
 
(2) In the method or manner of performance of the work; 
 
(3) In the Government-furnished facilities, equipment, materials, services, or site; or 
 
(4) Directing acceleration in the performance of the work. 
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, interpretation, 
or determination) from the Contracting Officer that causes a change shall be treated as a change order under this 
clause; provided, that the Contractor gives the Contracting Officer written notice stating 
 
(1) the date, circumstances, and source of the order and 
 
(2) that the Contractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for, 
the performance of any part of the work under this contract, whether or not changed by any such order, the 
Contracting Officer shall make an equitable adjustment and modify the contract in writing.  However, except for an 
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall 
be made for any costs incurred more than 20 days before the Contractor gives written notice as required.  In the case 
of defective specifications for which the Government is responsible, the equitable adjustment shall include any 
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications. 
 
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under 
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general 
nature and amount of the proposal, unless this period is extended by the Government.  The statement of proposal for 
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adjustment may be included in the notice under paragraph (b) above. 
 
(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this contract. 
 
(End of clause) 
 
 
 
52.244-6     SUBCONTRACTS FOR COMMERCIAL ITEMS (DEC 2004)  
 
(a) Definitions.  
 
"Commercial item", has the meaning contained in Federal Acquistion Regulation 2.101, Definitions.  
 
"Subcontract", includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the Contractor 
or subcontractor at any tier.  
 
(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to 
incorporate, commercial items or nondevelopmental items as components of items to be supplied under this contract.  
 
(c) (1) The Contractor shall insert the following clauses in subcontracts for commercial items: 
 
(i) 52.219-8, Utilization of Small Business Concerns (MAY 2004) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts that 
offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in lower 
tier subcontracts that offer subcontracting opportunities. 
 
(ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246). 
 
(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible 
Veterans  (DEC 2001) (38 U.S.C. 4212(a)). 
 
(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793). 
 
(v) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC 2004) (E.O. 13201). 
Flow down as required in accordance with paragraph (g) of FAR clause 52.222-39). 
 
(vi) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (APR 2003) (46 U.S.C. Appx 1241 and 10 
U.S.C. 2631) (flow down required in accordance with paragraph (d) of FAR clause 52.247-64). 
 
(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 
 
(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under 
this contract.  
 
(End of clause) 
 
 
 
52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996) 
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(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of 
components. 
 
(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the 
work performed under the contract conforms to contract requirements. The Contractor shall maintain complete 
inspection records and make them available to the Government. All work shall be conducted under the general 
direction of the Contracting Officer and is subject to Government inspection and test at all places and at all 
reasonable times before acceptance to ensure strict compliance with the terms of the contract. 
 
(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 
(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 
 
(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance; 
 
(3) Constitute or imply acceptance; or 
 
(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of this 
section. 
 
(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract 
requirement, nor is the inspector authorized to change any term or condition of the specification without the 
Contracting Officer's written authorization. 
 
(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material reasonably 
needed for performing such safe and convenient inspections and tests as may be required by the Contracting Officer. 
The Government may charge to the Contractor any additional cost of inspection or test when work is not ready at the 
time specified by the Contractor for inspection or test, or when prior rejection makes reinspection or retest necessary. 
The Government shall perform all inspections and tests in a manner that will not unnecessarily delay the work. 
Special, full size, and performance tests shall be performed as described in the contract. 
 
(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to contract 
requirements, unless in the public interest the Government consents to accept the work with an appropriate 
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the premises. 
 
(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or 
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the 
Contractor's right to proceed. 
 
(h) If, before acceptance of the entire work, the Government decides to examine already completed work by removing 
it or tearing it out, the Contractor, on request, shall promptly furnis h all necessary facilities, labor, and material. If the 
work is found to be defective or nonconforming in any material respect due to the fault of the Contractor or its 
subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory reconstruction. 
However, if the work is found to meet contract requirements, the Contracting Officer shall make an equitable 
adjustment for the additional services involved in the examination and reconstruction, including, if completion of the 
work was thereby delayed, an extension of time. 
 
(i)  Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after 
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer 
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, 
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee. 
 
(End of clause) 
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52.248-3     VALUE ENGINEERING--CONSTRUCTION (FEB 2000) 
 
(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering change proposals 
(VECP's) voluntarily.  The Contractor shall share in any instant contract savings realized from accepted VECP's, in 
accordance with paragraph (f) below. 
 
(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic 
support, or Government-furnished property. 
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the 
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost 
changes. 
 
"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor 
incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required by Government acceptance of a VECP. 
 
"Government costs," as used in this clause, means those agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic 
support.  The term does not include the normal administrative costs of processing the VECP. 
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance 
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs, 
including subcontractors' development and implementation costs (see paragraph (h) below). 
 
"Value engineering change proposal (VECP)" means a proposal that-- 
 
(1) Requires a change to this, the instant contract, to implement; and 
 
(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics; 
provided, that it does not involve a change-- 
 
(i) In deliverable end item quantities only; or 
 
(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in 
subparagraphs (1) through (7) below.  If the proposed change is affected by contractually required configuration 
management or similar procedures, the instructions in those procedures relating to format, identification, and priority 
assignment shall govern VECP preparation.  The VECP shall include the following: 
 
(1) A description of the difference between the existing contract requirement and that proposed, the comparative 
advantages and disadvantages of each, a justification when an item's function or characteristics are being altered, 
and the effect of the change on the end item's performance. 
 
(2) A list and analysis of the contract requirements that mu st be changed if the VECP is accepted, including any 
suggested specification revisions. 
 
(3) A separate, detailed cost estimate for 
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(i) the affected portions of the existing contract requirement and 
 
(ii) the VECP.  The cost reduction associated with the VECP shall take into account the Contractor's allowable 
development and implementation costs, including any amount attributable to subcontracts under paragraph (h) 
below. 
 
(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and 
evaluation and operating and support costs. 
 
(5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
 
(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve 
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule. 
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract 
numbers involved, and previous Government actions, if known. 
 
(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the 
Contracting Officer. 
 
(e) Government action. 
 
(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the 
contracting office receives it. If additional time is required, the Contracting Officer will notify the Contractor within 
the 45-day period and provide the reason for the delay and the exp ected date of the decision.  The Government will 
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a VECP. 
 
If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for 
rejection.  The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the 
Government.  The Contracting Officer may require that the Contractor provide written notification before undertaking 
significant exp enditures for VECP effort. 
 
Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this contract 
citing this clause.  The Contracting Officer may accept the VECP, even though an agreement on price reduction has 
not been reached, by issuing the Contractor a notice to proceed with the change.  Until a notice to proceed is issued 
or a contract modification applies a VECP to this contract, the Contractor shall perform in accordance with the 
existing contract.  The decision to accept or reject all or part of any VECP is a unilateral decision made solely at the 
discretion of the Contracting Officer. 
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract 
savings and multiplying the result by 
 
(i) 45 percent for fixed-price contracts or 
 
(ii) 75 percent for cost-reimbursement contracts. 
 
(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a 
modification to this contract to-- 
 
(i) Accept the VECP; 
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(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
 
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee. 
 
(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount by 20 
percent of any projected collateral savings determined to be realized in a typical year of use after subtracting any 
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the 
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. The 
Contracting Officer is the sole determiner of the amount of collateral savings. 
 
(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any subcontract of $50,000 
or more and may include one in subcontracts of lesser value.  In computing any adjustment in this contract's price 
under paragraph (f) above, the Contractor's allowable development and implementation costs shall include any 
subcontractor's allowable development and implementation costs clearly resulting from a VECP accepted by the 
Government under this contract, but shall exclude any value engineering incentive payments to a subcontractor.  The 
Contractor may choose any arrangement for subcontractor value engineering incentive payments; provided, that 
these payments shall not reduce the Government's share of the savings resulting from the VECP. 
 
(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts: 
 
"These data, furnished under the Va lue Engineering-- Construction clause of contract . . . . . . . . . . , shall not be 
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to 
evaluate a value engineering change proposal submitted under the clause.  This restriction does not limit the 
Government's right to use information contained in these data if it has been obtained or is otherwise available from 
the Contractor or from another source without limitations."  If a VECP is accepted, the Contractor hereby grants the 
Government unlimited rights in the VECP and supporting data, except that, with respect to data qualifying and 
submitted as limited rights technical data, the Government shall have the rights specified in the contract modification 
implementing the VECP and shall appropriately mark the data.  (The terms "unlimited rights" and "limited rights" are 
defined in Part 27 of the Federal Acquisition Regulation.) 
 
(End of clause) 
 
 
52.249-2     TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (MAY 2004) 
 
(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part if 
the Contracting Officer determines that a termination is in the Government's interest. The Contracting Officer shall 
terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the 
effective date. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall 
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any amounts 
due under this clause: 
 
(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or 
facilities, except as necessary to complete the continued portion of the contract. 
 
(3) Terminate all subcontracts to the extent they relate to the work terminated. 
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(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor 
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any 
termination settlement proposal arising out of those terminations. 
 
(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities and 
termination settlement proposals arising from the termination of subcontracts; the approval or ratification will be final 
for purposes of this clause. 
 
(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or 
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work 
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the 
contract had been completed, would be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
 
(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and 
preservation of the property related to this contract that is in the possession of the Contractor and in which the 
Government has or may acquire an interest. 
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types referred 
to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend credit to 
any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved by, the 
Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be made 
by the Government under this contract, credited to the price or cost of the work, or paid in any other manner directed 
by the Contracting Officer. 
 
(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective 
date of termination, unless ext ended in writing by the Contracting Officer upon written request of the Contractor 
within this 120-day period. 
 
(d) After expiration of the plant clearance period as defined in Subpart 49.001 of the Federal Acquisition Regulation, 
the Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of termination 
inventory not previously disposed of, excluding items authorized for disposition by the Contracting Officer. The 
Contractor may request the Government to remove those items or enter into an agreement for their storage. Within 15 
days, the Government will accept title to those items and remove them or enter into a storage agreement. The 
Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from submission of the 
list, and shall correct the list, as necessary, before final settlement. 
 
(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer in 
the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the proposal 
promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the Contracting 
Officer upon written request of the Contractor within this 1-year period. However, if the Contracting Officer 
determines that the facts justify it, a termination settlement proposal may be received and acted on after 1 year or any 
extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer may 
determine, on the basis of information available, the amount, if any, due the Contractor because of the termination 
and shall pay the amount determined. 
 
(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or 
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a 
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or 
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total 
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not 
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terminated.  The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause 
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph. 
 
(g) If the Contractor and the Contracting Officer fail to agree on the whole amount to be paid because of the 
termination of work, the Contracting Officer shall pay the Contractor the amounts determined by the Contracting 
Officer as follows, but without duplication of any amounts agreed on under paragraph (f) of this clause: 
 
(1) The contract price for completed supplies or services accepted by the Government (or sold or acquired under 
subparagraph (b)(9) of this clause) not previously paid for, adjusted for any saving of freight and other charges. 
 
(2) The total of-- 
 
(i) The costs incurred in the performance of the work terminated, including initial costs and preparatory expense 
allocable thereto, but excluding any costs attributable to supplies or services paid or to be paid under subparagraph 
(f)(1) of this clause; 
 
(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly 
chargeable to the terminated portion of the contract if not included in subdivision (g)(2)(i) of this clause; and 
 
(iii) A sum, as profit on subdivision (g)(2)(i) of this clause, determined by the Contracting Officer under 49.202 of the 
Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it appears 
that the Contractor would have sustained a loss on the entire contract had it been completed, the Contracting Officer 
shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of loss. 
 
(3) The reasonable costs of settlement of the work terminated, including-- 
 
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement 
proposals and supporting data; 
 
(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and 
 
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or 
disposition of the termination inventory. 
 
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the 
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the 
fair value, as determined by the Contracting Officer, of property that is  destroyed, lost, stolen, or damaged so as to 
become undeliverable to the Government or to a buyer. 
 
(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this 
contract, shall govern all costs claimed, agreed to, or determined under this clause. 
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the 
Contracting Officer under paragraph (e), (g), or (l) of this clause, except that if the Contractor failed to submit the 
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (l), 
respectively, and failed to request a time extension, there is no right of appeal. 
 
(k) In arriving at the amo unt due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract; 
 
(2) Any claim which the Government has against the Contractor under this contract; and 
 



W911KB-05-R-0004 
 

Page 111 of 131 
 

 

(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or 
sold under the provisions of this clause and not recovered by or credited to the Government. 
 
(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable 
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable 
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be 
requested within 90 days from the effective date of termination unless extended in writing by the Contracting Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments 
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer believes 
the total of these payments will not exceed the amount to which the Contractor will be entitled. 
 
(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the 
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury 
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is 
received by the Contractor to the date the excess is repaid. Interest shall not be charged on any excess payment due 
to a reduction in the Contractor's termination settlement proposal because of retention or other disposition of 
termination inventory until 10 days after the date of the retention or disposition, or a later date determined by the 
Contracting Officer because of the circumstances. 
 
(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents 
relating to the terminated portion of this contract for 3 years after final settlement. This includes all books and other 
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these 
records and documents available to the Government, at the Contractor's office, at all reasonable times, without any 
direct charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic 
reproductions may be maintained instead of original records and documents. 
 
(End of clause) 
 
 
 
52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure its 
completion within the time specified in this contract including any extension, or fails to complete the work within this 
time, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or the 
separable part of the work) that has been delayed.  In this event, the Government may take over the work and 
complete it by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the 
work site necessary for completing the work.  The Contractor and its sureties shall be liable for any damage to the 
Government resulting from the Contractor's refusal or failure to complete the work within the specified time, whether 
or not the Contractor's right to proceed with the work is terminated.  This liability includes any increased costs 
incurred by the Government in completing the work. 
 
(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this 
clause, if-- 
 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor. Examples of such causes include 
 
(i) acts of God or of the public enemy, 
 
(ii) acts of the Government in either its sovereign or contractual capacity, 
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(iii) acts of another Contractor in the performance of a contract with the Government, 
 
(iv) fires, 
 
(v) floods, 
 
(vi) epidemics, 
 
(vii) quarantine restrictions, 
 
(viii) strikes, 
 
(ix) freight embargoes, 
 
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes 
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers; 
and 
 
(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer), 
notifies the Contracting Officer in writing of the causes of delay.  The Contracting Officer shall ascertain the facts and 
the extent of delay.  If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the time for 
completing the work shall be extended.  The findings of the Contracting Officer shall be final and conclusive on the 
parties, but subject to appeal under the Disputes clause. 
 
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or 
that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been 
issued for the convenience of the Government. 
 
The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided 
by law or under this contract. 
 
(End of clause) 
 
 
 
52.253-1     COMPUTER GENERATED FORMS (JAN 1991) 
 
(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition 
Regulation (FAR) may be submitted on a computer generated version of the form, provided there is no change to the 
name, content, or sequence of the data elements on the form, and provided the form carries the Standard or Optional 
Form number and edition date. 
 
(b)  Unless prohibited by agency regulations, any data required to be submitted on an agency unique form prescribed 
by an agency supplement to the FAR may be submitted on a computer generated version of the form provided there 
is no change to the name, content, or sequence of the data elements on the form and provided the form carries the 
agency form number and edition date. 
 
(h)  If the Contractor submits a computer generated version of a form that is different than the required form, then the 
rights and obligations of the parties will be determined based on the content of the required form. 
 
(End of clause) 
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252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
 
(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 
officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 
 
(End of clause) 
 
 
252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-
RELATED FELONIES (DEC 2004) 
 
(a)  Definitions.  As used in this clause— 
 
(1)  “Arising out of a contract with the DoD” means any act in connection with— 
 
(i)  Attempting to obtain; 
 
(ii)  Obtaining, or 
 
(iii)  Performing a contract or first-tier subcontract of any agency, department, or component of the Department of 
Defense (DoD). 
 
(2)  “Conviction of fraud or any other felony” means any conviction for fraud or a felony in violation of state or 
Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo contendere, for which 
sentence has been imposed. 
 
(3)  “Date of conviction” means the date judgment was entered against the individual. 
 
(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract 
with the DoD is prohibited from serving-- 
 
(1) In a management or supervisory capacity on this contract; 
 
(2) On the board of directors of the Contractor; 
 
(3) As a consultant, agent, or representative for the Contractor; or 
 
(4) In any other capacity with the authority to influence, advise, or control the decisions of the Contractor with regard 
to this contract. 
 
(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of 
conviction. 
 
(d)  10 U.S.C. 2408 provides that the Contractor shall be subject to a criminal penalty of not more than $500,000 if 
convicted of knowingly-- 
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(1)  Employing a person under a prohibition specified in paragraph (b) of this clause; or 
 
(2)  Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor. 
 
(e)  In addition to the criminal penalties contained in 10 U.S.C. 2408, the Go vernment may consider other available 
remedies, such as— 
 
(1)  Suspension or debarment; 
 
(2)  Cancellation of the contract at no cost to the Government; or 
 
(3)  Termination of the contract for default. 
 
(f)  The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the 
Contracting Officer.  Requests shall clearly identify— 
 
(1)  The person involved; 
 
(2)  The nature of the conviction and resultant sentence or punishment imposed; 
 
(3)  The reasons for the requested waiver; and 
 
(4)  An explanation of why a waiver is in the interest of national security. 
 
(g)  The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and 
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the 
Federal Acquisition Regulation, except those for commercial items or components. 
 
(h)  Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a 
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by 
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice, 
telephone (301) 809-4904. 
 
(End of clause) 
 
 
 
252.203-7002    DISPLAY OF DOD HOTLINE POSTER (DEC 1991) 
 
(a) The Contractor shall display prominently in common work areas within business segments performing work under 
Department of Defense (DoD) contracts, DoD Hotline Posters prepared by the DoD Office of the Inspector General. 
 
(b) DoD Hotline Posters may be obtained from the DoD Inspector General, ATTN: Defense Hotline, 400 Army Navy 
Drive, Washington, DC 22202-2884. 
 
(i)  The Contractor need not comply with paragraph (a) of this clause if it has established a mechanism, such as a 
hotline, by which employees may report suspected instances of improper conduct, and instructions that encourage 
employees to make such reports. 
 
(End of clause) 
 
 
252.204-7000    DISCLOSURE OF INFORMATION (DEC 1991) 
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(a) The Contractor shall not release to anyone outside the Contractor's organization any unclassified information, 
regardless of medium (e.g., film, tape, document), pertaining to any part of this contract or any program related to this 
contract, unless--  
 
(1) The Contracting Officer has given prior written approval; or  
 
(2) The information is otherwise in the public domain before the date of release.  
 
(b) Requests for approval shall identify the specific information to be released, the medium to be used, and the 
purpose for the release.  The Contractor shall submit its request to the Contracting Officer at least 45 days before the 
proposed date for release.  
 
(c) The Contractor agrees to include a similar requirement in each subcontract under this contract.  Subcontractors 
shall submit requests for authorization to release through the prime contractor to the Contracting Officer. 
 
(End of clause) 
 
 
252.204-7003    CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992) 
 
The Contractor's procedures for protecting against unauthorized disclosure of information shall not require 
Department of Defense employees or members of the Armed Forces to relinquish control of their work products, 
whether classified or not, to the contractor. 
 
(End of clause) 
 
 
252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION ALTERNATE A (NOV 2003) 
 
(a) Definitions. As used in this clause-- 
 
“Central Contractor Registration (CCR) database” means the primary Government repository for contractor 
information required for the conduct of business with the Government. 
 
“Commercial and Government Entity (CAGE) code” means-- 
 
(1) A code assigned by the Defense Logistics Information Service (DLIS) to identify a commercial or Government 
entity; or 
 
(2) A code assigned by a member of the North Atlantic Treaty Organization that DLIS records and maintains in the 
CAGE master file. This type of code is known as an “NCAGE code.” 
 
“Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by Dun and Bradstreet, Inc. 
(D&B) to identify unique business entities. 
 
“Data Universal Numbering System +4 (DUNS+4) number” means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) 
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR records 
for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart 32.11 of the Federal Acquisition 
Regulation) for the same parent concern. 
 
“Registered in the CCR database” means that-- 
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(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, into 
the CCR database; 
 
(2) The Contractor's CAGE code is in the CCR database; and  
 
(3) The Government has validated all mandatory data fields and has marked the records “Active.” 
 
(End of clause) 
 
 
 
 
252.209-7004    SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE GOVERNMENT 
OF A TERRORIST COUNTRY (MAR 1998) 
 
(a)  Unless the Government determines that there is a compelling reason to do so, the Contractor shall not enter into 
any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that is identified, on the List of Parties 
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the award of Defense 
contracts or subcontracts because it is owned or controlled by the government of a terrorist country. 
 
(b)  A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before entering 
into a subcontract with a party that is identified, on the List of Parties Excluded from Federal Procurement and 
Nonprocurement Programs, as being ineligible for the award of Defense contracts or subcontracts because it is 
owned or controlled by the government of a terrorist country.  The notice must include the name of the proposed 
subcontractor notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and 
Nonprocurement Programs. 
 
(End of clause) 
 
 
 
252.215-7000     PRICING ADJUSTMENTS (DEC 1991) 
 
The term "pricing adjustment," as used in paragraph (a) of the clauses entitled "Price Reduction for Defective Cost or 
Pricing Data - Modifications," "Subcontractor Cost or Pricing Data," and "Subcontractor Cost or Pricing Data - 
Modifications," means the aggregate increases and/or decreases in cost plus applicable profits. 
 
(End of clause) 
 
 
 
252.219-7003     SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS 
SUBCONTRACTING PLAN (DOD CONTRACTS) (APR. 1996) 
  
This clause supplements the Federal Acquisition Regulation 52.219-9, Small, Small Disadvantaged and Women-
Owned Small Business Subcontracting Plan, clause of this contract. 
  
(a) Definitions. Historically black colleges and universities, as used in this clause, means institutions determined by 
the Secretary of Education to meet the requirements of 34 CFR 608.2. The term also means any nonprofit research 
institution that was an integral part of such a college or university before November 14, 1986. 
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Minority institutions, as used in this clause, means institutions meeting the requirements of section 1046(3) of the 
Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)). The term also includes Hispanic-serving institutions as defined 
in section 316(b)(1) of such Act (20 U.S.C. 1059c(b)(1)). 
  
(b) Except for company or division-wide commercial items subcontracting plans, the term small disadvantaged 
business, when used in the FAR 52.219-9 clause, includes historically black colleges and universities and minority 
institutions, in addition to small disadvantaged business concerns. 
  
(c) Work under the contract or its subcontracts shall be credited toward meeting the small disadvantaged business 
concern goal required by paragraph (d) of the FAR 52.219-9 clause when: 
  
(1) It is performed on Indian lands or in joint venture with an Indian tribe or a tribally-owned corporation, and 
  
(2) It meets the requirements of 10 U.S.C. 2323a. 
  
(d) Subcontracts awarded to workshops approved by the Committee for Purchase from People Who are Blind or 
Severely Disabled (41 U.S.C. 46-48), may be counted toward the Contractor's small business subcontracting goal. 
  
(e) A mentor firm, under the Pilot Mentor-Protege Program established under Section 831 of Pub. L. 101-510, as 
amended, may count toward its small disadvantaged business goal, subcontracts awarded-- 
  
(f) The master plan approval referred to in paragraph (f) of the FAR 52.219-9 clause is approval by the Contractor's 
cognizant contract administration activity. 
  
(g)  In those subcontracting plans which specifically identify small, small disadvantaged, and women-owned small 
businesses, the Contractor shall notify the Administrative Contracting Officer of any substitutions of firms that are 
not small, small disadvantaged, or women-owned small businesses for the firms listed in the subcontracting plan. 
Notifications shall be in writing and shall occur within a reasonable period of time after award of the subcontract. 
Contractor-specified formats shall be acceptable. 
 
(End of clause) 
 
 
 
252.222-7000    RESTRICTIONS ON EMPLOYMENT OF PERSONNEL (MAR 2000) 
 
(a) The Contractor shall employ, for the purpose of performing that portion of the contract work in Alaska, 
individuals who are residents thereof and who, in the case of any craft or trade, possess or would be able to acquire 
promptly the necessary skills to perform the contract. 
 
(b) The Contractor shall insert the substance of this clause, including this paragraph (b), in each subcontract 
awarded under this contract.  
 
(End of clause) 
 
 
 
252.223-7001     HAZARD WARNING LABELS (DEC 1991) 
 
(a) "Hazardous material," as used in this clause, is defined in the Hazardous Material Identification and Material 
Safety Data clause of this contract. 
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(b) The Contractor shall label the item package (unit container) of any hazardous material to be delivered under this 
contract in accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard requires 
that the hazard warning label conform to the requirements of the standard unless the material is otherwise subject to 
the labeling requirements of one of the following statutes: 
 
(1) Federal Insecticide, Fungicide and Rodenticide Act; 
 
(2) Federal Food, Drug and Cosmetics Act; 
 
(3) Consumer Product Safety Act; 
 
(4) Federal Hazardous Substances Act; or 
 
(5) Federal Alcohol Administration Act. 
 
(c) The Offeror shall list which hazardous material listed in the Hazardous Material Identification and Material Safety 
Data clause of this contract will be labeled in accordance with one of the Acts in paragraphs (b)(1) through  
(5) of this clause instead of the Hazard Communication Standard. Any hazardous material not listed will be interpreted 
to mean that a label is required in accordance with the Hazard Communication Standard.  
 
MATERIAL (If None, Insert "None.") ACT 
__________________________________ _____________________________ 
__________________________________ _____________________________ 
 
(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard warning label for all 
hazardous materials not listed in paragraph (c) of this clause.  The Offeror shall submit the label with the Material 
Safety Data Sheet being furnished under the Hazardous Material Identification and Material Safety Data clause of 
this contract. 
 
(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage (including revisions 
adopted during the term of this contract). 
 
(End of clause) 
 
 
252.223-7004     DRUG-FREE WORK FORCE (SEP 1988) 
 
(a) Definitions. 
  
(1) "Employee in a sensitive position," as used in this clause, means an employee who has been granted access to 
classified information; or employees in other positions that the Contractor determines involve national security; 
health or safety, or functions other than the foregoing requiring a high degree of trust and confidence. 
 
(2) "Illegal drugs," as used in this clause, means controlled substances included in Schedules I and II, as defined by 
section 802(6) of title 21 of the United States Code, the possession of which is unlawful under chapter 13 of that Title.  
The term "illegal drugs" does not mean the use of a controlled substance pursuant to a valid prescription or other 
uses authorized by law. 
 
(b) The Contractor agrees to institute and maintain a program for achieving the objective of a drug-free work force.  
While this clause defines criteria for such a program, contractors are encouraged to implement alternative approaches 
comparable to the criteria in paragraph (c) that are designed to achieve the objectives of this clause. 
 
(c) Contractor programs shall include the following, or appropriate alternatives: 
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(1) Employee assistance programs emphasizing high level direction, education, counseling, rehabilitation, and 
coordination with available community resources; 
 
(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor employees; 
 
(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum respect for individual 
confidentiality consistent with safety and security issues; 
 
(4) Provision for identifying illegal drug users, including testing on a controlled and carefully monitored basis.  
Employee drug testing programs shall be established taking account of the following: 
 
(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs by employees in 
sensitive positions.  The extent of and criteria for such testing shall be determined by the Contractor based on 
considerations that include the nature of the work being performed under the contract, the employee's duties, and 
efficient use of Contractor resources, and the risks to health, safety, or national security that could result from the 
failure of an employee adequately to discharge his or her position. 
 
(ii) In addition, the Contractor may establish a program for employee drug testing-- 
 
(A) When there is a reasonable suspicion that an employee uses  illegal drugs; or 
 
(B) When an employees has been involved in an accident or unsafe practice; 
 
(C) As part of or as a follow-up to counseling or rehabilitation for illegal drug use; 
 
(D) As part of a voluntary employee drug testing program. 
 
(iii) The Contractor may establish a program to test applicants for employment for illegal drug use. 
 
(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those substances for 
which testing is prescribed by section 2..1 of subpart B of the "Mandatory Guidelines for Federal Workplace Drug 
Testing Programs" (53 FR 11980 (April 11, 1988), issued by the Department of Health and Human Services. 
 
(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are found to be using 
drugs illegally.  Contractors shall not allow any employee to remain on duty or perform in a sensitive position who is 
found to use illegal drugs until such times as the Contractor, in accordance with procedures established by the 
Contractor, determines that the employee may perform in such a position. 
 
(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent that are inconsistent 
with state or local law, or with an existing collective bargaining agreement; provided that with respect to the latter, the 
Contractor agrees those issues that are in conflict will be a subject of negotiation at the next collective bargaining 
session. 
 
(End of clause) 
 
 
252.223-7006     PROHIBITION ON STORAGE AND DISPOSAL OF TOXIC AND HAZARDOUS  
MATERIALS  (APR 1993) 
 
(a) "Definitions". 
 
As used in this clause -- 
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(1) "Storage" means a non-transitory, semi-permanent or permanent holding, placement, or leaving of material.  It 
does not include a temporary accumulation of a limited quantity of a material used in or a waste generated or resulting 
from authorized activities, such as servicing, maintenance, or repair of Department of Defense (DoD) items, 
equipment, or facilities. 
 
(2) "Toxic or hazardous materials" means: 
 
(i) Materials referred to in section 101(14) of the Comprehensive Environmental Response, Compensation, and 
Liability Act (CERCLA) of 1980 (42 U.S.C. 9601(14)) and materials designated under section 102 of CERCLA (42 U.S.C. 
9602) (40 CFR part 302); 
 
(ii) Materials that are of an explosive, flammable, or pyrotechnic nature; or 
 
(iii) Materials otherwise identified by the Secretary of Defense as specified in DoD regulations. 
 
(b) In accordance with 10 U.S.C. 2692, the Contractor is prohibited from storing or disposing of non-DoD-owned toxic 
or hazardous materials on a DoD installation, except to the extent authorized by a statutory exception to 10 U.S.C. 
2692 or as authorized by the Secretary of Defense or his designee. 
 
(End of clause) 
 
 
252.226-7001    UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC ENTERPRISES, 
AND NATIVE HAWAIIAN SMALL BUSINESS CONCERNS (SEP 2004) 
 
(a) Definitions. As used in this clause-- 
 
Indian means-- 
 
(1) Any person who is a member of any Indian tribe, band, group, pueblo, or community that is recognized by the 
Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in accordance with 25 U.S.C. 
1452(c); and 
 
(2) Any ``Native'' as defined in the Alaska Native Claims Settlement Act (43 U.S.C. 1601 et seq.). 
 
Indian organization means the governing body of any Indian tribe or entity established or recognized by the 
governing body of an Indian tribe for the purposes of 25 U.S.C. chapter 17. 
 
Indian-owned economic enterprise means any Indian-owned (as determined by the Secretary of the Interior) 
commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian 
ownership constitutes not less than 51 percent of the enterprise. 
 
Indian tribe means any Indian tribe, band, group, pueblo, or community, including native villages and native groups 
(including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native Claims 
Settlement Act, that is recognized by the Federal Government as eligible for services from BIA in accordance with 25 
U.S.C. 1452(c). 
 
Interested party means a contractor or an actual or prospective offeror whose direct economic interest would be 
affected by the award of a subcontract or by the failure to award a subcontract. 
 
Native Hawaiian small business concern means an entity that is -- 
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(1) A small business concern as defined in section 3 of the Small Business Act (15 U.S.C. 632) and relevant 
implementing regulations; and 
 
(2) Owned and controlled by a Native Hawaiian as defined in 25 U.S.C. 4221(9). 
 
(b) The Contractor shall use its best efforts to give Indian organizations, Indian-owned economic enterprises, and 
Native Hawaiian small business concerns the maximum practicable opportunity to participate in the subcontracts it 
awards, to the fullest extent consistent with efficient performance of the contract. 
 
(c) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an Indian 
organization, Indian-owned economic enterprise, or Native Hawaiian small business concern as to its eligibility, 
unless an interested party challenges its status or the Contracting Officer has independent reason to question that 
status. 
 
(d) In the event of a challenge to the representation of a subcontractor, the Contracting Officer will refer the matter to-
- 
 
(1) For matters relating to Indian organizations or Indian-owned economic enterprises: U.S. Department of the 
Interior, Bureau of Indian Affairs, Attn: Chief, Division of Contracting and Grants Administration, 1849 C Street NW, 
MS-2626-MIB, Washington, DC 20240-4000. The BIA will determine the eligibility and will notify the Contracting 
Officer. 
 
(2) For matters relating to Native Hawaiian small business concerns: Department of Hawaiian Home Lands, PO Box 
1879, Honolulu, HI 96805. The Department of Hawaiian Home Lands will determine the eligibility and will notify the 
Contracting Officer. 
 
(e) No incentive payment will be made-- 
 
(1) While a challenge is pending; or 
 
(2) If a subcontractor is determined to be an ineligible participant. 
 
(f)(1) The Contractor, on its own behalf or on behalf of a subcontractor at any tier, may request an incentive payment 
in accordance with this clause. 
 
(2) The incentive amount that may be requested is 5 percent of the estimated cost, target cost, or fixed price included 
in the subcontract at the time of award to the Indian organization, Indian-owned economic enterprise, or Native 
Hawaiian small business concern. 
 
(3) In the case of a subcontract for commercial items, the Contractor may receive an incentive payment only if the 
subcontracted items are produced or manufactured in whole or in part by an Indian organization, Indian-owned 
economic enterprise, or Native Hawaiian small business concern. 
 
(4) The Contractor has the burden of proving the amount claimed and shall assert its request for an incentive 
payment prior to completion of contract performance. 
 
(5) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, will 
authorize an incentive payment of 5 percent of the estimated cost, target cost, or fixed price included in the 
subcontract awarded to the Indian organization, Indian-owned economic enterprise, or Native Hawaiian small 
business concern. 
 
(6) If the Contractor requests and receives an incentive payment on behalf of a subcontractor, the Contractor is 
obligated to pay the subcontractor the incentive amount. 
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(g) The Contractor shall insert the substance of this clause, including this paragraph (g), in all subcontracts 
exceeding $500,000. 
(End of clause) 
 
 
 
 
252.227-7022     GOVERNMENT RIGHTS (UNLIMITED)  (MAR 1979)  
 
The Government shall have unlimited rights, in all drawings, designs, specifications, notes and other works 
developed in the performance of this contract, including the right to use same on any other Government design or 
construction without additional compensation to the Contractor.  The Contractor hereby grants to the Government a 
paid-up license throughout the world to all such works to which he may assert or establish any claim under design 
patent or copyright laws.  The Contractor for a period of three (3) years after completion of the project agrees to 
furnish the original or copies of all such works on the request of the Contracting Officer. 
 
(End of clause) 
 
 
 
252.227-7023     DRAWINGS AND OTHER DATA TO BECOME PROPERTY OF GOVERNMENT.  (MAR 1979)  
 
All designs, drawings, specifications, notes and other works developed in the performance of this contract shall 
become the sole property of the Government and may be used on any other design or construction without 
additional compensation to the Contractor.   The Government shall be considered the "person for whom the work was 
prepared" for the purpose of authorship in any copyrightable work under 17 U.S.C. 201(b). With respect thereto, the 
Contractor agrees not to assert or authorize others to assert any rights nor establish any claim under the design 
patent or copyright laws.  The Contractor for a period of three (3) years after completion of the project agrees to 
furnish all retained works on the request of the Contracting Officer.  Unless otherwise provided in this contract, the 
Contractor shall have the right to retain copies of all works beyond such period. 
 
(End of clause) 
 
 
 
252.227-7024     NOTICE AND APPROVAL OF RESTRICTED DESIGNS  (APR 1984) 
 
In the performance of this contract, the Contractor shall, to the extent practicable, make maximum use of structures, 
machines, products, materials, construction methods, and equipment that are readily available through Government 
or competitive commercial channels, or through standard or proven production techniques, methods, and processes.  
Unless approved by the Contracting Officer, the Contractor shall not produce a design or specification that requires 
in this construction work the use of structures, products, materials, construction equipment, or processes that are 
known by the Contractor to be available only from a sole source.  The Contractor shall promptly report any such 
design or specification to the Contracting Officer and give the reason why it is considered necessary to so restrict 
the design or specification. 
 
(End of clause) 
 
 
 
252.227-7033     RIGHTS IN SHOP DRAWINGS (APR 1966) 
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(a) Shop drawings for construction means drawings, submitted to the Government by the Construction Contractor, 
subcontractor or any lower-tier subcontractor pursuant to a construction contract, showing in detail (i) the proposed 
fabrication and assembly of structural elements and (ii) the installation (i.e., form, fit, and attachment details) of 
materials or equipment.  The Government may duplicate, use, and disclose in any manner and for any purpose shop 
drawings delivered under this contract. 
 
(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at any tier. 
 
 
252.231-7000     SUPPLEMENTAL COST PRINCIPLES (DEC 1991) 
  
When the allowability of costs under this contract is determined in accordance with part 31 of the Federal 
Acquisition Regulation (FAR), allowability shall also be determined in accordance with part 231 of the Defense FAR 
Supplement, in effect on the date of this contract. 
 
(End of clause) 
 
 
 
252.236-7000     MODIFICATION PROPOSALS - PRICE BREAKDOWN.  (DEC 1991) 
 
(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the 
Contracting Officer, with any proposal for a contract modification. 
 
(b) The price breakdown -- 
 
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for -- 
 
(i) Material; 
 
(ii) Labor; 
 
(iii) Equipment; 
 
(iv) Subcontracts; and 
 
(v) Overhead; and 
 
(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed. 
 
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts. 
 
(d) The Contractor's proposal shall include a justification for any time extension proposed. 
 
 
252.236-7001     CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen by 
the Contracting Officer. 
 
(b) The Contractor shall-- 
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(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall perform 
such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 
  Title        File        Drawing No.     
 
  **SEE DRAWINGS INDEX SHEET** 
 
(End of clause) 
 
 
 
252.236-7005     AIRFIELD SAFETY PRECAUTIONS.  (DEC 1991) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Landing areas means" -- 
 
(i) The primary surfaces, comprising the surface of the runway, runway shoulders, and lateral safety zones.  The 
length of each primary surface is the same as the runway length.  The width of each primary surface is 2,000 feet 
(1,000 feet on each side of the runway centerline); 
 
(ii) The "clear zone" beyond the ends of each runway, i.e., the extension of the primary surface for a distance of 1,000 
feet beyond each end of each runway; 
 
(iii) All taxiways, plus the lateral clearance zones along each side for the length of the taxiways (the outer edge of 
each lateral clearance zone is laterally 250 feet from the far or opposite edge of the taxiway, e.g., a 75-foot-wide 
taxiway would have a combined width of taxiway and lateral clearance zones of 425 feet); and 
 
(iv) All aircraft parking aprons, plus the area 125 feet in width extending beyond each edge all around the aprons. 
 
(2) "Safety precaution" areas means those portions of approach-departure clearance zones and transitional zones 
where placement of objects incident to contract performance might result in vertical projections at or above the 
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approach-departure clearance, or the transitional surface. 
 
(i) "The approach-departure clearance surface" is an extension of the primary surface and the clear zone at each end 
of each runway, for a distance of 50,000 feet, first along an inclined (glide angle) and then along a horizontal plane, 
both flaring symmetrically about the runway centerline extended. 
 
(A) The inclined plane (glide angle) begins in the clear zone 200 feet past the end of the runway (and primary surface) 
at the same elevation as the end of the runway.  It continues upward at a slope of 50:1 (1 foot vertically for each 50 
feet horizontally) to an elevation of 500 feet above the established airfield elevation.  At that point the plane becomes 
horizontal,  continuing at that same uniform elevation to a point 50,000 feet longitudinally from the beginning of the 
inclined plane (glide angle) and ending there. 
 
(B) The width of the surface at the beginning of the inclined plane (glide angle) is the same as the width of the clear 
zone.  It then flares uniformly, reaching the maximum width of 16,000 feet at the end. 
 
(ii) The "approach-departure clearance zone" is the ground area under the approach-departure clearance surface. 
 
(iii) The "transitional surface" is a sideways extension of all primary surfaces, clear zones, and approach-departure 
clearance surfaces along inclined planes. 
 
(A) The inclined plane in each case begins at the edge of the surface. 
 
(B) The slope of the incline plane is 7:1 (1 foot vertically for each 7 feet horizontally).  It continues to the point of 
intersection with the -- 
 
(1) Inner horizontal surface (which is the horizontal plane 150 feet above the established airfield elevation); or 
 
(2) Outer horizontal surface (which is the horizontal plane 500 feet above the established airfield elevation), whichever 
is applicable. 
 
(iv) The "transitional zone" is the ground area under the transitional surface.  (It adjoins the primary surface, clear 
zone, and approach-departure clearance zone.) 
 
(b) General.  (1) The Contractor shall comply with the requirements of this clause while -- 
 
(i) Operating all ground equipment (mobile or stationary); 
 
(ii) Placing all materials; and 
 
(iii) Performing all work, upon and around all airfields. 
 
(2) The requirements of this clause are in addition to any other safety requirements of this contract. 
 
(c) The Contractor shall - 
 
(1) Report to the Contracting Officer before initiating any work; 
 
(2) Notify the Contracting Officer of proposed changes to locations and operations; 
 
(3) Not permit either its equipment or personnel to use any runway for purposes other than aircraft operation without  
permission of the Contracting Officer, unless the runway is - 
 
(i) Closed by order of the Contracting Officer; and 
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(ii) Marked as provided in paragraph (d)(2) of this clause; 
 
(4) Keep all paved surfaces, such as runways, taxiways, and hardstands, clean at all times and, specifically, free from 
small stones which might damage aircraft propellers or jet aircraft; 
 
(5) Operate mobile equipment according to the safety provisions of this clause, while actually performing work on the 
airfield.  At all other times, the Contractor shall remove all mobile equipment to locations - 
 
(i) Approved by the Contracting Officer; 
 
(ii) At a distance of at least 750 feet from the runway centerline, plus any additional distance; and 
 
(iii) Necessary to ensure compliance with the other provisions of this clause; and 
 
(6) Not open a trench unless material is on hand and ready for placing in the trench.  As soon as practicable after 
material has been placed and work approved, the Contractor shall backfill and compact trenches as required by the 
contract.  Meanwhile, all hazardous conditions shall be marked and lighted in accordance with the other provisions of 
this clause. 
 
(d) Landing areas.  The Contractor shall - 
 
(1) Place nothing upon the landing areas without the authorization of the Contracting Officer; 
 
(2) Outline those landing areas hazardous to aircraft, using (unless otherwise authorized by the Contracting Officer) 
red flags by day, and electric, battery-operated low-intensity red flasher lights by night; 
 
(3) Obtain, at an airfield where flying is controlled, additional permission from the control tower operator every time 
before entering any landing area, unless the landing area is marked as hazardous in accordance with paragraph (d)(2) 
of this clause; 
 
(4) Identify all vehicles it operates in landing areas by means of a flag on a staff attached to, and flying above, the 
vehicle.  The flag shall be three feet square, and consist of a checkered pattern of international orange and white 
squares of 1 foot on each side (except that the flag may vary up to ten percent from each of these dimensions);  
 
(5) Mark all other equipment and materials in the landing areas, using the same marking devices as in paragraph (d)(2) 
of this clause; and 
 
 (6) Perform work so as to leave that portion of the landing area which is available to aircraft free from hazards, holes, 
piles of material, and projecting shoulders that might damage an airplane tire. 
 
(e) Safety precaution areas.  The Contractor shall - 
 
(1) Place nothing upon the safety precaution areas without authorization of the Contracting Officer; 
 
(2) Mark all equipment and materials in safety precaution areas, using (unless otherwise authorized by the 
Contracting Officer) red flags by day, and electric, battery-operated, low-intensity red flasher lights by night; and 
 
(3) Provide all objects placed in safety precaution areas with a red light or red lantern at night, if the objects project 
above the approach-departure clearance surface or above the transitional surface. 
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252.243-7001     PRICING OF CONTRACT MODIFICATIONS (DEC 1991) 
 
When costs are a factor in any price adjustment under this contract, the contract cost principles and procedures in 
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply. 
 
 
252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998) 
 
(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract 
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for 
performing the change, and shall not include any costs that already have been reimbursed or that have been 
separately claimed. All indirect costs included in the request shall be properly allocable to the change in accordance 
with applicable acquisition regulations. 
 
(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the 
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an 
individual authorized to certify the request on behalf of the Contractor: 
 
I certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of 
my knowledge and belief. 
 
---------------------------------------------------------------------- 
(Official's Name) 
---------------------------------------------------------------------- 
(Title) 
 
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including-- 
 
(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation 
(FAR); and 
 
(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual 
cost data and data to support any estimated costs, even if cost or pricing data are not required. 
 
(d) The certification requirement in paragraph (b) of this clause does not apply to---- 
 
(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services, 
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or 
 
(2) Final adjustment under an incentive provision of the contract. 
 
 
 
252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA (MAY 2002) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of 
manufacture, fabrication, or assembly by the Contractor or any subcontractor. 
 
(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies. 
 
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel. 
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(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international 
waters. 
 
(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor 
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is 
performing any part of the work or other requirement of the prime contract.   
 
(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or 
owned  by the DoD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a 
reference to a DoD contract number or a military destination. 
 
(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and 
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine 
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing. 
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 
 
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract. 
 
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-- 
 
(i) This contract is a construction contract; or 
 
(ii) The supplies being transported are-- 
 
(A) Noncommercial items; or 
 
(B) Commercial items that-- 
 
(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor does 
not add value to items that it contracts for f.o.b. destination shipment);  
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag 
vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that -- 
 
(1) U.S.-flag vessels are not available for timely shipment; 
 
(2) The freight charges are inordinately excessive or unreasonable; or 
 
(3) Freight charges are higher than charges to private persons for transportation of like goods. 
 
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting 
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer will 
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process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure to 
grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or any 
other clause of this contract.  Requests shall contain at a minimu m -- 
 
(1) Type, weight, and cube of cargo; 
 
(2) Required shipping date; 
 
(3) Special handling and discharge requirements; 
 
(4) Loading and discharge points; 
 
(5) Name of shipper and consignee; 
 
(6) Prime contract number; and 
 
(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of contact (with names 
and telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and 
facsimile message or letters will be sufficient for this  purpose. 
 
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer 
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh Street 
SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, which 
shall contain the following information: 
 
(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry; 
 
(4) Date of loading; 
 
(5) Port of loading; 
 
(6) Port of final discharge; 
 
(7) Description of commodity; 
 
(8) Gross weight in pounds and cubic feet if available; 
 
(9) Total ocean freight in U.S. dollars; and 
 
(10) Name of the steamship company. 
 
(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its 
knowledge and belief-- 
 
(1) No ocean transportation was used in the performance of this contract; 
 
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract; 
 
(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
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U.S.-flag ocean transportation; or 
 
(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the 
written consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format: 
 
    ITEM                 CONTRACT            QUANTITY 
    DESCRIPTION       LINE ITEMS 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
TOTAL_______________________________________________________________ 
 
(g) If the final invoice does not include the required representation, the Government will reject and return it to the 
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there 
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is 
entitled to equitably adjust the contract, based on the unauthorized use. 
 
(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor 
shall flow down the requirements of this clause as follows: 
 
(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in subcontracts that exceed 
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
 
(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in 
subcontracts that are at or below the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
  
(End of clause) 
 
 
 
 
252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA (MAR 2000) 
 
(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of 
Transportation by Sea, that it did not anticipate transporting by sea any supplies.  If, however, after the award of this 
contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by Sea clause of this 
contract, will be transported by sea, the Contractor -- 
 
(1) Shall notify the Contracting Officer of that fact; and 
 
(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of this 
contract. 
 
(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to reflect the 
relationship of the contracting parties-- 
 
(1) In all subcontracts under this contract, if this contract is a construction contract; or 
 
(2) If this contract is not a construction contract, in all subcontracts under this contract that are for-- 
 
(i) Noncommercial items; or 
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(ii) Commercial items that-- 
 
(A) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it subcontracts for f.o.b. destination shipment);  
 
(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(End of clause) 
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SECTION 00800 
SPECIAL CONTRACT REQUIREMENTS 

 
1. (SCR-1)  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) (FAR 

52.211-10):   
 
SEE SECTION 00700: CONTRACT CLAUSES 
 
2. (SCR-2)  NOT USED  
  
3. (SCR-3)  LIQUIDATED DAMAGES-CONSTRUCTION (SEP 2000) (FAR 52.211-12): 
 
SEE SECTION 00700: CONTRACT CLAUSES 
  
4. (SCR-4)  TIME EXTENSIONS (APR 1984) (FAR 52.211-13):  
 
SEE SECTION 00700: CONTRACT CLAUSES 
 
5. (SCR-5)  RFP (DRAWINGS AND SPECIFICATIONS) (Aug 2000) (DFARS 252.236-

7001): 
 
 SEE SECTION 00700, This clause shall be used as prescribed in DEFARS 
252.236-7001 (Aug 2000), Contract Drawings, Maps and Specifications.  The 
Contract Drawings are listed in the INDEX OF DRAWINGS.  
 
6. (SCR-6)  BRAND NAME OR EQUAL (Aug 1999) (FAR 52.211-6): NOT USED 
   
7. (SCR-7)  CERTIFICATES OF COMPLIANCE:   
 
SEE SECTION 01330: SUBMITTAL PROCEDURES Any certificates required for 
demonstrating proof of compliance of materials with specification requirements 
shall be executed in 3 copies.  Each certificate shall be signed by an 
official authorized to certify in behalf of the manufacturing company and 
shall contain the name and address of the Contractor, the project name and 
location, and the quantity and date or dates of shipment or delivery to which 
the certificates apply.  Copies of laboratory test reports submitted with 
certificates shall contain the name and address of the testing laboratory and 
the date or dates of the tests to which the report applies.  Certification 
shall not be construed as relieving the Contractor from furnishing 
satisfactory material, if, after tests are performed on selected samples, the 
material is found not to meet the specific requirements. 
 
8. (SCR-8)  SUBMITTALS (ER 415-1-10, 30 May 1995):   
 
SEE SECTION 01330: SUBMITTAL PROCEDURES Within 30 days after receipt of Notice 
to Proceed, the Contractor shall complete and submit to the Contracting 
Officer, in triplicate, submittal register ENG Form 4288 listing all 
submittals and dates.  In addition to those items listed on ENG Form 4288, the 
Contractor shall furnish submittals for any deviation from the plans or 
specifications.  The scheduled need dates must be recorded on the document for 
each item for control purposes.  In preparing the document, adequate time 
(minimum of 30 days) shall be allowed for review and, only when stipulated, 
approval and possible resubmittal.  Scheduling shall be coordinated with the 
approved progress schedule.  The Contractor’s Quality Control representative 
shall review the listing at least every 30 days and take appropriate action to 
maintain an effective system.  Copies of updated or corrected listing shall be 
submitted to the Contracting Officer at least every 60 days in the quantity 
specified.  Payment will not be made for any material or equipment which does 
not comply with contract requirements. 
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Section 01330 includes an ENG Form 4288 listing technical items the Contractor 
shall submit to the Contracting Officer, as indicated in the contract 
requirements.   
  
 
9. (SCR-9)  IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY  (APR 1984) (FAR 

52.245-3): 
 
SEE SECTION 00700: CONTRACT CLAUSES 
 
10. (SCR-10)  CLEAR AFS PHYSICAL DATA (APR 1984):   
    Data and information furnished or referred to below are for the 
Contractor's information.  The Government shall not be responsible for any 
interpretation of or conclusion drawn from the data or information by the 
Contractor. 
 
 a.  The indications of physical conditions on the drawings and in the 
specifications are the results of site investigation. 
 
 b.  Location:  Clear Air Force Station is located at approximately 
Mile 393 on the Alaska Railroad and is about 75 miles southwest of Fairbanks, 
Alaska. 
 
 c.  Transportation: 
 
  (1)  Railroad:  Clear is located on the Alaska Railroad which 
operates between Seward and Fairbanks, passing through Anchorage, Alaska. 
 
  (2)  Air:  Commercial or charter airline service is available at 
Anchorage and Fairbanks, Alaska. 
 
  (3)  Highway:  The paved Parks Highway connects Fairbanks, Alaska, 
and Anchorage, Alaska.  The existing road from Parks Highway to Clear Air 
Station is a paved all weather road. 
 
 d.  Communications:  Telephone communications and services are under 
the jurisdiction of a commercial communications company.  The Contractor shall 
make all arrangements for required telephone service directly with the 
commercial office and will be billed by that office for services received.  
The Government does not guarantee the adequacy or efficiency of the services 
received or the number of telephones that can be assigned to the Contractor. 
 
 e.  Weather Conditions:  The Climatological Summary for Clear is 
attached to the end of this section. 
 
11. (SCR-11)  AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) (FAR 52.236-

14): 
 
SEE SECTION 00700: CONTRACT CLAUSES 
 
12. (SCR-12)  ACCESS AUTHORIZATION AND PERSONNEL IDENTIFICATION REQUIREMENTS: 
 
 (a)  The contractor shall comply with the provisions of AFJI 31-101, 
AFJI 10-245 and their AFSPC, applicable security and law enforcement 
procedures established at Clear AFS.   
 

(b)  Prior to departure for the installation, the Contractor shall 
obtain clearance for all personnel.  This shall include company officials, 
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superintendents, foremen, workmen, technical representatives who will 
disembark at the installation, working for it or for any subcontractor, vendor 
or supplier who will require access. 
 
 (c)  The Installation Commander is authorized to refuse access to any 
person not cleared in accordance with the following procedure:   
  

(1)  The Contractor shall obtain this clearance from the Clearance 
Officer, U.S. Army Engineer District, Alaska, Located in the 
Construction Support Branch, Construction/Operations Division, of the 
District Engineer, 2204 3rd Street, on Elmendorf AFB. This clearance 
may be obtained by telephone (753-2760) and will consist of furnishing 
the following information, in writing, at least 7 days prior to planned 
arrival for each person requiring access. The Clearance Officer will 
Forward listings to the 13th SWS / MA Administrator, PO Box 40013, 
Clear, AK 99704, Employee lists may also be faxed to (907) 585-6357.  
The 13th SWS / MA Administrator may be contacted by phone at (907) 595-
6237 for any questions regarding this procedure. 

 
  (a)  Complete name and aliases 
    

(b)  Citizenship:  (If naturalized, date, place and certificate 
number.  If not U.S. citizen, then give Work Permit number.) 

 
  (c)  Social Security number 
 

(d)  Vehicle lists for each employee and company vehicle to 
include make, model, color, year and license plate number, 
owner and operating company. 

 
  (e)  Employee’s employer and project title 
 
  (f)  Estimated time of arrival and number of days 
 
  (g)  Driver’s license number 
 

(h)  Name and telephone number of Contractor person to be 
contacted in the event site access is denied 

 
(i)  Each list shall be provided on the Contractor’s stationary, 

be dated and signed by the Contractor. 
    

(2)  The Contractor prior to beginning work at the installation, 
shall inform the Contracting Officer, by letter, for the attention of 
the Clearance Officer, the names of the general superintendent and its 
principal assistant who will be stationed at the installation. This 
letter will include for each individual the data listed in Paragraph 
c.(1)(a) through (i)above. The 13th SWS / MA Administrator will look to 
the Contractor’s superintendent or it’s principal assistant for 
verification that those personnel who seek admittance are actually 
employed by the Contractor. 

 
(3)  The contractor shall update the above personnel list on a 

weekly basis and provide the Clearance Officer, U.S. Army Engineer 
District, Alaska and the 13th SWS / MA Administrator. 

 
 (d)  Any infraction of security rules or regulation, on the part of any 
Contractor employee or subcontractor employee, may be considered grounds for 
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the Clear AFS Commander to prohibit reentry into restricted areas or to the 
installation.  
 
 
13. (SCR-13)  INSURANCE – WORK ON A GOVERNMENT INSTALLATION (JAN 1997) (FAR 

52.228-5): 
 
SEE SECTION 00700: CONTRACT CLAUSES 
 
(a)  Minimum amounts of insurance as follows: 
 
  (1)  Workman's Compensation and Employers' Liability Insurance:  
$100,000.00. 
 
  (2)  General Liability Insurance:  A Bodily Injury, Comprehensive 
policy which provides $500,000.00 per occurrence. 
 
  (3)  Automobile Liability Insurance:  A comprehensive policy which 
provides $200,000.00 per person and $500,000.00 per occurrence for bodily 
injury and $20,000.00 per occurrence for property damage, covering the 
operation of its automobiles used in connection with the performance of the 
contract. 
 
  (4)  Aircraft Public and Passenger Liability Insurance:  Where 
aircraft are used in connection with the performance of the contract; 
$200,000.00 per person, $500,000.00 per occurrence for bodily injury, other 
than passenger liability, and $200,000.00 per occurrence for property damage; 
$200,000.00 per person for passenger liability bodily injury aggregate equal 
to the total number of seats or number of passengers, whichever is greater. 
 
14. (SCR-14)  RESERVED   
 
15. (SCR-15)  AIRFIELD SAFETY PRECAUTIONS  
 
SEE SECTION 00700: CONTRACT CLAUSES 
 
16. (SCR-16)  LAYOUT OF WORK: 
 
SEE SECTION 00700: CONTRACT CLAUSES 
 
17. (SCR-17)  QUANTITY SURVEYS: 
 
SEE SECTION 00700: CONTRACT CLAUSES 
 
18. (SCR-18)  AGGREGATE SOURCES: NOT USED  
 
19. (SCR-19)  HAUL ROADS: NOT USED 
 
20. (SCR-20)  RESERVED 
 
21. (SCR-21)  PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) (FAR 52.236-1):   
 
SEE SECTION 00700: CONTRACT CLAUSES 
 
22. (SCR-22)  SALVAGE MATERIALS AND EQUIPMENT (JAN 1965): NOT USED   
 
23. (SCR-23)  OBSTRUCTION OF NAVIGABLE WATERWAYS (DEC 1991) (DFARS 252.236-

7002): NOT USED 
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24. (SCR-24)  SIGNAL LIGHTS: NOT USED  
 
25. (SCR-25)  COMMUNICATION SECURITY:   
 
All communications with DOD organizations are subject to COMSEC review.  
Contractor personnel shall be aware that telecommunications networks are 
continually subject to intercept by unfriendly intelligence organizations.  
The DOD has authorized the military departments to conduct COMSEC monitoring 
and recording of telephone calls originating from or terminating at DOD 
organizations.  Therefore, civilian Contractor personnel are advised that any 
time they place a call to or receive a call from Alaska District offices or 
Resident Engineer offices located on military installations, they are subject 
to COMSEC procedures.  The Contractor will assume the responsibility for 
ensuring wide and frequent dissemination of the above information to all 
employees dealing with official DOD information.  
 
26. (SCR-26)  PERMITS AND RESPONSIBILITIES: (NOV 1991) (FAR 52.236-07)   
 
SEE SECTION 00700: CONTRACT CLAUSES 
 
27. (SCR-27)  SUPERINTENDENCE OF SUBCONTRACTORS (JAN 1965): NOT USED 
 
 
28. (SCR-28)  PAYMENT FOR MOBILIZATION AND PREPARATORY WORK (DEC 1991) (DFARS 

252.236-7003): NOT USED 
 
29. (SCR-29)  EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (EFAR 52.231-

5000): 
 
SEE SECTION 00700: CONTRACT CLAUSES 
 
30. (SCR-30)  OPTION FOR INCREASED QUANTITY 
 
 a.  The Government may increase the quantity of work awarded by exercising 
Optional Items at any time, or not at all, but no later than 60 Days after award.  
Notice to Proceed on work added by exercise of the option will be given upon 
execution of consent of surety. 
 
 b.  The parties hereto further agree that any options herein shall be 
considered as having been exercised at the time the Government deposits written 
notification to the Contractor in the mails. 
 
 c.  Optional items awarded shall be completed within the time period for 
completion of the base items, as stated in SECTION 00700. 
 
31. (SCR-31)  WORK IN QUARANTINED AREA: NOT USED 
 
32. (SCR-32)  PRESERVATION OF HISTORICAL, ARCHEOLOGICAL AND CULTURAL 

RESOURCES:  
 

(a)  If, during construction activities, the Contractor observes items 
that might have historical or archeological value, such observations shall be 
reported immediately to the Contracting Officer so that the appropriate 
authorities may be notified  and a determination can be made as to their 
significance and what, if any, special disposition of the finds should be made.  
The Contractor shall cease all activities that may result in the destruction 
of these resources and shall prevent its employees from trespassing on, 
removing, or otherwise damaging such resources. 
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33. (SCR-33)  PAYMENT FOR MATERIALS DELIVERED OFF-SITE (EFARS 52.232-5000) :  
 
SEE SECTION 00700: CONTRACT CLAUSES 
 
34. (SCR-34) AND (SCR-35)  RESERVED  
 
35. (SCR-36)  TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (ER 415-1-15, 31 

Oct 1989): 
 
1. This provision specifies the procedure for determination of time 
extensions for unusually severe weather in accordance with the Contract Clause 
entitled “DEFAULT (FIXED PRICE CONSTRUCTION)”.  In order for the Contracting 
Officer to award a time extension under this clause, the following conditions 
must be satisfied: 
 

a.  The weather experienced at the project site during the contract period 
must be found to be unusually severe; that is, more severe than the adverse 
weather anticipated for the project location during any given month. 
 

b. The unusually severe weather must actually cause a delay to the 
completion of the project.  The delay must be beyond the control and without 
the fault or negligence of the Contractor. 
 
2. The following schedule of monthly anticipated adverse weather delays is 
based on National Oceanic and Atmospheric Administration (NOAA) or similar 
data for the project location and will constitute the base line for monthly 
weather time evaluations.  The Contractor’s progress schedule must reflect 
these anticipated adverse weather delays in all weather dependent activities. 
 
Monthly Anticipated Adverse Weather Delay Work Days Based on a 5-Day Work Week 
 

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC 
22 20 21 21  0  4  4  6  0 14 21  22 

 
3. Upon acknowledgement of the Notice to Proceed and continuing throughout 
the contract, the Contractor shall record on the daily CQC report, the 
occurrence of adverse weather and the resultant impact to normally scheduled 
work.  Actual adverse weather delays days must prevent work on critical 
activities for 50 percent or more of the Contractor’s scheduled workday.  The 
number of actual adverse weather days shall include days impacted by actual 
adverse weather (even if adverse weather occurred in previous month), be 
calculated chronologically from the first to the last day in each month, and 
be recorded as full days.  If the number of actual adverse weather days 
exceeds the number of days anticipated in Paragraph 2, above, the Contracting 
Officer will convert any qualifying delays to calendar days, giving full 
consideration for equivalent fair weather workdays, and issue a modification 
in accordance with the Contract Clause entitled “DEFAULT (FIXED-PRICE 
CONSTRUCTION)”. 
 
36. (SCR-37)  NON DOMESTIC CONSTRUCTION MATERIALS (OCT 1966) (FAR 

25.202(a)(3)): 
 
SEE SECTION 00700: CONTRACT CLAUSES 
 
37. (SCR-38)  YEAR 2000 COMPLIANCE (OCT 1997) (FAR 39.106): 
 
In accordance with FAR 39.106, the Contractor shall ensure that with respect 
to any design, construction, goods, or services under this contract as well as 
any subsequent task/delivery orders issued under this contract (if applicable), 
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all information technology contained therein shall be Year 2000 compliant.  
Specifically, the Contractor shall: 
 

(1) Perform, maintain, and provide an inventory of all major  
components to include structures, equipment, items, parts, and 
furnishings under this contract and each task/delivery order which 
may be affected by the Year 2000 compliance requirement. 

 
(2) Indicate whether each component is currently Year 2000 compliant or 

requires an upgrade for compliance prior to Government acceptance. 
 
38. (SCR-39)  RESERVED  
 
39. (SCR-40)  KEY PERSONNEL: 
 
During the performance of this contract, no substitutions shall be made for 
Subcontractors, outside associates, consultants or individuals specifically 
identified in the Contractor's accepted proposal to perform key functions in 
the work, unless determined necessary by the Contracting Officer and approved 
in writing.  Proposed substitutes shall have qualifications comparable to 
those of the persons being replaced. 
 
40. (SCR-41)  DESIGN-BUILD CONTRACT - ORDER OF PRECEDENCE 

 
(a)  The contract includes the standard contract clauses and schedules current 
at the time of the contract award.  It consists of: (1) the solicitation in 
its entirety, including all drawings, cuts, illustrations, and any amendments, 
and (2) the successful offeror's accepted proposal.  The contract constitutes 
and defines the entire agreement between the Contractor and the Government.  
No documentation shall be omitted which in any way bears upon the terms of 
that agreement. 
 
(b)  In the event of conflict or inconsistency between any of the provisions 
of this contract, precedence shall be given in the following order: 
 
 1)  Betterments:  Any portions of the accepted proposal which  

    both conform to and exceed the provisions of the  
    solicitation. 

 
 2)  The provisions of the solicitation.  (See also Contract  

    Clause:  SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION.) 
 
 3)  All other provisions of the accepted proposal. 
 
 4)  Any design products including, but not limited to, plans,  

    specifications, engineering studies and analyses, shop  
    drawings, equipment installation drawings, etc..  These are  
    "deliverables" under the contract and are not part of the  
    contract itself.  Design products must conform with all  
    provisions of the contract, in the order of precedence 
    herein. 
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41. (SCR-42)  PROPOSED BETTERMENTS 
 
(a)  The minimum requirements of the contract are identified in the Request 
for Proposal.  All betterments offered in the proposal become a requirement of 
the awarded contract. 
 
(b)  "Betterment" is defined as any component or system which exceeds the 
minimum requirements stated in the Request for Proposal.  This includes all 
proposed betterments listed in accordance with the "Proposal Submission 
Requirements" of the Solicitation, and all Government identified betterments. 
 
(c)  "Government identified betterments" include the betterments identified on 
the "List of Accepted Project Betterments" prepared by the Proposal Evaluation 
Board and made part of the contract by alteration, and all other betterments 
identified in the accepted Proposal after award. 
 
42. (SCR-43)  SEQUENCE OF DESIGN-CONSTRUCTION 
 

(a)  After receipt of Notice to Proceed (NTP), the Contractor shall 
initiate design, comply with all design submission requirements as covered 
under Division 01 General Requirements, and obtain Government review of each 
submission.  No construction may be started until the Government has reviewed 
the Final Design submission and determined it satisfactory for purposes of 
beginning construction, except that site clearing, etc. may be initiated with 
the permission of the Contracting Officer.  The Contracting Officer will 
notify the Contractor when the design is cleared for construction.  The 
Government will not grant any time extension for any design resubmittal 
required when, in the opinion of the Contracting Officer, the initial 
submission failed to meet the minimum quality requirements as set forth in the 
contract. 
 
43. (SCR-44)  RESPONSIBILITY OF THE CONTRACTOR FOR DESIGN 
 
(a)  The Contractor shall be responsible for the professional quality, 
technical accuracy, and the coordination of all designs, drawings, 
specifications, and any other non-construction services furnished by the 
Contractor under this contract.  The Contractor shall, without additional 
compensation, correct or revise any errors or deficiency in its designs, 
drawings, specifications, and other non-construction services. 
 
(b)  Neither the Government's review, approval or acceptance of, nor payment 
for, the services required under this contract shall be construed to operate 
as a waiver of any rights under this contract, or of any cause of action 
arising out of the performance of this contract, and the Contractor shall be 
and remain liable to the Government in accordance with applicable law for all 
damages to the Government caused by the Contractor's negligent performance of 
any of the services described in paragraph (a) furnished under this contract. 
 
(c)  The rights and remedies of the Government provided for under this 
contract are in addition to any other rights and remedies provided by law.   
 
44. (SCR-45)  SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1, U.S. ARMY 

CORPS OF ENGINEERS: 
 
EM 385-1-1 and its changes are available at http://www.hq.usace.army.mil (at 
the HQ homepage, select Safety and Occupational Health). 
 
The Contractor shall be responsible for complying with the current edition and 
all changes posted on the web (see web address above) as of the effective date 
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of this solicitation and shall comply with the version in effect on the 
contract award date.  This EM 385-1-1 shall remain in effect throughout the 
life of the contract.   
 
45. (SCR-46)  WARRANTY OF CONSTRUCTION WORK – AUG 1997 
 
(a)  In addition to any other warranties in this contract, the Contractor 
warrants, except as provided in paragraph (1) of this clause, that work 
performed under this contract conforms to the contract requirements and is 
free of any defect in equipment, material, or workmanship performed by the 
Contractor or any subcontractor or supplier at any tier. 

 
(b)  This warranty shall continue for a period of 1 year from the date of 
final acceptance of the work.  If the Government takes possession of any part 
of the work before final acceptance, this warranty shall continue for a period 
of 1 year from the date the Government takes possession. 
 
(c)  The Contractor shall remedy at the Contractor's expense any failure to 
conform, or any defect.  In addition, the Contractor shall remedy at the 
Contractor's expense any damage to Government-owned or controlled real or 
personal property, when that damage is the result of: 

     
(1) The Contractor's failure to conform to contract requirements; or 

    (2) Any defect of equipment, material, or workmanship. 
 

(d)  The Contractor shall restore any work damaged in fulfilling the terms and 
conditions of this clause.  The Contractor's warranty with respect to work 
repaired or replaced will run for 1 year from the date of repair or 
replacement. 
 
(e)  The Contracting Officer shall notify the Contractor, in writing, within a 
reasonable time after the discovery of any failure, defect, or damage. 
 
(f)  If the Contractor fails to remedy any failure, defect, or damage within a 
reasonable time after receipt of notice, the Government shall have the right 
to replace, repair, or otherwise remedy the failure, defect, or damage at the 
Contractor's expense. 
 
(g) With respect to all warranties, express or implied, from subcontractors, 
manufacturers, or suppliers for work performed and materials furnished under 
this contract, the Contractor shall: 
 

(1) Obtain all warranties that would be given in normal commercial 
practice: 

 
     (2)  Require all warranties to be executed, in writing, for the benefit 

of the Government, if directed by the Contracting Officer; and 
 

(3) Enforce all warranties for the benefit of the Government, if 
directed by the Contracting Officer. 

 
(h)  In the event the Contractor's warranty under paragraph (b) of this clause 
has expired, the Government may bring suit at its expense to enforce a 
subcontractor's, manufacturer's, or supplier's warranty. 
 
(i)  Unless a defect is caused by the negligence of the Contractor or 
subcontractor or supplier at any tier, the Contractor shall not be liable for 
the repair of any defects of material furnished by the Government nor for the 
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repair of any damage that results from any defect in Government-furnished 
material or design. 
 
(j)  This warranty shall not limit the Government's rights under the 
Inspection and Acceptance clause of this contract with respect to latent 
defects, gross mistakes, or fraud. 
 
(k)  Defects in design or manufacture of equipment, specified by the 
Government on a "brand name and model" basis, shall not be included in this 
warranty. In this event, the Contractor shall require any subcontractors, 
manufacturers, or suppliers thereof to execute their warranties, in writing, 
directly to the Government. 
                                
46. (SCR-47)  VALUE ENGINEERING AFTER AWARD – JUNE 1999 
 
(a)  In reference to Contract Clause 52.248-3,  “Value Engineering – 
Construction”, the Government may refuse to entertain a “Value Engineering 
Change Proposal” (VECP) for those “performance oriented” aspects of the 
Solicitation documents which were addressed in the Contractor’s accepted 
contract proposal and which were evaluated in competition with other offerors 
for award of this contract. 
 
(b)  The Government may consider a VECP for those “prescriptive” aspects of 
the Solicitation documents, not addressed in the Contractor’s accepted 
contract proposal or addressed but evaluated only for minimum conformance with 
the Solicitation requirements. 
 
(c)  For purposes of this clause, the term “performance oriented” refers to 
those aspects of the design criteria or other contract requirements which 
allow the Offeror or Contractor certain latitude, choice of and flexibility to 
propose in its accepted contract offer a choice of design, technical approach, 
design solution, construction approach or other approach to fulfill the 
contract requirements.  Such requirements generally tend to be expressed in 
terms of functions to be performed, performance required or essential physical 
characteristics, without dictating a specific process or specific design 
solution for achieving the desired result. 
 
(d)  In contrast, for purposes of this clause, the term “prescriptive” refers 
to those aspects of the design criteria or other Solicitation requirements 
wherein the Government expressed the design solution or other requirements in 
terms of specific materials, approaches, systems and/or processes to be used.  
Prescriptive aspects typically allow the Offerors little or no freedom in the 
choice of design approach, materials, fabrication techniques, methods of 
installation or other approach to fulfill the contract requirements. 

 
47. (SCR-48)  WARRANTY OF DESIGN (FIRM-FIXED PRICE DESIGN-BUILD CONTRACT) – 

MAY 2002 
 
(a)  The Contractor warrants that the design shall be performed in accordance 
with the Contract requirements.  Design and design related construction not 
conforming to the Contract requirements shall be corrected at no additional 
cost to the Government.  The standard of care for design is defined in 
paragraph (b) of Special Contract Requirement “RESPONSIBILITY OF THE 
CONTRACTOR FOR DESIGN”. 
 
(b)  The period of this warranty shall commence upon final completion and the 
Government’s acceptance of the work, or in the case of the Government’s 
beneficial occupancy of all or part of the work for its convenience, prior to 
final completion and acceptance, at the time of such occupancy.  
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(c)  This design warranty shall be effective from the above event through the 
Statue of Limitations and Statute of Repose, as applicable to the state that 
the project is located in. 
 
(d)  The rights and remedies of the Government provided for under this clause 
are in addition to any other rights and remedies provided in this contract or 
by law. 
 
48. (SCR-49)  DEVIATING FROM THE ACCEPTED DESIGN (JUN 2002) 
 
(a)  The Contractor must obtain the approval of the Designer of Record and the 
Government’s concurrence for any Contractor proposed revision to the 
professionally stamped and sealed and Government reviewed and concurred design, 
before proceeding with the revision. 
 
(b)  The Government reserves the right to non-concur with any revision to the 
design, which may impact furniture, furnishings, equipment selections or 
operations decisions that were made, based on the reviewed and concurred 
design.   
 
(c)  Any revision to the design, which deviates from the contract requirements 
(i.e., the RFP and the accepted proposal), will require a modification, 
pursuant to the Changes clause, in addition to Government concurrence. The 
Government reserves the right to disapprove such a revision. 
 
(d)  Unless the Government initiates a change to the contract requirements, or 
the Government determines that the Government furnished design criteria are 
incorrect and must be revised, any Contractor initiated proposed change to the 
contract requirements, which results  in additional cost, shall strictly be at 
the Contractor's expense. 
 
(e)  The Contractor shall track all approved revisions to the reviewed and 
accepted design and shall incorporate them into the as-built design 
documentation, in accordance with agreed procedures.  The Designer of Record 
shall document its professional concurrence on the as-builts for any revisions 
in the stamped and sealed drawings and specifications. 
 
49. (SCR-50) THRU (SCR-100):  RESERVED 
 
50. (SCR-101) THRU (SCR-111):  NOT USED  
 
51. (SCR-112)  NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 

EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) (FAR 52.222-23): 
 
SEE SECTION 00700: CONTRACT CLAUSES 
 
ATTACHMENT:  CLIMATOLOGICAL SUMMARY 
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SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (2001) Minimum Requirements for Agencies 
Engaged in the Testing and/or Inspection 
of Soil and Rock as Used in Engineering 
Design and Construction

ASTM E 329 (2000b) Agencies Engaged in the Testing 
and/or Inspection of Materials Used in 
Construction

U.S. ARMY CORPS OF ENGINEERS (USACE)

ER 1110-1-12 (1993) Quality Management

1.2   PAYMENT

Separate payment will not be made for providing and maintaining an 
effective Quality Control program, and all costs associated therewith shall 
be included in the applicable unit prices or lump-sum prices contained in 
the Proposal Schedule.

PART 2   PRODUCTS - NOT USED

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the 
Contract Clause titled "Inspection of Construction."  The quality control 
system shall consist of plans, procedures, and organization necessary to 
produce an end product which complies with the contract requirements.  The 
system shall cover all design and construction operations, both onsite and 
offsite, and shall be keyed to the proposed design and construction 
sequence.  The site project superintendent will be held responsible for the 
quality of work on the job and is subject to removal by the Contracting 
Officer for non-compliance with the quality requirements specified in the 
contract.  The site project superintendent in this context shall be the 
highest level manager responsible for the overall construction activities 
at the site, including quality and production.  The site project 
superintendent shall maintain a physical presence at the site at all times, 
except as otherwise acceptable to the Contracting Officer, and shall be 
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responsible for all construction and construction related activities at the 
site.

3.2   QUALITY CONTROL PLAN

The Contractor shall furnish for review by the Government, not later than 
30 days after receipt of notice to proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of the Contract Clause 
titled "Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, tests, records, and forms to be used.  
The Government will consider an interim plan for the first 30 days of 
operation.  Design and construction will be permitted to begin only after 
acceptance of the CQC Plan or acceptance of an interim plan applicable to 
the particular feature of work to be started.  Work outside of the features 
of work included in an accepted interim plan will not be permitted to begin 
until acceptance of a CQC Plan or another interim plan containing the 
additional features of work to be started.

3.2.1   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all design 
and construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC staff 
shall implement the three phase control system for all aspects of the 
work specified.  The staff shall include a CQC System Manager who shall 
report to the project superintendent.

b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.

c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the responsibilities 
and delegates sufficient authorities to adequately perform the 
functions of the CQC System Manager, including authority to stop work 
which is not in compliance with the contract.  The CQC System Manager 
shall issue letters of direction to all other various quality control 
representatives outlining duties, authorities, and responsibilities.  
Copies of these letters shall also be furnished to the Government.

d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, designer of record, 
consultants, architect engineers (AE), offsite fabricators, suppliers, 
and purchasing agents.  These procedures shall be in accordance with 
SECTION 01330 SUBMITTAL PROCEDURES.

e.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
requiring test, feature of work to be tested, test frequency, and 
person responsible for each test.  (Laboratory facilities approved by 
the Contracting Officer shall be used.)

f.  Procedures for tracking preparatory, initial, and follow-up control 
phases and control, verification, and acceptance tests including 
documentation.
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g.  Procedures for tracking design and construction deficiencies from 
identification through acceptable corrective action.  These procedures 
shall establish verification that identified deficiencies have been 
corrected.

h.  Reporting procedures, including proposed reporting formats.

i.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, has 
separate control requirements, and may be identified by different 
trades or disciplines, or it may be work by the same trade in a 
different environment.  Although each section of the specifications may 
generally be considered as a definable feature of work, there is 
frequently more than one definable feature under a particular section.  
This list will be agreed upon during the coordination meeting.

3.2.2   Additional Requirements for Design Quality Control (DQC) Plan

The followng additional requirements apply to the Design Quality Control 
(DQC) plan:

1.  The Contractor's QCP Plan shall provide and maintain a Design 
Quality Control (DQC) Plan as an effective quality control program 
which will assure that all services required by this design-build 
contract are performed and provided in a manner that meets 
professional architectural and engineering quality standards.  As 
a minimum, all documents shall be technically reviewed by 
competent, independent reviewers identified in the DQC Plan.  The 
same element that produced the product shall not perform the 
independent technical review (ITR).  The Contractor shall correct 
errors and deficiencies in the design documents prior to 
submitting them to the Government.

2.  The Contractor shall include the design schedule in the master 
project schedule, showing the sequence of events involved in 
carrying out the project design tasks within the specific contract 
period.  This should be at a detailed level of scheduling 
sufficient to identify all major design tasks, including those 
that control the flow of work.  The schedule shall include review 
and correction periods associated with each item.  This should be 
a forward planning as well as a project monitoring tool.  The 
schedule reflects calendar days and not dates for each activity.  
If the schedule is changed, the Contractor shall submit a revised 
schedule reflecting the change within 7 calendar days.  The 
Contractor shall include in the DQC Plan the discipline-specific 
checklists to be used during the design and quality control of 
each submittal. These completed checklists shall be submitted at 
each design phase as part of the project documentation.  Example 
checklists can be found in ER 1110-1-12.

3.  The DQC Plan shall be implemented by an Design Quality Control 
Manager who has the responsibility of being cognizant of and 
assuring that all documents on the project have been coordinated.  
This individual shall be a person who has verifiable engineering 
or architectural design experience and is a registered 
professional engineer or architect.  The Contractor shall notify 
the Contracting Officer, in writing, of the name of the 
individual, and the name of an alternate person assigned to the 
position.
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The Contracting Officer will notify the Contractor in writing of 
the acceptance of the DQC Plan.  After acceptance, any changes 
proposed by the Contractor are subject to the acceptance of the 
Contracting Officer.

3.2.3   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the design and construction.  The 
Government reserves the right to require the Contractor to make changes in 
his CQC Plan and operations including removal of personnel, as necessary, 
to obtain the quality specified.

3.2.4   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer.

3.3   COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system.  The CQC Plan shall be submitted 
for review a minimum of 30 calendar days prior to the Coordination Meeting. 
During the meeting, a mutual understanding of the system details shall be 
developed, including the forms for recording the CQC operations, control 
activities, testing, administration of the system for both onsite and 
offsite work, and the interrelationship of Contractor's Management and 
control with the Government's Quality Assurance.  Minutes of the meeting 
shall be prepared by the Government and signed by both the Contractor and 
the Contracting Officer.  The minutes shall become a part of the contract 
file.  There may be occasions when subsequent conferences will be called by 
either party to reconfirm mutual understandings and/or address deficiencies 
in the CQC system or procedures which may require corrective action by the 
Contractor.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   Personnel Requirements

The requirements for the CQC organization are a CQC System Manager, a 
Design Quality Manager, and sufficient number of additional qualified 
personnel to ensure safety and contract compliance.  The Safety and Health 
Manager shall receive direction and authority from the CQC System Manager 
and shall serve as a member of the CQC staff.  Personnel identified in the 
technical provisions as requiring specialized skills to assure the required 
work is being performed properly will also be included as part of the CQC 
organization.  The Contractor's CQC staff shall maintain a presence at the 
site at all times during progress of the work and have complete authority 
and responsibility to take any action necessary to ensure contract 
compliance.  The CQC staff  shall be subject to acceptance by the 
Contracting Officer.  The Contractor shall provide adequate office space, 
filing systems and other resources as necessary to maintain an effective 
and fully functional CQC organization.  Complete records of all letters, 
material submittals, show drawing submittals, schedules and all other 
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project documentation shall be promptly furnished to the CQC organization 
by the Contractor.  The CQC organization shall be responsible to maintain 
these documents and records at the site at all times, except as otherwise 
acceptable to the Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within 
the onsite work organization who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall be a graduate engineer, agraduate 
architect, or a graduate of construction management, with a minimum of 5 
years of quality control experience on construction similar to this project 
contract or a construction technician with ten years experience on similar 
size/complexity projects with 5 years of that experience in quality control. 
 This CQC System Manager shall be on the site at all times during 
construction and shall be employed by the prime Contractor.  The CQC System 
Manager shall be assigned no other duties.  An alternate for the CQC System 
Manager shall be identified in the plan to serve in the event of the System 
Manager's absence.  The requirements for the alternate shall be the same as 
for the designated CQC System Manager.

3.4.3   CQC Personnel

In addition to CQC personnel specified elsewhere in the contract, the 
Contractor shall provide as part of the CQC organization specialized 
personnel to assist the CQC System Manager for the following areas:  
electrical, mechanical, civil, environmental,. The electrical and 
mechanical individuals shall be directly employed by the prime Contractor 
and shall have no other duties other than quality control. These two 
individuals shall be responsible to the CQC System Manager; be physically 
present at the construction site at all times during work on their areas of 
responsibility; have the necessary education and/or experience in 
accordance with the experience matrix listed herein. The civil and 
environmental individuals may be employees of the prime or subcontractor; 
be responsible to the CQC System Manager; be physically present at the 
construction site at all times during work on their areas of 
responsibility; have the necessary education and/or experience in 
accordance with the experience matrix listed herein. These two individuals 
may perform other duties but must be allowed sufficient time to perform 
their assigned quality control duties as described in the Quality Control 
Plan.

Experience Matrix

   Area                                              Qualifications
                                                                        

 
a.      Civil                                 Graduate Civil Engineer
                                              with 2 yrs experience in the
                                              type of work being performed
                                              on this project or a       
                                              construction technician 
                                              with 5 yrs experience on
                                              similar complexity projects
                                              experience
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Experience Matrix

   Area                                              Qualifications
                                                                        
b.      Mechanical                            Graduate Mechanical Engineer
                                              with 2 yrs experience
                                              in the type of work being 
                                              performed on this project
                                              or a construction technician
                                              with 5 yrs experience on 
                                              similar complexity projects.

c.      Electrical                            Graduate Electrical Engineer
                                              with 2 yrs experience
                                              in the type of work being
                                              performed on this project
                                              or a construction technician
                                              with 5 yrs experience on
                                              similar complexity projects.

d.      Environmental                         Graduate Environmental
                                              Engineer with 2 yrs experience
                                              in the type of work being
                                              performed on this project
                                              or a construction technician
                                              with 5 yrs experience on
                                              similar complexity projects.

                                              3.4.4   Additional Requirement

In addition to the above experience and/or education requirements the CQC 
System Manager shall have completed the course entitled "Construction 
Quality Management For Contractors".  This course is periodically offered 
at the Associated General Contractors of Alaska offices in Anchorage and 
Fairbanks.

3.4.5   Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance.

3.5   SUBMITTALS AND DELIVERABLES

Submittals, if needed, shall be made as specified in SECTION 01330 
SUBMITTAL PROCEDURES.

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors and suppliers, 
complies with the requirements of the contract.  At least three phases of 
control shall be conducted by the CQC System Manager for each definable 
feature of work as follows:
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3.6.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include:

a.  A review of each paragraph of applicable specifications, reference 
codes, and standards.  A copy of those sections of referenced codes and 
standards applicable to that portion of the work to be accomplished in 
the field shall be made available by the Contractor at the preparatory 
inspection.  These copies shall be maintained in the field and 
available for use by Government personnel until final acceptance of the 
work.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.

d.  Review of provisions that have been made to provide required 
control inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract.

f.  A physical examination of required materials, equipment, and sample 
work to assure that they are on hand, conform to approved shop drawings 
or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction tolerances 
and workmanship standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 48 hours in advance of 
beginning the preparatory control phase.  This phase shall include a 
meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the foreman 
responsible for the definable feature.  The results of the preparatory 
phase actions shall be documented by separate minutes prepared by the 
CQC System Manager and attached to the daily CQC report.  The 
Contractor shall instruct applicable workers as to the acceptable level 
of workmanship required in order to meet contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of work to ensure that it is in full compliance with 
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contract requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample panels 
as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the safety 
plan and activity hazard analysis.  Review the activity analysis with 
each worker.

f.  The Government shall be notified at least 24 hours in advance of 
beginning the initial phase.  Separate minutes of this phase shall be 
prepared by the CQC System Manager and attached to the daily CQC 
report.  Exact location of initial phase shall be indicated for future 
reference and comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
onsite, or any time acceptable specified quality standards are not 
being met.

3.6.3   Follow-up Phase

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal 
non-conforming work.

3.6.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if:  the quality of on-going work is 
unacceptable; if there are changes in the applicable CQC staff, onsite 
production supervision or work crew; if work on a definable feature is 
resumed after a substantial period of inactivity; or if other problems 
develop.

3.7   TESTS

3.7.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product which conforms to 
contract requirements.  Upon request, the Contractor shall furnish to the 
Government duplicate samples of test specimens for possible testing by the 
Government.  Each test shall give the test name, specification section and 
paragraph reference requiring the test, frequency, the personnel and/or 
laboratories responsible for each type of test, with an estimated number of 
tests required.  Testing includes operation and/or acceptance tests when 
specified.  The Contractor shall procure the services of a Corps of 
Engineers approved testing laboratory or establish an approved testing 
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laboratory at the project site.  The Contractor shall perform the following 
activities and record and provide the following data:

a.  Verify that testing procedures comply with contract requirements.

b.  Verify that facilities and testing equipment are available and 
comply with testing standards.

c.  Check test instrument calibration data against certified standards.

d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have been 
prepared.

e.  Results of all tests taken, both passing and failing tests, shall 
be recorded on the CQC report for the date taken.  Specification 
paragraph reference, location where tests were taken, and the 
sequential control number identifying the test shall be given.  If 
approved by the Contracting Officer, actual test reports may be 
submitted later with a reference to the test number and date taken.  An 
information copy of tests performed by an offsite or commercial test 
facility shall be provided directly to the Contracting Officer.  
Failure to submit timely test reports as stated may result in 
nonpayment for related work performed and disapproval of the test 
facility for this contract.

3.7.2   Testing Laboratories

3.7.2.1   Capability Check

The Government reserves the right to check laboratory equipment in the 
proposed laboratory for compliance with the standards set forth in the 
contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 
and ASTM E 329.

3.7.2.2   Capability Recheck

If the selected laboratory fails the capability check, the Contractor will 
be assessed actual costs to reimburse the Government for each succeeding 
recheck of the laboratory or the checking of a subsequently selected 
laboratory.  Such costs will be deducted from the contract amount due the 
Contractor.

3.7.3   Onsite Laboratory

The Government reserves the right to utilize the Contractor's control 
testing laboratory and equipment to make assurance tests, and to check the 
Contractor's testing procedures, techniques, and test results at no 
additional cost to the Government.

3.7.4   Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials shall be 
borne by the Contractor.  Samples of materials for test verification and 
acceptance testing by the Government shall be delivered to a laboratory to 
be designated by the Contracting Officer.
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Coordination for each specific test, exact delivery location, and dates 
will be made through the Area Office.

3.8   COMPLETION INSPECTION

3.8.1   Punch-Out Inspection

Near the end of the work, or any increment of the work established by a 
time stated in the Special Contract Requirement COMMENCEMENT, PROSECUTION, 
AND COMPLETION OF WORK, or by the specifications, the CQC Manager shall 
conduct an inspection of the work.  A punch list of items which do not 
conform to the approved drawings and specifications shall be prepared and 
included in the CQC documentation, as required by paragraph DOCUMENTATION.  
The list of deficiencies shall include the estimated date by which the 
deficiencies will be corrected.  The CQC System Manager or staff shall make 
a second inspection to ascertain that all deficiencies have been corrected. 
 Once this is accomplished, the Contractor shall notify the Government that 
the facility is ready for the Government Pre-Final inspection.

3.8.2   Pre-Final Inspection

The Government will perform the pre-final inspection to verify that the 
facility is complete and ready to be occupied.  A Government Pre-Final 
Punch List may be developed as a result of this inspection.  The 
Contractor's CQC System Manager shall ensure that all items on this list 
have been corrected before notifying the Government, so that a Final 
inspection with the customer can be scheduled.  Any items noted on the 
Pre-Final inspection shall be corrected in a timely manner.  These 
inspections and any deficiency corrections required by this paragraph shall 
be accomplished within the time slated for completion of the entire work or 
any particular increment of the work if the project is divided into 
increments by separate completion dates.

3.8.3   Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance at the final acceptance 
inspection.  Additional Government personnel including, but not limited to, 
those from Base Civil Facility Engineer user groups, and major commands may 
also be in attendance.  The final acceptance inspection will be formally 
scheduled by the Contracting Officer based upon results of the Pre-Final 
inspection.  Notice shall be given to the Contracting Officer at least 14 
days prior to the final acceptance inspection and shall include the 
Contractor's assurance that all specific items previously identified to the 
Contractor as being unacceptable, along with all remaining work performed 
under the contract, will be complete and acceptable by the date scheduled 
for the final acceptance inspection.  Failure of the Contractor to have all 
contract work acceptably complete for this inspection will be cause for the 
Contracting Officer to bill the Contractor for the Government's additional 
inspection cost in accordance with the contract clause titled "Inspection 
of Construction".

3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
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information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.

c.  Work performed each day, giving location, description, and by whom. 
When Network Analysis (NAS) is used, identify each phase of work 
performed each day by NAS activity number.

d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements.  The control phase 
shall be identified (Preparatory, Initial, Follow-up).  List of 
deficiencies noted, along with corrective action.

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.

f.  Submittals and deliverables reviewed, with contract reference, by 
whom, and action taken.

g.  Offsite surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Government daily within 24 hours after the date covered 
by the report, except that reports need not be submitted for days on which 
no work is performed.  As a minimum, one report shall be prepared and 
submitted for every 7 days of no work and on the last day of a no work 
period.  All calendar days shall be accounted for throughout the life of 
the contract.  The first report following a day of no work shall be for 
that day only.  Reports shall be signed and dated by the CQC System 
Manager.  The report from the CQC System Manager shall include copies of 
test reports and copies of reports prepared by all subordinate quality 
control personnel.

3.10   SAMPLE FORMS

Sample forms enclosed at the end of this section.

3.11   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
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when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor.

3.12   ATTACHMENTS

CQC Report
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SECTION 01500

TEMPORARY CONSTRUCTION FACILITIES

PART 1   GENERAL

1.1   GENERAL REQUIREMENTS

1.1.1   Site Plan

The Contractor shall prepare a site plan indicating the proposed location 
and dimensions of any area to be fenced and used by the Contractor, the 
number of trailers to be used, avenues of ingress/egress to the fenced area 
and details of the fence installation.  Any areas which may have to be 
graveled to prevent the tracking of mud shall also be identified.  The 
Contractor shall also indicate if the use of a supplemental or other 
staging area is desired.

1.1.2   Identification of Employees

The Contractor shall be responsible for furnishing to each employee, and 
for requiring each employee engaged on the work to display, identification 
as approved and directed by the Contracting Officer.  Prescribed 
identification shall immediately be delivered to the Contracting Officer 
for cancellation upon release of any employee.  When required, the 
Contractor shall obtain and provide fingerprints of persons employed on the 
project.  Contractor and subcontractor personnel shall wear identifying 
markings on hard hats clearly identifying the company for whom the employee 
works.

1.1.3   Employee Parking

Contractor employees shall park privately owned vehicles in an area 
designated by the Contracting Officer.  This area will be within reasonable 
walking distance of the construction site.  Contractor employee parking 
shall not interfere with existing and established parking requirements of 
the military installation.

1.2   AVAILABILITY AND USE OF UTILITY SERVICES

1.2.1   Payment for Utility Services

The Government will make all reasonably required utilities available to the 
Contractor from existing outlets and supplies, as specified in the 
contract.  Unless otherwise provided in the contract, the amount of each 
utility service consumed shall be charged to or paid for by the Contractor 
at prevailing rates charged to the Government or, where the utility is 
produced by the Government, at reasonable rates determined by the 
Contracting Officer.  The Contractor shall carefully conserve any utilities 
furnished without charge.

Utility                  Maximum Amount                     Cost

Electric                  Reasonable                     $0.1522/KWH
Water                     Reasonable                     $8.32/Kgal
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Sewer                     Reasonable                     $10.06/KgaL
Steam                     Reasonable                     $11.56/MBTU

1.2.2   Meters and Temporary Connections

The Contractor, at its expense and in a manner satisfactory to the 
Contracting Officer, shall provide and maintain necessary temporary 
connections, distribution lines, and meters required to measure the amount 
of each utility used for the purpose of determining charges.  The 
Contractor shall notify the Contracting Officer, in writing, 5 working days 
before final electrical connection is desired so that a utilities contract 
can be established.

1.2.1.1   Advance Deposit

An advance deposit for utilities consisting of an estimated month's usage 
or a minimum of $50.00 will be required.  The last monthly bills for the 
fiscal year will normally be offset by the deposit and adjustments will be 
billed or returned as appropriate.  Services to be rendered for the next 
fiscal year, beginning 1 October, will require a new deposit.  Notification 
of the due date for this deposit will be mailed to the Contractor prior to 
the end of the current fiscal year.

1.2.4   Final Meter Reading

Before completion of the work and final acceptance of the work by the 
Government, the Contractor shall notify the Contracting Officer, in 
writing, 5 working days before termination is desired.  The Government will 
take a final meter reading.  The Contractor shall then remove all the 
temporary distribution lines, meter(s), and associated paraphernalia.  The 
Contractor shall pay all outstanding utility bills before final acceptance 
of the work by the Government.

1.2.2   Sanitation

The Contractor shall provide and maintain within the construction area 
minimum field-type sanitary facilities approved by the Contracting Officer. 
 Government toilet facilities will not be available to Contractor's 
personnel. Once the septic system for the new site is completed, the 
Contractor may use it so long as they do not overload it.

1.2.3   Telephone

The Contractor shall make arrangements and pay all costs for telephone 
facilities desired.

1.3   BULLETIN BOARD

Immediately upon beginning of work, the Contractor shall provide a 
weatherproof glass-covered bulletin board not less than 914 by 1219 mm in 
size for displaying the Equal Employment Opportunity poster, a copy of the 
wage decision contained in the contract, Wage Rate Information poster, and 
other information approved by the Contracting Officer.  The bulletin board 
shall be located at the project site in a conspicuous place easily 
accessible to all employees, as approved by the Contracting Officer.  
Legible copies of the aforementioned data shall be displayed until work is 
completed.  Upon completion of work, the bulletin board shall be removed by 
and remain the property of the Contractor.
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1.4   PROTECTION AND MAINTENANCE OF TRAFFIC

During construction the Contractor shall provide  temporary relocated roads 
as necessary to maintain traffic.  The Contractor shall maintain and 
protect traffic on all affected roads during the construction period except 
as otherwise specifically directed by the Contracting Officer.  Measures 
for the protection and diversion of traffic, including the provision of 
watchmen and flagmen, erection of barricades, placing of lights around and 
in front of equipment and the work, and the erection and maintenance of 
adequate warning, danger, and direction signs, shall be as required by the 
State and local authorities having jurisdiction.  The traveling public 
shall be protected from damage to person and property.  The Contractor's 
traffic on roads selected for hauling material to and from the site shall 
interfere as little as possible with user traffic.  The Contractor shall 
investigate the adequacy of existing roads and the allowable load limit on 
these roads.  The Contractor shall be responsible for the repair of any 
damage to local roads caused by construction operations.

1.4.1   Haul Roads

The Contractor shall, at its own expense, construct access and haul roads 
necessary for proper prosecution of the work under this contract.  Haul 
roads shall be constructed with suitable grades and widths; sharp curves, 
blind corners, and dangerous cross traffic shall be avoided.  The 
Contractor shall provide necessary lighting, signs, barricades, and 
distinctive markings for the safe movement of traffic.  The method of dust 
control, although optional, shall be adequate to ensure safe operation at 
all times.  Location, grade, width, and alignment of construction and 
hauling roads shall be subject to approval by the Contracting Officer.  
Lighting shall be adequate to assure full and clear visibility for full 
width of haul road and work areas during any night work operations.  Upon 
completion of the work, haul roads designated by the Contracting Officer 
shall be removed.

1.4.2   Barricades

The Contractor shall erect and maintain temporary barricades to limit 
public access to hazardous areas.  Such barricades shall be required 
whenever safe public access to paved areas such as roads, parking areas or 
sidewalks is prevented by construction activities or as otherwise necessary 
to ensure the safety of both pedestrian and vehicular traffic.  Barricades 
shall be securely placed, and clearly visible with adequate illumination to 
provide sufficient visual warning of the hazard during both day and night.

1.5   CONTRACTOR'S TEMPORARY FACILITIES

1.5.1   Administrative Field Offices

The Contractor shall provide and maintain administrative field office 
facilities within the construction area at the designated site.  Government 
office and warehouse facilities will not be available to the Contractor's 
personnel.

1.5.2   Storage Area

The Contractor shall construct a temporary 1.8 m high chain link fence 
around trailers and materials.  The fence shall include plastic strip 
inserts, colored brown, so that visibility through the fence is obstructed. 
Fence posts may be driven, in lieu of concrete bases, where soil conditions 
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permit.  Trailers, materials, or equipment shall not be placed or stored 
outside the fenced area unless such trailers, materials, or equipment are 
assigned a separate and distinct storage area by the Contracting Officer 
away from the vicinity of the construction site but within the military 
boundaries.  Trailers, equipment, or materials shall not be open to public 
view with the exception of those items which are in support of ongoing work 
on any given day.  Materials shall not be stockpiled outside the fence in 
preparation for the next day's work.  Mobile equipment, such as tractors, 
wheeled lifting equipment, cranes, trucks, and like equipment, shall be 
parked within the fenced area at the end of each work day.

1.5.3   Supplemental Storage Area

Upon Contractor's request, the Contracting Officer will designate another 
or supplemental area for the Contractor's use and storage of trailers, 
equipment, and materials.  This area may not be in close proximity of the 
construction site but shall be within the military boundaries.  Fencing of 
materials or equipment will not be required at this site; however, the 
Contractor shall be responsible for cleanliness and orderliness of the area 
used and for the security of any material or equipment stored in this area. 
Utilities will not be provided to this area by the Government.

1.5.4   Appearance of Trailers

Trailers utilized by the Contractor for administrative or material storage 
purposes shall present a clean and neat exterior appearance and shall be in 
a state of good repair.  Trailers which, in the opinion of the Contracting 
Officer, require exterior painting or maintenance will not be allowed on 
the military property.

1.5.5   Maintenance of Storage Area

Fencing shall be kept in a state of good repair and proper alignment.  
Should the Contractor elect to traverse, with construction equipment or 
other vehicles, grassed or unpaved areas which are not established 
roadways, such areas shall be covered with a layer of gravel as necessary 
to prevent rutting and the tracking of mud onto paved or established 
roadways; gravel gradation shall be at the Contractor's discretion.  Grass 
located within the boundaries of the construction site shall be mowed for 
the duration of the project.  Grass and vegetation along fences, buildings, 
under trailers, and in areas not accessible to mowers shall be edged or 
trimmed neatly.

1.5.6   New Building

In the event a new building is constructed for the temporary project field 
office, it shall be a minimum 3.6 m in width, 5 m in length and have a 
minimum of 2.1 m headroom.  It shall be equipped with approved electrical 
wiring, at least one double convenience outlet and the required switches 
and fuses to provide 110-120 volt power.  It shall be provided with a work 
table with stool, desk with chair, two additional chairs, and one legal 
size file cabinet that can be locked.  The building shall be waterproof, 
shall be supplied with heater, shall have a minimum of two doors, electric 
lights, a telephone, a battery operated smoke detector alarm, a sufficient 
number of adjustable windows for adequate light and ventilation, and a 
supply of approved drinking water.  Approved sanitary facilities shall be 
furnished.  The windows and doors shall be screened and the doors provided 
with dead bolt type locking devices or a padlock and heavy duty hasp bolted 
to the door.  Door hinge pins shall be non-removable.  The windows shall be 
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arranged to open and to be securely fastened from the inside.  Glass panels 
in windows shall be protected by bars or heavy mesh screens to prevent easy 
access to the building through these panels.  Any new building erected for 
a temporary field office shall be maintained by the Contractor during the 
life of the contract and upon completion and acceptance of the work shall 
become the property of the Contractor and shall be removed from the site.  
All charges for telephone service for the temporary field office shall be 
borne by the Contractor, including long distance charges.

1.5.7   Security Provisions

Adequate outside security lighting shall be provided at the Contractor's 
temporary facilities.  The Contractor shall be responsible for the security 
of its own equipment.

1.6   GOVERNMENT FIELD OFFICE

1.6.1   Resident Engineer's Office

The Contractor shall provide the Government Resident Engineer with an 
office, approximately 19 square meters in floor area, located where 
directed and providing space heat, electric light and power, and toilet 
facilities consisting of one lavatory and one water closet complete with 
connections to water and sewer mains.  A mail slot in the door or a 
lockable mail box mounted on the surface of the door shall be provided.  At 
completion of the project, the office shall remain the property of the 
Contractor and shall be removed from the site.  Utilities shall be 
connected and disconnected in accordance with local codes and to the 
satisfaction of the Contracting Officer.

The Government Resident Engineer Field Office shall be furnished with one 
desk, one drawing layout table, three chairs, a four-drawer vertical or 
two-drawer lateral file cabinet, a plain paper FAX machine, a business 
telephone with answering machine a portable copier with automatic document 
feed, and a Microsoft Windows XP-based personal computer, 2 GHz or faster, 
with XVGA video adapter, 17 inch or larger XVGA monitor, 56K Fax/Modem, 
512+MB RAM, 40+GB hard drive, 10/100 internal Ethernet network interface 
card (NIC), sound card and speakers, Microsoft Windows XP, and a laser 
printer.  The telephone and FAX machine shall have single party lines, 
different from each other, and separate from the Contractor's phone 
line(s).  All physical hard drives shall be surrendered at the conclusion 
of the project, and shall become the property of the Corps of Engineers.  
All costs shall be borne by the Contractor and included in the contract 
price, except long distance charges incurred by the Government 
representative will be paid for by the Government upon arrangement with 
Contracting Officer.

1.6.2   Trailer-Type Mobile Office

The Contractor may, at its option, furnish and maintain a trailer-type 
mobile office acceptable to the Contracting Officer and providing as a 
minimum the facilities specified above.  The trailer shall be securely 
anchored to the ground at all four corners to guard against movement during 
high winds.

1.7   PLANT COMMUNICATION

Whenever the Contractor has the individual elements of its plant so located 
that operation by normal voice between these elements is not satisfactory, 
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the Contractor shall install a satisfactory means of communication, such as 
telephone or other suitable devices.  The devices shall be made available 
for use by Government personnel.

1.8   TEMPORARY PROJECT SAFETY FENCING

As soon as practicable, but not later than 15 days after the date 
established for commencement of work, the Contractor shall furnish and 
erect temporary project safety fencing at the work site.  The safety 
fencing shall be a high visibility orange colored, high density 
polyethylene grid or approved equal, a minimum of 1.1 m high, supported and 
tightly secured to steel posts located on maximum 3 m centers, constructed 
at the approved location.  The safety fencing shall be maintained by the 
Contractor during the life of the contract and, upon completion and 
acceptance of the work, shall become the property of the Contractor and 
shall be removed from the work site.

1.9   CLEANUP

Construction debris, waste materials, packaging material and the like shall 
be removed from the work site daily.  Any dirt or mud which is tracked onto 
paved or surfaced roadways shall be cleaned away.  Materials resulting from 
demolition activities which are salvageable shall be stored within the 
fenced area described above or at the supplemental storage area.  Stored 
material not in trailers, whether new or salvaged, shall be neatly stacked 
when stored.

1.10   RESTORATION OF STORAGE AREA

Upon completion of the project and after removal of trailers, materials, 
and equipment from within the fenced area, the fence shall be removed and 
will become the property of the Contractor.  Areas used by the Contractor 
for the storage of equipment or material, or other use, shall be restored 
to the original or better condition.  Gravel used to traverse grassed areas 
shall be removed and the area restored to its original condition, including 
top soil and seeding as necessary.

PART 2   PRODUCTS - NOT USED

PART 3   EXECUTION - NOT USED

        -- End of Section --
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SECTION 01525

SAFETY AND OCCUPATIONAL HEALTH REQUIREMENTS

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

ANSI A10.32 Personal Fall Protection - Safety 
Requirements for Construction and 
Demolition Operations

ANSI/ASSE A10.34 (2001) Protection of the Public on or 
Adjacent to Construction Sites

ANSI Z359.1 (1992; R 1999) Safety Requirements for 
Personal Fall Arrest Systems, Subsystems 
and Components

ASME INTERNATIONAL (ASME)

ASME B30.22 (2000) Articulating Boom Cranes

ASME B30.3 (1996) Construction Tower Cranes

ASME B30.5 (2000) Mobile and Locomotive Cranes

ASME B30.8 (2000) Floating Cranes and Floating 
Derricks

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 10 (2002) Portable Fire Extinguishers

NFPA 241 (2000) Safeguarding Construction, 
Alteration, and Demolition Operations

NFPA 51B (2003) Fire Prevention During Welding, 
Cutting, and Other Hot Work

NFPA 70 (2005) National Electrical Code

NFPA 70E (2004) Electrical Safety in the Workplace

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (2003) Safety -- Safety and Health 
Requirements
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U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

29 CFR 1910.146 Permit-required Confined Spaces

29 CFR 1926 Safety and Health Regulations for 
Construction

29 CFR 1926.500 Fall Protection 
 
1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

Government acceptance is required for submittals with a "G, A" designation.

SD-01 Preconstruction Submittals

Accident Prevention Plan (APP);  G, A

Activity Hazard Analysis (AHA);  G, A

Crane Critical Lift Plan;  G, A

Proof of qualification for Crane Operators;  G, A

SD-06 Test Reports

Reports

  Submit reports as their incidence occurs, in accordance with the 
requirements of the paragraph entitled, "Reports."

Accident Reports

Monthly Exposure Reports

Crane Reports

Regulatory Citations and Violations

SD-07 Certificates

Confined Space Entry Permit

Hot work permit

Certificate of Compliance (Crane)

  Submit one copy of each permit/certificate attached to each 
Daily Quality Control Report.
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1.3   DEFINITIONS

a.   High Visibility Accident.  Any mishap which may generate publicity 
and/or high visibility.

b.  Medical Treatment. Treatment administered by a physician or by 
registered professional personnel under the standing orders of a 
physician.  Medical treatment does not include first aid treatment even 
through provided by a physician or registered personnel.

c.  Recordable Injuries or Illnesses.  Any work-related injury or 
illness that results in: 

(1)   Death, regardless of the time between the injury and death, 
or the length of the illness;

(2)   Days away from work (any time lost after day of 
injury/illness onset);

(3)   Restricted work;

(4)   Transfer to another job;

(5)   Medical treatment beyond first aid;

(6)   Loss of consciousness; or

(7)   A significant injury or illness diagnosed by a physician or 
other licensed health care professional, even if it did not result 
in (1) through (6) above.

d.   "USACE" property and equipment specified in USACE EM 385-1-1 
should be interpreted as Government property and equipment.

e.   Weight Handling Equipment (WHE) Accident.  A WHE accident occurs 
when any one or more of the six elements in the operating envelope 
fails to perform correctly during operation, including operation during 
maintenance or testing resulting in personnel injury or death; material 
or equipment damage; dropped load; derailment; two-blocking; overload; 
and/or collision, including unplanned contact between the load, crane, 
and/or other objects.  A dropped load, derailment, two-blocking, 
overload and collision are considered accidents even though no material 
damage or injury occurs.  A component failure (e.g., motor burnout, 
gear tooth failure, bearing failure) is not considered an accident 
solely due to material or equipment damage unless the component failure 
results in damage to other components (e.g., dropped boom, dropped 
load, roll over, etc.).

1.4   REGULATORY REQUIREMENTS

In addition to the detailed requirements included in the provisions of this 
contract, work performed shall comply with USACE EM 385-1-1, and the 
following federal, state, and local laws, ordinances, criteria, rules and 
regulations.  Submit matters of interpretation of standards to the 
appropriate administrative agency for resolution before starting work.  
Where the requirements of this specification, applicable laws, criteria, 
ordinances, regulations, and referenced documents vary, the most stringent 
requirements shall apply.
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1.5   SITE QUALIFICATIONS, DUTIES AND MEETINGS

1.5.1   Personnel Qualifications

1.5.1.1   Site Safety and Health Officer (SSHO)

Site Safety and Health Officer (SSHO) shall be provided at the work site at 
all times to perform safety and occupational health management, 
surveillance, inspections, and safety enforcement for the Contractor. The 
Contractor Quality Control (QC) person cannot be the SSHO on this project, 
even though the QC has safety inspection responsibilities as part of the QC 
duties. The SSHO shall meet the following requirements:

Level 3:   
A minimum of 5 years safety work on similar projects.
30-hour OSHA construction safety class or equivalent within the 
last 5 years.
An average of at least 24 hours of formal safety training each 
year for the past 5 years.
Competent person training as needed.

1.5.1.2   Crane Operators

Crane operators shall meet the requirements in USACE EM 385-1-1, Section 16 
and Appendix G.  In addition, for mobile cranes with Original Equipment 
Manufacturer (OEM) rated capacitates of 50,000 pounds or greater, crane 
operators shall be designated as qualified by a source that qualifies crane 
operators (i.e., union, a government agency, or and organization that tests 
and qualifies crane operators).  Proof of qualification shall be provided.

1.5.2   Personnel Duties

1.5.2.1   Site Safety and Health Officer (SSHO)/Superintendent

a.  Conduct daily safety and health inspections and maintain a written 
log which includes area/operation inspected, date of inspection, 
identified hazards, recommended corrective actions, estimated and 
actual dates of corrections. Safety inspection logs shall be attached 
to the Contractors' daily quality control report. 

b.  Conduct mishap investigations and complete required reports.  
Maintain the OSHA Form 300 and Daily Production reports for prime and 
sub-contractors.

c.  Maintain applicable safety reference material on the job site.

d.  Attend the pre-construction conference, pre-work meetings including 
preparatory inspection meeting, and periodic in-progress meetings. 

e.  Implement and enforce accepted APPS and AHAs.

f.  Maintain a safety and health deficiency tracking system that 
monitors outstanding deficiencies until resolution.  A list of 
unresolved safety and health deficiencies shall be posted on the safety 
bulletin board.
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g.  Ensure sub-contractor compliance with safety and health 
requirements.

Failure to perform the above duties will result in dismissal of the 
superintendent and/or SSHO, and a project work stoppage.  The project work 
stoppage will remain in effect pending approval of a suitable replacement.

1.5.3   Meetings

1.5.3.1   Preconstruction Conference

a. Contractor representatives who have a responsibility or significant 
role in accident prevention on the project shall attend the 
preconstruction conference.  This includes the project superintendent, 
site safety and health officer, quality control supervisor, or any 
other assigned safety and health professionals who participated in the 
development of the APP (including the Activity Hazard Analyses (AHAs) 
and special plans, program and procedures associated with it). 

b. The Contractor shall discuss the details of the submitted APP to 
include incorporated plans, programs, procedures and a listing of 
anticipated AHAs that will be developed and implemented during the 
performance of the contract.  This list of proposed AHAs will be 
reviewed at the conference and an agreement will be reached between the 
Contractor and the Contracting Officer's representative as to which 
phases will require an analysis.  In addition, a schedule for the 
preparation, submittal, review, and acceptance of AHAs shall be 
established to preclude project delays.  

c. Deficiencies in the submitted APP will be brought to the attention 
of the Contractor at the preconstruction conference, and the Contractor 
shall revise the plan to correct deficiencies and re-submit it for 
acceptance.  Work shall not begin until there is an accepted APP. 

d.   The functions of a Preconstruction conference may take place at 
the Post-Award Kickoff meeting for Design Build Contracts.  

1.6   ACCIDENT PREVENTION PLAN (APP)

The Contractor shall use a qualified person to prepare the written 
site-specific APP. Prepare the APP in accordance with the format and 
requirements of USACE EM 385-1-1 and as supplemented herein. Cover all 
paragraph and subparagraph elements in USACE EM 385-1-1, Appendix A, 
"Minimum Basic Outline for Accident Prevention Plan".  Specific 
requirements for some of the APP elements are described below.  The APP 
shall be job-specific and shall address any unusual or unique aspects of 
the project or activity for which it is written.  The APP shall interface 
with the Contractor's overall safety and health program.  Any portions of 
the Contractor's overall safety and health program referenced in the APP 
shall be included in the applicable APP element and made site-specific. The 
Government considers the Prime Contractor to be the "controlling authority" 
for all work site safety and health of the subcontractors. Contractors are 
responsible for informing their subcontractors of the safety provisions 
under the terms of the contract and the penalties for noncompliance, 
coordinating the work to prevent one craft from interfering with or 
creating hazardous working conditions for other crafts, and inspecting 
subcontractor operations to ensure that accident prevention 
responsibilities are being carried out.  The APP shall be signed by the 
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person and firm (senior person) preparing the APP, the Contractor, the 
on-site superintendent, the designated site safety and health officer and 
any designated CSP and/or CIH.

Submit the APP to the Contracting Officer 15 calendar days prior to the 
date of the preconstruction conference for acceptance.  Work cannot proceed 
without an accepted APP.

Once accepted by the Contracting Officer, the APP and attachments will be 
enforced as part of the contract. Disregarding the provisions of this 
contract or the accepted APP will be cause for stopping of work, at the 
discretion of the Contracting Officer, until the matter has been rectified.

Once work begins, changes to the accepted APP shall be made with the 
knowledge and concurrence of the Contracting Officer, project 
superintendent, SSHO and quality control manager.  Should any hazard become 
evident, stop work in the area, secure the area, and develop a plan to 
remove the hazard.  Notify the Contracting Officer within 24 hours of 
discovery.  Eliminate/remove the hazard. In the interim, all necessary 
action shall be taken to restore and maintain safe working conditions in 
order to safeguard onsite personnel, visitors, the public (as defined by 
ANSI/ASSE A10.34,) and the environment.  

Copies of the accepted plan will be maintained at the Contracting Officer's 
office and at the job site.  
The APP shall be continuously reviewed and amended, as necessary, 
throughout the life of the contract.  Unusual or high-hazard activities not 
identified in the original APP shall be incorporated in the plan as they 
are discovered.

1.6.1   EM 385-1-1 Contents

In addition to the requirements outlines in Appendix A of USACE EM 385-1-1, 
the following is required:

a. Crane Critical Lift Plan. Prepare and sign weight handling critical 
lift plans for lifts over 75 percent of the capacity of the crane or 
hoist (or lifts over 50 percent of the capacity of a barge mounted 
mobile crane's hoists) at any radius of lift; lifts involving more than 
one crane or hoist; lifts of personnel; and lifts involving non-routine 
rigging or operation, sensitive equipment, or unusual safety risks.  
The plan shall be submitted 15 calendar days prior to on-site work and 
include the requirements of USACE EM 385-1-1, paragraph 16.C.18. and 
the following:  

(1)   For lifts of personnel, the plan shall demonstrate 
compliance with the requirements of 29 CFR 1926.550(g).

(2)   For barge mounted mobile cranes, barge stability 
calculations identifying barge list and trim based on anticipated 
loading; and load charts based on calculated list and trim.  The 
amount of list and trim shall be within the crane manufacturer's 
requirements.

b.   Occupant Protection Plan.  The safety and health aspects of 
lead-based paint removal, prepared in accordance with Section.

c.  Excavation Plan.  The safety and health aspects prepared in 
accordance with the contractor edited Section 02300 EARTHWORK.
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1.7   ACTIVITY HAZARD ANALYSIS (AHA)

The Activity Hazard Analysis (AHA) format shall be in accordance with USACE 
EM 385-1-1. Submit the AHA for review at least 15 calendar days prior to 
the start of each phase.  Format subsequent AHAs as amendments to the APP. 
The analysis should be used during daily inspections to ensure the 
implementation and effectiveness of the activity's safety and health 
controls.

The AHA list will be reviewed periodically (at least monthly) at the 
Contractor supervisory safety meeting and updated as necessary when 
procedures, scheduling, or hazards change.

The activity hazard analyses shall be developed using the project schedule 
as the basis for the activities performed.  Any activities listed on the 
project schedule will require an AHA.  The AHAs will be developed by the 
contractor, supplier or subcontractor and provided to the prime contractor 
for submittal to the Contracting Officer.

1.8   DISPLAY OF SAFETY INFORMATION

Within 1 calendar days after commencement of work, erect a safety bulletin 
board at the job site.  The safety bulletin board shall include information 
and be maintained as required by EM 385-1-1, section 01.A.06.  Additional 
items required to be posted include:

a.  Confined space entry permit.

b.  Hot work permit. 

1.9   SITE SAFETY REFERENCE MATERIALS

Maintain safety-related references applicable to the project, including 
those listed in the article "References."  Maintain applicable equipment 
manufacturer's manuals.

1.10   EMERGENCY MEDICAL TREATMENT

Contractors will arrange for their own emergency medical treatment.  
Government has no responsibility to provide emergency medical treatment.  

1.11   REPORTS

1.11.1   Accident Reports

a.  For recordable injuries and illnesses, and property damage 
accidents resulting in at least $2,000 in damages, the Prime Contractor 
shall conduct an accident investigation to establish the root cause(s) 
of the accident, complete the  and provide the report to the 
Contracting Officer within 5 calendar day(s) of the accident.  The 
Contracting Officer will provide copies of any required or special 
forms.

b.  For any weight handling equipment accident (including rigging gear 
accidents) the Prime Contractor shall conduct an accident investigation 
to establish the root cause(s) of the accident, complete the WHE 
Accident Report (Crane and Rigging Gear) form and provide the report to 
the Contracting Officer within 30 calendar days of the accident.  Crane 
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operations shall not proceed until cause is determined and corrective 
actions have been implemented to the satisfaction of the contracting 
officer.  The Contracting Officer will provide a blank copy of the 
accident report form.

1.11.2   Accident Notification

Notify the Contracting Officer as soon as practical, but not later than 
four hours, after any accident meeting the definition of Recordable 
Injuries or Illnesses or High Visibility Accidents, property damage equal 
to or greater than $2,000, or any weight handling equipment accident.  
Information shall include contractor name; contract title; type of 
contract; name of activity, installation or location where accident 
occurred; date and time of accident; names of personnel injured; extent of 
property damage, if any; extent of injury, if known, and brief description 
of accident (to include type of construction equipment used, PPE used, 
etc.).  Preserve the conditions and evidence on the accident site until the 
Government investigation team arrives on-site and Government investigation 
is conducted.

1.11.3   Monthly Exposure Reports

Monthly exposure reporting to the Contracting Officer is required to be 
attached to the monthly billing request.  This report is a compilation of 
employee-hours worked each month for all site workers, both prime and 
subcontractor.  The Contracting Officer will provide copies of any special 
forms.

1.11.4   Crane Reports

Submit crane inspection reports required in accordance with USACE EM 385-1-1, 
Appendix H and as specified herein with Daily Reports of Inspections.

1.11.5   Regulatory Citations and Violations

1.11.6   Certificate of Compliance

The Contractor shall provide a Certificate of Compliance for each crane 
entering an activity under this contract (see Contracting Officer for a 
blank certificate).  Certificate shall state that the crane and rigging 
gear meet applicable OSHA regulations (with the Contractor citing which 
OSHA regulations are applicable, e.g., cranes used in construction, 
demolition, or maintenance shall comply with 29 CFR 1926 and USACE EM 
385-1-1 section 16 and Appendix H.  Certify on the Certificate of 
Compliance that the crane operator(s) is qualified and trained in the 
operation of the crane to be used.  The Contractor shall also certify that 
all of its crane operators working on the DOD activity have been trained in 
the proper use of all safety devices (e.g., anti-two block devices).  These 
certifications shall be posted on the crane.

1.12   HOT WORK

Prior to performing "Hot Work" (welding, cutting, etc.) or operating other 
flame-producing/spark producing devices, a written permit shall be 
requested from the Base Fire Chief/Marshall.  CONTRACTORS ARE REQUIRED TO 
MEET ALL CRITERIA BEFORE A PERMIT IS ISSUED.  The Contractor will provide 
at least two (2) twenty (20) pound 4A:20 BC rated extinguishers for normal 
"Hot Work".  All extinguishers shall be current inspection tagged, approved 
safety pin and tamper resistant seal.  It is also mandatory to have a 
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designated FIRE WATCH for any "Hot Work" done at this activity.  The Fire 
Watch shall be trained in accordance with NFPA 51B and remain on-site for a 
minimum of 30 minutes after completion of the task or as specified on the 
hot work permit. 

When starting work in the facility, Contractors shall require their 
personnel to familiarize themselves with the location of the nearest fire 
alarm boxes and place in memory the emergency phone number.  ANY FIRE, NO 
MATTER HOW SMALL, SHALL BE REPORTED TO THE RESPONSIBLE FIRE DIVISION 
IMMEDIATELY.

Obtain services from a NFPA Certified Marine Chemist for "HOT WORK" within 
or around flammable materials (such as fuel systems, welding/cutting on 
fuel pipes) or confined spaces (such as sewer wet wells, manholes, vaults, 
etc.) that have the potential for flammable or explosive atmospheres. 

a.  Oil painting materials (paint, brushes, empty paint cans, etc.), 
and all flammable liquids shall be removed from the facility at 
quitting time.  All painting materials and flammable liquids shall be 
stored outside in a suitable metal locker or box and will require 
re-submittal with non-hazardous materials.

b.  Accumulation of trays, paper, shavings, sawdust, boxes and other 
packing materials shall be removed from the facility at the close of 
each workday and such material disposed of in the proper containers 
located away from the facility.

c.  The storage of combustible supplies shall be a safe distance from 
structures.

d.  Area outside the facility undergoing work shall be cleaned of 
trash, paper, or other discarded combustibles at the close of each 
workday.

e.  All portable electric devices (saws, sanders, compressors, 
extension chord, lights, etc.) shall be disconnected at the close of 
each workday.  When possible, the main electric switch in the facility 
shall be deactivated.

f.  When starting work in the facility, Contractors shall require their 
personnel to familiarize themselves with the location of the nearest 
fire alarm boxes and place in memory the emergency Base Facility Fire 
Department phone number.  ANY FIRE, NO MATTER HOW SMALL, SHALL BE 
REPORTED TO THE RESPONSIBLE FIRE CHIEF/MARSHALL IMMEDIATELY.

PART 2   PRODUCTS

PART 3   EXECUTION

3.1   CONSTRUCTION AND/OR OTHER WORK

The Contractor shall comply with USACE EM 385-1-1, NFPA 241, the APP, the 
AHA, and other related submittals and activity fire and safety regulations.

3.1.1   Hazardous Material Exclusions

Notwithstanding any other hazardous material used in this contract, 
radioactive materials or instruments capable of producing 
ionizing/non-ionizing radiation (with the exception of radioactive material 
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and devices used in accordance with USACE EM 385-1-1 such as nuclear 
density meters for compaction testing and laboratory equipment with 
radioactive sources) as well as materials which contain asbestos, mercury 
or polychlorinated biphenyls, di-isocynates, lead-based paint are 
prohibited.  The Contracting Officer, upon written request by the 
Contractor, may consider exceptions to the use of any of the above excluded 
materials. 

3.1.2   Unforeseen Hazardous Material

The design should have identified materials such as PCB, lead paint, and 
friable and non-friable asbestos.  If additional material, not indicated, 
that may be hazardous to human health upon disturbance during construction 
operations is encountered, stop that portion of work and notify the 
Contracting Officer immediately.  Within 14 calendar days the Government 
will determine if the material is hazardous.  If material is not hazardous 
or poses no danger, the Government will direct the Contractor to proceed 
without change.  If material is hazardous and handling of the material is 
necessary to accomplish the work, the Government will issue a modification 
pursuant to "FAR 52.243-4, Changes" and "FAR 52.236-2, Differing Site 
Conditions."

3.2   PRE-OUTAGE COORDINATION MEETING

Contractors are required to apply for utility outages at least 15 days in 
advance.  As a minimum, the request should include the location of the 
outage, utilities being affected, duration of outage and any necessary 
sketches.  Special requirements for electrical outage requests are 
contained elsewhere in this specification section.  Once approved, and 
prior to beginning work on the utility system requiring shut down, the 
Contractor shall attend a pre-outage coordination meeting with the 
Contracting Officer to review the scope of work and the lock-out/tag-out 
procedures for worker protection.  No work will be performed on energized 
electrical circuits unless proof is provided that no other means exist.  

3.3   FALL HAZARD PROTECTION AND PREVENTION PROGRAM

The Contractor shall establish a fall protection and prevention program, 
for the protection of all employees exposed to fall hazards.  The program 
shall include company policy, identify responsibilities, education and 
training requirements, fall hazard identification, prevention and control 
measures, inspection, storage, care and maintenance of fall protection 
equipment and rescue and evacuation procedures.   

3.3.1   Training

The Contractor shall institute a fall protection training program.  As part 
of the Fall Hazard Protection and Prevention Program, the Contractor shall 
provide training for each employee who might be exposed to fall hazards.  A 
competent person for fall protection shall provide the training. Training 
requirements shall be in accordance with USACE EM 385-1-1, section 21.A.16.

3.3.2   Fall Protection Equipment and Systems

The Contractor shall enforce use of the fall protection equipment and 
systems designated for each specific work activity in the Fall Protection 
and Prevention Plan and/or AHA at all times when an employee is exposed to 
a fall hazard.  Employees shall be protected from fall hazards as specified 
in EM 385-1-1, section 21.  In addition to the required fall protection 

SECTION 01525  Page 12



CLEAR DORMITORY, STEP I CLR020
CLEAR AFS,  ALASKA

systems, safety skiff, personal floatation devices, life rings etc., are 
required when working above or next to water in accordance with USACE EM 
385-1-1, paragraphs 05.H. and 05.I.  Personal fall arrest systems are 
required when working from an articulating or extendible boom, swing 
stages, or suspended platform.  In addition, personal fall arrest systems 
are required when operating other equipment such as scissor lifts if the 
work platform is capable of being positioned outside the wheelbase.  The 
need for tying-off in such equipment is to prevent ejection of the employee 
from the equipment during raising, lowering, or travel.  Fall protection 
must comply with 29 CFR 1926.500, Subpart M, USACE EM 385-1-1 and ANSI 
A10.32.

3.3.2.1   Personal Fall Arrest Equipment

Personal fall arrest equipment, systems, subsystems, and components shall 
meet ANSI Z359.1.  Only a full-body harness with a shock-absorbing lanyard 
or self-retracting lanyard is an acceptable personal fall arrest body 
support device.  Body belts may only be used as a positioning device system 
(for uses such as steel reinforcing assembly and in addition to an approved 
fall arrest system). Harnesses shall have a fall arrest attachment affixed 
to the body support (usually a Dorsal D-ring) and specifically designated 
for attachment to the rest of the system.  Only locking snap hooks and 
carabiners shall be used. Webbing, straps, and ropes shall be made of 
synthetic fiber. The maximum free fall distance when using fall arrest 
equipment shall not exceed 1.8 m (6 feet).  The total fall distance and any 
swinging of the worker (pendulum-like motion) that can occur during a fall 
shall always be taken into consideration when attaching a person to a fall 
arrest system.  

3.3.3   Fall Protection for Roofing Work

Fall protection controls shall be implemented based on the type of roof 
being constructed and work being performed. The roof area to be accessed 
shall be evaluated for its structural integrity including weight-bearing 
capabilities for the projected loading.

a.  Low Sloped Roofs:

(1)  For work within 1.8 m (6 feet) of an edge, on low-slope 
roofs, personnel shall be protected from falling by use of 
personal fall arrest systems, guardrails, or safety nets.

(2)  For work greater than 1.8 m (6 feet) from an edge, warning 
lines shall be erected and installed in accordance with 29 CFR 
1926.500 and USACE EM 385-1-1.

b.  Steep-Sloped Roofs:  Work on steep-sloped roofs requires a personal 
fall arrest system, guardrails with toe-boards, or safety nets.  This 
requirement also includes residential or housing type construction.

3.3.4   Existing Anchorage

Existing anchorages, to be used for attachment of personal fall arrest 
equipment, shall be certified (or re-certified) by a qualified person for 
fall protection in accordance with ANSI Z359.1.  Exiting horizontal 
lifeline anchorages shall be certified (or re-certified) by a registered 
professional engineer with experience in designing horizontal lifeline 
systems.

SECTION 01525  Page 13



CLEAR DORMITORY, STEP I CLR020
CLEAR AFS,  ALASKA

3.3.5   Horizontal Lifelines

Horizontal lifelines shall be designed, installed, certified and used under 
the supervision of a qualified person for fall protection as part of a 
complete fall arrest system which maintains a safety factor of 2 (29 CFR 
1926.500). 

3.3.6   Guardrails and Safety Nets

Guardrails and safety nets shall be designed, installed and used in 
accordance with EM 385-1-1 and 29 CFR 1926 Subpart M.

3.3.7   Rescue and Evacuation Procedures

When personal fall arrest systems are used, the contractor must ensure that 
the mishap victim can self-rescue or can be rescued promptly should a fall 
occur.  A Rescue and Evacuation Plan shall be prepared by the contractor 
and include a detailed discussion of the following: methods of rescue; 
methods of self-rescue; equipment used; training requirement; specialized 
training for the rescuers; procedures for requesting rescue and medical 
assistance; and transportation routes to a medical facility.  The Rescue 
and Evacuation Plan shall be included in the Activity Hazard Analysis (AHA) 
for the phase of work, in the Fall Protection and Prevention (FP&P) Plan, 
and the Accident Prevention Plan (APP). 

3.4   SCAFFOLDING

3.4.1   Stilts

The use of stilts for gaining additional height in construction, 
renovation, repair or maintenance work is prohibited.

3.5   EQUIPMENT

3.5.1   Material Handling Equipment

a.  Material handling equipment such as forklifts shall not be modified 
with work platform attachments for supporting employees unless 
specifically delineated in the manufacturer's printed operating 
instructions.

b.  The use of hooks on equipment for lifting of material must be in 
accordance with manufacturer's printed instructions.

c.   Operators of forklifts or power industrial trucks shall be 
licensed in accordance with OSHA.

3.5.2   Weight Handling Equipment

a. Cranes and derricks shall be equipped as specified in EM 385-1-1, 
section 16. 

b.  The use of hooks on equipment for lifting of material must be in 
accordance with manufacturer's printed instructions.

c.  The Contractor shall comply with the crane manufacturer's 
specifications and limitations for erection and operation of cranes and 
hoists used in support of the work.  Erection shall be performed under 
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the supervision of a designated person (as defined in ASME B30.5).  All 
testing shall be performed in accordance with the manufacturer's 
recommended procedures.

d.  The Contractor shall comply with ASME B30.5 for mobile and 
locomotive cranes, ASME B30.22 for articulating boom cranes, ASME B30.3 
for construction tower cranes, and ASME B30.8 for floating cranes and 
floating derricks.

e.   Under no circumstance shall a Contractor make a lift at or above 
90% of the cranes rated capacity in any configuration.

f.  When operating in the vicinity of overhead transmission lines, 
operators and riggers shall be alert to this special hazard and shall 
follow the requirements of USACE EM 385-1-1 section 11 and ASME B30.5 
or ASME B30.22 as applicable.

g.  Crane suspended personnel work platforms (baskets) shall not be 
used unless the Contractor proves that using any other access to the 
work location would provide a greater hazard to the workers or is 
impossible.  Personnel shall not be lifted with a line hoist or 
friction crane.

h.  Portable fire extinguishers shall be inspected, maintained, and 
recharged as specified in NFPA 10, Standard for Portable Fire 
Extinguishers.

i.  All employees shall be kept clear of loads about to be lifted and 
of suspended loads.

j.  The Contractor shall use cribbing when performing lifts on 
outriggers.

k.  The crane hook/block must be positioned directly over the load.  
Side loading of the crane is prohibited.

l.  A physical barricade must be positioned to prevent personnel from 
entering the counterweight swing (tail swing) area of the crane.

m.  Certification records which include the date of inspection, 
signature of the person performing the inspection, and the serial 
number or other identifier of the crane that was inspected shall always 
be available for review by Contracting Officer personnel.

n.  Written reports listing the load test procedures used along with 
any repairs or alterations performed on the crane shall be available 
for review by Contracting Officer personnel.

o.   Certify that all crane operators have been trained in proper use 
of all safety devices (e.g. anti-two block devices).

3.6   EXCAVATIONS

The competent person shall perform soil classification in accordance with 
29 CFR 1926. 
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3.6.1   Utility Locations

Prior to digging, the appropriate digging permit must be obtained.  All 
underground utilities in the work area must be positively identified by a 
private utility locating service in addition to any station locating 
service and coordinated with the station utility department.  Any markings 
made during the utility investigation must be maintained throughout the 
contract.

3.6.2   Utility Location Verification

The Contractor must physically verify underground utility locations by hand 
digging using wood or fiberglass handled tools when any adjacent 
construction work is expected to come within three feet of the underground 
system.  Digging within 0.061 m (2 feet) of a known utility must not be 
performed by means of mechanical equipment; hand digging shall be used.  If 
construction is parallel to an existing utility the utility shall be 
exposed by hand digging every 30.5 m (100 feet) if parallel within 1.5 m (5 
feet) of the excavation. 

3.6.3   Shoring Systems

Trench and shoring systems must be identified in the accepted safety plan 
and AHA.  Manufacture tabulated data and specifications or registered 
engineer tabulated data for shoring or benching systems shall be readily 
available on-site for review.  Job-made shoring or shielding shall have the 
registered professional engineer stamp, specifications, and tabulated data. 
 Extreme care must be used when excavating near direct burial electric 
underground cables.

3.6.4   Trenching Machinery

Trenching machines with digging chain drives shall be operated only when 
the spotters/laborers are in plain view of the operator.  Operator and 
spotters/laborers shall be provided training on the hazards of the digging 
chain drives with emphasis on the distance that needs to be maintained when 
the digging chain is operating. Documentation of the training shall be kept 
on file at the project site.

3.7   UTILITIES WITHIN CONCRETE SLABS

Utilities located within concrete slabs or pier structures, bridges, and 
the like, are extremely difficult to identify due to the reinforcing steel 
used in the construction of these structures.  Whenever contract work 
involves concrete chipping, saw cutting, or core drilling, the existing 
utility location must be coordinated with station utility departments in 
addition to a private locating service.  Outages to isolate utility systems 
shall be used in circumstances where utilities are unable to be positively 
identified.  The use of historical drawings does not alleviate the 
contractor from meeting this requirement.

3.8   ELECTRICAL

3.8.1   Conduct of Electrical Work

Underground electrical spaces must be certified safe for entry before 
entering to conduct work.  Cables that will be cut must be positively 
identified and de-energized prior to performing each cut. Positive cable 
identification must be made prior to submitting any outage request for 
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electrical systems.  Arrangements are to be coordinated with the 
Contracting Officer and Station Utilities for identification.  The 
Contracting Officer will not accept an outage request until the Contractor 
satisfactorily documents that the circuits have been clearly identified.  
Perform all high voltage cable cutting remotely using hydraulic cutting 
tool.  When racking in or live switching of circuit breakers, no additional 
person other than the switch operator will be allowed in the space during 
the actual operation.  Plan so that work near energized parts is minimized 
to the fullest extent possible.  Use of electrical outages clear of any 
energized electrical sources is the preferred method.  When working in 
energized substations, only qualified electrical workers shall be permitted 
to enter.  When work requires Contractor to work near energized circuits as 
defined by the NFPA 70, high voltage personnel must use personal protective 
equipment that includes, as a minimum, electrical hard hat, safety shoes, 
insulating gloves with leather protective sleeves, fire retarding shirts, 
coveralls, face shields, and safety glasses.  In addition, provide 
electrical arc flash protection for personnel as required by NFPA 70E.  
Insulating blankets, hearing protection, and switching suits may also be 
required, depending on the specific job and as delineated in the 
Contractor's AHA.

3.8.2   Portable Extension Cords

Portable extension cords shall be sized in accordance with manufacturer 
ratings for the tool to be powered and protected from damage.  All damaged 
extension cords shall be immediately removed from service.  Portable 
extension cords shall meet the requirements of NFPA 70.

3.9   WORK IN CONFINED SPACES

The Contractor shall comply with the requirements in Section 06.I of USACE 
EM 385-1-1, OSHA 29 CFR 1910.146 and OSHA 29 CFR 1926.21(b)(6).  Any 
potential for a hazard in the confined space requires a permit system to be 
used.

       -- End of Section --
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